. eRe  cogta
Depariment:
Co-operative Governancs and Tradilions) Affeirs
PROVINCE OF KWAZULU-NATAL

TENDER INVITATION: DQP 54/2019 LG

CONSTRUCTION OF UNDERCOVER PARKING

AT MKHONDENI

BID ADVERT DATE : 7 JUNE 2019

BRIEFING SESSION DATE  : 19 JUNE 2019 at 09:00

BRIEFING SESSION VENUE : 66 SHORTTS RETREAT STREET, MKHONDENI, PMB
BID CLOSING DATE & TIME : 24 JUNE 2019 AT 11:00 AM

BID OPENING DATE & TIME :24 JUNE 2019 AT 11:00 AM

TENDER VALIDITY : 90 DAYS

TENDERER'S NAME

MAILING ADDRESS

TELEPHONE NUMBER

| cerify that this bid is made without prior
understanding, agreement, or connection with
any corporation, firm or person submitting a bid
for the same materials, supplies or equipment and AUTHORISED SIGNATURE
is in all respects fair and without collusion or fraud.
| agree to abide by all conditions of this bid and
cerlify that | am authorized to sign this bid. PRINT NAME

CLIENT: DEPARTMENT OF COOPERATIVE GOVERNANCE AND
TRADITIONAL AFFAIRS (COGTA)

BID DOCUMENT FEE: NIL




e cogta COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI
@ S G Tt BID NO. DQP 54/20191G
PART NO. DESCRIPTION
THE BID
PARTT1 TENDERING PROCEDURES

PART T2

PART C1

PART C2

PART C3

PART C4

T1.1 Tender Notice and Invitation to Tender
11.2 Tender Data & Evaluation Criteria

RETURNABLE DOCUMENTS

T2.1 List of Returnable and Compulsory
Documents

T2.2 Returnable Schedules

THE CONTRACT

CONTRACT DATA

C1.1 Form of Offer and Acceptance
C1.2 Conftract Data

PRICING DATA

C2.1 Pricing Instructions
C2.2 Bill of Quantities

SCOPE OF WORK

C3.1 Description of Works
C3.2 Standard Specifications
C3.3 Project Specifications
SITE INFORMATION

C4.1 Site Information

C4.2 Annexures

Annexure A: Occupational Health and Safety Specification

Annexure B: JBCC Minor Works Contract

Annexure C: Floor Plan and or drawings
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Dapariment.
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PROVINGE OF NWAZULU-NATAL

!. @ cogta COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI

BID NO: DQP 54/2019 LG

Annsa s~

1 SUMMARY FOR TENDER OPENING PURPOSES
[To facilitate the reading out of tender parameters at the opening of tenders, the Tenderer

shall complete this form and submit it with his/her tender. This form does not replace the
Form of Offer, C1.1, which must be completed]

Name of Tenderer submitting the tender;

Tender amount (as  stated in the Form of  Offer, including  VAT):
R

Time for Completion offered, (Contract Period in months):

(Tendered alternative contract period to that stated in the Contract Data Section
inclusive of public holidays, builders breaks, etc.)

Details of contact person:

Name (Print);

Telephone No:

Fax No:

Cell Phone:

E-mail Address:

Is Form of Offer signed by Tenderer and Witnesses? (Yes/No)

SIGNATURE:
(person authorised to sign the tender)

Note: In the event of conflict between the data provided in this summary and that given in
the Form of Offer, C1.1, the latter shall prevail.
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z. @ cogita COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDEN!
Dopartment

Co-operalive Governrnce and Tradilional AfNgirs
PROVINCE OF KWAZULU-NATAL

BID NO: DQP 54/2019 LG

PART T1: TENDERING PROCEDURES
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Depariment:
Co-nperative Govemanca and Tradtional Afiairs
PROVINCE OF KWAZULU-NATAL

z. @ cogta COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI

BID NO: DQP 54/2019 LG

T TENDER NOTICE AND INVITATION TO TENDER

RFB TITLE: COGTA - CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI

THE DEPARTMENT OF COOPERATIVE GOVERNANCE AND TRADITIONAL AFFAIRS (the Employer)
invites Tenderers to tenderfor

CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI

Queries relating to the issue of these documents shall be addressed to the Employer’s
Representative(s):

Employers Name: LINDELA MAKHOMBOTHI
Representative/s to Telephone: 033-3952778
whom Procurement Email address: lindela.makhombothi@kzncogta.gov.za

Enquiries must be (All enguires must be in writing.)
addressed

There will be a compulsory clarification meeting with representative(s) of the Employer:
Place: 66 SHORTTS RETREAT STREET, MKHONDENI, PMB
Date: Time: 19 JUNE 2019 at 09:00

Only companies in possession of the bid document will be entitled to attend the briefing
session.

Tender Offers shall be deliveredto:

Place: 330 LANGALIBALELE STREET, NATALIA BUILDING, 13th FLOOR, ROOM 8, NORTH TOWER
Date: 24 JUNE 2019
Time: 11:00 AM

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated
in the Tender Data.
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Dapariment:
Co-operative Governanto and Traditionat Afairs
PROVINGE OF KWAZULU-NATAL

" 5:2!! cogta COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDEN!(

BID NO: DQP 54/2019 LG

T1.2 TENDER DATA & EVALUATION CRITERIA

The conditions of tender are the Standard Conditions of Tender in terms of the CIDB Standard
for Uniformity in Consiruction Procurement (May 2010) Board Notice 86 of 2010.
(hﬁp,:,{f_www.cidb.qr_q.zq{Documents}KC!cidb Publications/Stand Codes Other/Stand codes gg33239 28May2010.pdf)

The Tender Data below provides clarity, amends or adds to the standard conditions of
tender. Each item of the data given below is cross-referenced to the clause in the standard
conditions of tender to which it mainly applies.

CLAUSE
NUMBER

TENDER DATA & EVALUATION CRITERIA

F.1.1 Actions

F.1.1 The Employer is the : DEPARTMENT OF COOPERATIVE GOVERNANCE AND
TRADITIONAL AFFAIRS (COGTA)

F.1.2 Tender Documents

The Tender Documents issued by the Employer comprise the documents aslisted
on the Content Page.

In Addition, Tenderers are advised, in their own interest, o obtain theirown
copies of the following acts, regulations, standards and conditions of contract
F.1.2 included, by reference, in this procurement document.

1. The CIDB Standard for Uniformity in Construction Procurement (May2010
Edition)

2. JBCC Contract

3. Other documents as referenced in this document

F.1.4 Communication and Employer's agent

F.1.4 See T1.1 Notice to Tenderers.

F.1.5 Employer's Rights

The Employer reserves the right not o appoint the lowest submitted price. The
F.1.5.3 Employer reserves the right to award parts of the tender to different Tenderers, to
make no award at all and to withdraw or cancel the tender at itsdiscretion

F.2.1 Eligibility

The Employer will only contract with those Tenderers who satisfy the following
criteria:

1. B-BBEE certificate

2. The Tenderer or any of its directors/shareholders should not be listed onthe

Register of Tender Defaulters in terms of the Prevention and Combating of
F2.1 Corrupt Activities Act of 2004 as a person prohibited from doing business with
the public sector;

3. The Tenderer has not:

i} abused the Employer's Supply Chain Management System; or

i) failed to perform on any previous contract and has been given awritten
notice to this effect;
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§} Depadment:
Co-operative Govemnance snd Tradilienat Alain
PROVINGE OF KWAZULU-NATAL

COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI

BID NO: DQP 54/201% LG

1.2

TENDER DATA & EVALUATION CRITERIA (CONTINUED)

CLAUSE

NUMBER

TENDER DATA & EVALUATION CRITERIA (CONTINUED)

F.2.1 Eligibility (Continved)

4. The Tenderer has completed and signed the Declaration of Interest and
there are no conflicts of interest which may impact on the Tenderer's ability
to perform the contract in the best interests of the Employer orpotentially
compromise the tender process.

5. The Tenderer has completed and signed the Declaration of Independent
Tender Determination and has arrived at the accompanying tender
independently from, and without consultation, communication, agreement
or arrangement with any competitor.

6. CIDB Certificate confirming Grading of minimum 2GB

7. The Tenderer has fully complied with this request for BID and furnished allof
the information and documents required listed in the tenderreturnable

F.2.1 schedule.
F.2.6 Acknowledge Addenda
F2.4 Tenderers are to acknowledge receipt of any addenda in the method statedon
- the addenda.

F.2.7 Clarification Meeting

There shall be a compulsory clarification meeting. Tenderers are required to price

the attached Bills of Quantities

F.2.11 Alterations to Documents

F2 11 Tenderers shall not make any alterations or additions to the tenderdocuments,

except to comply with instructions issued by the employer.
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COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI

. cogts
Co-operalive m‘:'zfu‘f U.m ;r;:nmd Affairs
FRONE BID NO: DQP 54/2019 LG

T1.2  TENDER DATA & EVALUATION CRITERIA (CONTINUED)

CLAUSE
NUMBER

TENDER DATA & EVALUATION CRITERIA (CONTINUED)

F.2.12 Alternative Tender Offers
F.2.12 No alternative tender offers shall be considered.
F.2.13 Submitting a Tender Offer
COMMON LAW OR BY-LAW REQUIREMENTS
No liability for not specifically mentioning any normal contractual, CommonLaw
or by-law requirements will be accepted by the Employer.
The Tenderer warrants that it has familiarised itself with all of the applicable law
and will comply therewith for the purposes of the tender and any agreement
which may result therefrom.
F2.13.5 The Employer’s details and address for delivery of tender offers are stated inT1.1
e Tender Notice and Invitation to Tender.
F.2.13.6 | A two-envelope system is not applicable
Identification details
The identification details which must be stated in the tender offer outerpackage
are;
TENDER NUMBER: Bid No. DQIP 54/2019 LG
TITLE OF RFB: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI
F.2.13.7
CLOSING DATE : 24 JUNE 2019
CLOSING TIME : 11:00 AM
TENDERER'S NAME :
TENDERER'S ADDRESS :
Facsimile, Emailed or Postal Tenders will not be considered. The Employer will
not be liable for any costs incurred in the preparation of thetender.
When a Tenderer has been advised by telegram or letter of acceptance ofhis
tender, the office of the SA Post Office Limited shall be regarded as the agentof
F2.13.9 | the Tenderer and delivery of such notice of acceptance to the office of theSA
Post Office Limited, shall be considered as delivery to theTenderer.
Where a tender has been informed per facsimile message of the acceptanceof
his fender, the acknowledgment of receipt fransmitted by his facsimile machine
shall be regarded as proof of delivery to the Tenderer.
F.2.15 Closing Time
F215 The closing time for submission of tender offers is as stated in T1.1 Tender Notice
- and Invitation to Tender.
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i ‘ ‘ ) Department;
. Co-gperative Governance and Trarfitionsl Atfairs
P  PROVINGE OF KWAZULU-NATAL

COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDEN!

BID NO: DQP 54/2019 LG

T1.2  TENDER DATA & EVALUATION CRITERIA (CONTINUED)

CLAUSE
NUMBER

TENDER DATA & EVALUATION CRITERIA (CONTINUED)

F.2.1é Tender Offer Validity
F.2.16.1 | The tender offer validity period is 0 days from the closing date.
F.2.23 Cerlificates
F.2.23 | The Tenderer is required to submit with his tender:
1} CIDB Grading Certificate
2) Confirmation of Registration on National Treasury CENTRAL SUPPLIERS
DATABASE
Original Cerlified Copies of the following:
3) Company Registration Certificate
4) B-BBEE Status Level Certificate
5) Proof of good standing in terms of the COID Act-T2.11
F.3.4 Opening of Tender Submissions
Tenders shall be opened immediately after the closing time for tenders as
F.3.4 stipulated in T1.1 Tender Notice and Invitation to Tender. The venue of the Tender
opening shall be at the {(TBC)
F3.8 Test for Responsiveness
F.3.8 | Submission all documents listed as compulsory in the Returnable Schedule, item
T2.1
F.3.11 Evaluation of Tender Offers
The Employer applies the two stage process of evaluating tenders, namely
eligibility then Price/BBBEE component, using the preferential procurement
mechanism of the 80/20rule.
ELIGIBILITY
e All tenders duly lodged as specified in this document will be examinedto
determine compliance with tender requirements and conditions. Bidswith
deviations from the requirements/conditions, will be eliminated from further
consideration.
REQUIREMENTS METHOD OF VERIFICATION SUBMITTED,
F3.11.3 XESINO
Company to provide at least three written | Three written letters of work done within
F.3.11.7 .
references from work previously done of | thelast5 years
similar nature.
Company to provide proof of an Engineering | CY and qualifications as well as
resource to assist with design and layout registration with the Engineering Council
‘ of South Africa
o Thereafter, only the qualifying bids will be evaluated in terms of the 80/20
preference mechanism, where 80 points will be used for price and 20 points
are dllocable to Broad-Based Black Economic Empowerment, in line with the
grading per the BBBEE Act in place at the time of the advertisement.
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COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDEN!

rye . Cogia
& Dapanimeni:
PROUNGE OF RAAZULURATAL
BID NO: DQP 54/2019 LG

T1.2  TENDER DATA & EVALUATION CRITERIA (CONTINUED)

CLAUSE
NUMBER

TENDER DATA & EVALUATION CRITERIA (CONTINUED)

F.3.11 Evaluation of Tender Offers (Continued)

F.3.11.3
F.3.11.7

ADJUDICATION USING POINT SYSTEM
POINTS AWARDED FOR PRICE

THE PREFERENCE POINT 80/20 SYSTEM FORMULA

A maximum of 80 points is allocated for price on the following basis: 80/20

Ps=80[1 e Pmm)
P min
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

POINTS AWARDED FOR BBBEE STATUS LEVEL OF CONTRIBUTION

e Interms with the Preferential Procurement Mechanism, preference points will
be awarded to a Tenderer for attaining the B-BBEE status level of contribution
in accordance with the table below:

B-BBEE Status Level of Contributor Number of points (80/20 system)
1 20
2 18
3 14
4 12
5 8
6
7
8
N

6
4
2
on-compliant contributor 0
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! SE! cogta COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDEN!

BID NO: DQP 54/2019 LG

T1.2  TENDER DATA & EVALUATION CRITERIA (CONTINUED)

CLAUSE
NUMBER

TENDER DATA & EVALUATION CRITERIA (CONTINUED)

F.3.11 Evaluation of Tender Offers (Continued)

e Tenderers who qualify as EMEs in terms of the B-BBEE Act must submit a
cerfificate issued by an Accounting Officer as contemplated in the CCA ora
Verification Agency accredited by the South African National Accreditation
System [SANAS) or sworn affidavit

o Tenderers other than EMEs must submit their original and valid B-BBEE status
level verification certificate or a cerlified copy thereof, substantiating theirB-
BBEE rating issued by a Verification Agency accredited by SANAS.

o Aftrust, consortium or joint venture, will qualify for points for their B-BBEE status
level as a legal entity, provided that the entity submits their B-BBEE statuslevel

certificate.
F.3.11.3 |e  Atrust, consortium or joint venture will qualify for points for their B-BBEEstatus
F.3.11.7 level as an unincorporated entity, provided that the entity submits their

consolidated B-BBEE scorecard as if they were a group structure and that
such a consolidated B-BBEE scorecard is prepared for every separate bid.

e A Tenderer will not be awarded points for B-BBEE status level if it isindicated
in the bid documents that such a Tenderer intends sub-contracting more
than 25% of the value of the contract to any other enterprise that doesnot
qualify for at least the points that such a Tenderer qualifies for, unless the
infended sub- contractor is an EME that has the capability and ability to
execute the sub-contract.

F.3.13 Acceptance of Tender Offer

Tenders will only be acceptedif:

a) The Tenderer submits original or certified B-BBEE Certificate, valid at time of

F.3.13 closing
b) The Tenderer submits confirmation of registration on the National Treasury
Central supplier Database
c) The Tenderer complies with eligibility criteria as stated in F.2.1
d) The Tenderer has completed all sections of tender document
F.3.17 Provide Copies of the Contracts
F3.17 The number of paper copies of the signed coniract to be provided by the

Employer is one.
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COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI

_ cogta
Depariment:
Co-opsrative Governanca and Traditional Affairs.

PROVINGE OF KWAZULU-NATAL BID NO: DQP 54/2019 LG

T2.1 LIST OF ALL RETURNABLE & COMPULSORY DOCUMENTS

The Tenderer shall complete and submit the following returnable schedules anddocuments;

Returnable Schedules

Compulsory ]
{Yes / No) Compulsory bt
Non- (Yes / No) o X
o Submission For Tender 3§ |Lx
Description Details will render to Evaluation s @ 8
Tenderer non- Purposes i O 02
responsive oo
Documents Required for Eligibility to proceed to next Phase of Evaluation
12.2 Declaration of Interest Completion of aftached forms Yes
Declaration of Tenderer's Past
123 Supply Chain Management Completion of attached forms Yes
Practices
Certificate of Independent Bid X
T2.4 N P Form duly completed and signed Yes
Determination
rtificate of Attend at
CeREdIa e .e-n o.nce Relevant annexure duly signed and dated
12.5 Compulsory Clarification X . Yes
) by an authorised signatory
Meeting
The Tenderer shall have a CIDB Grading of
) 2GB or above The Tenderer shall provide a
16 CIPEiGrading certificate valid at the time of closing and at Yes
the fime of award.
. . In terms of the National Treasury Supply
Certificate Confirming Chain Management Policy Framework, all
T2.7 |Registration on the National i f d d ices to th Yes
supplier Database suppliers of goods and services to the
Province of KwaZulu-Natal are required o
| | register on the Central Suppliers Database
Documents Relating to the Tendering Entity
T2.8 Authority for Signatory Form duly completed and signed Yes
Mandatory Company Certified Copies of CIPC Registration
2.9 e iy Yes
Registration Certificates documents.
Ceriified copy of a lefter of Good Standing
issued by the Department of Labour, in
accordance with the Compensation for
Lett f Good Standing in Occupational Injuries and Diseases Act Yes
1210 | o (COIDA). -must be valid at the time of close
e of tender and a valid certificate must be
produced at the time of award if the
certificate expires between close of tender
and award.
No, for
=1 Company profile and Company Profile indicating the companies’ information
’ capability statement capabiiities and management structure purposes
only
1212 Shareholders / Member / Agreement and ID Document of all Member Yes
) Partner information / Shareholder / other as applicable*
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PROYINCE OF KWAZULU-NATAL

BID NO: DQP 54/2019 LG

COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI

T2.1 LIST OF ALL RETURNABLE & COMPULSORY DOCUMENTS (CONTINUED)

Compulsory
(Yes / No) Compulsory -
Non- (Yes / No) o X
ftem Submission For Tender g9 L
Description Detalls will render to Evaluation 9 o o
Tenderer non- Purposes K] o o=
responsive Lo
Documents Required for Evaluation of BBBEE
Tenderers other than EMEs must subbmit their
original and valid B-BBEE status level
verification cerificate or a certified copy
12.13 | Preference Points claim form thereof, substantiating their B-BBEE rating Yes
issued by a Registered Auditor or a
Verification Agency accredited by SANAS
T2.14 | Declaration for Local Content | Completion and submission of attached Yes
icertificate forms
Documents Relating to the Tender Submission
214 Form of Offer and Completion and Signing of the Form of Offer Yes l
) Acceptance and Acceptance.
C leti f the Pricing Schedule and
T2.15 | Pricing Schedule ompietion ot the Ficing ¢ Yes
Summary Page.
Documents Relating to the Tender Submission
2,16 Schedule of Proposed Sub- Submission of a schedule of Sub-contractors Y
) Conftractors infended to be used on the project s
Record of Addenda to Tender . Yes, i
1217 Acknowledgement of receipt of addenda e.s ¥
Documents applicable
Declaration OF Comreciness of
12.18 Bid Form duly completed and signed Yes
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COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDEN!
fg . COgta
\ i Dspanment:
rative Governancs and Trediional Affairs

g&:\’;ncs OF KWAZULU-NATAL BID NO: DQP 54/2019 LG

122  DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state’, or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this invitation to
bid (includes an advertised competitive bid, a limited bid, a proposal or written price quotation). In view of
possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons employed
by the state, or to persons connected with or related to them, it is required that the bidder or his/her authorised
representative declare his/her position in relation to the evaluating/adjudicating authority where-

the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with persons/a
person who arefis involved in the evaluation and or adjudication of the bid(s), or where it is known that
such a relationship exists between the person or persons for or on whose behalf the declarant acts and
persons who are involved with the evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and submitted with
the bid.

21 Full Name of bidder or his or her representative: ..o

22 [dentity NUMDEBI ... ..o ittt e e sbb e e s sbb b e e s st e e

23 Position  occupied in the  Company  (director,  trustee,  shareholder?, member):

2.4 Registration number of company, enterprise, close corporation, partnership agreement or trust:

25 Tax Reference NUMDEE: . ..oooi e ettt e e e e e e ee e e

26 VAT Registration Number: ...........cccooiiiiii, e e

261 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax reference
numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph 3 below.

"“State” means -
(a) any national or provincial department, national or provincial public entity or constitutional institution within
the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);
(b) any municipality or municipal entity;
(c) provincial legislature;
(d) national Assembly or the national Council of provinces; or
(e) Parliament.

#Shareholder” means a person who owns shares in the company and is actively involved in the management of the
enterprise or business and exercises control over the enterprise.

27 Are you or any person connected with the bidder YES O NO O
presently employed by the state?

2.7.1  If so, fumish the following particulars:

Name of person / director / trustee / shareholder/ member: ...
Name of state institution at which you or the person

connected to the bidderisemployed : L
Position occupied in the sfate institution: L,
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B  cogta COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI
W S
ance and Teadilionat Atfais

Co-opirative Govern:
s BID NO; DQP 54/2019 LG
DECLARATION OF INTEREST (CONTINUED)

Any other particulars:

2.7.2  If you are presently employed by the state, did you obtain YES O NO O
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 If yes, did you attach proof of such authority to the bid YES 0O NO O
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 It no, fumish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors / YES O NO O
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

281  Ifso, fumish particulars;

2.9 Do you, or any person connected with the bidder, have YES 0O NO O
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

291  If so, fumish particulars.

210  Are you, or any person connected with the bidder, YES O NO O
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2.10.1 If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members YES O NO O
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:

PAGE 16 OF 92



% COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDEN!
fie . cogta

Departmeni:
rative Govemance and Teadilional Affairs

FROUCE OF PRSULUNATAL BID NO: DQP 54/2019 LG
12.2 DECLARATION OF INTEREST (CONTINUED)

3 Full details of directors / trustees / members / shareholders.

Full Name Identity Number Personal Income Tax | State Employee Number /
Reference Number Persal Number

4 DECLARATION
[, THE UNDERSIGNED (NAME).... ...ttt e

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS DECLARATION

PROVE TO BE FALSE.
......... s|gnature Date
eerreens Posmo n .................................................. Nameof b|d der .
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BID NO: DQP 54/2019 LG

123  DECLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (TO BE
COMPLETED BY TENDERER)

1. This Section must form part of all Tenders invited.

2. It serves as a declaration to be used by the Employer in ensuring that when goods and
services are being procured, all reasonable steps are taken 1o combat the abuse of
the supply chain management system.

3. The Tender of any Tenderer may be disregarded if that Tenderer, or any of its directors
have:

a. abused supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.
4. In_order to give effect to the above, the following guestionnaire must be completed
and submitted with the Tender.
ltem | Question Yes No
4.1 Is the Tenderer or any of its directors listed on the Nafional Treasury | Yes No
database as companies or persons prohibited from doing business with | [ O
the public sectore
4.1.7 | If 5O, TUNISN PAMTICUIAIS ....cveeieee ettt et s res s et sae s e assae s s as ot e seesen e e seas
42 Is the Tenderer or any of its directors listed on the Register for Tender \Ef m
Defaulters in terms of section 29 of the Prevention and Combating of
Corrupt Activities Act (No 12 of 2004)¢
421 | If SO, TUMNISH PAMICUIAIS ettt s e s se e e sr s s e s s s sab et e ee
4.3 Was the Tenderer or any of its directors convicted by a court of law YEF m
{including a court outside of the Republic of South Africa) for fraud or
corruption during the past five years? :
; 4.3.1 | If SO, TUMNISN PAMTICUITIES ..ottt ettt et e teresae s sesesenesseb e bebe s besassas e st eeeesnennenronen
4.4 Was any contfract between the Tenderer and any organ of state ‘E}s | l@
terminated during the past five years on account of failure to perform
on or comply with the contracte
4.4,1 | If SO, TUIMISN PAITICUIAITS .oueviveereeiireereeiniertiererceesesersrneseessensessestessnsstesssosessastesessssesencans esnesseessn
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T2.3  DECLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
(TO BE COMPLETED BY TENDERER) (CONTINUED)

CERTIFICATION

{, the undersigned

(full name)

Certify that the information furnished on this declaration form is frue and correct. | accept
that, in addition to cancellation of a contract, action may be taken against me should this
declaration prove to be false.

Signature Date

Position

Name of Tenderer
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T2.4  CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
1. This section must form part of all fenders' invited.

2. Section 4 (1) (b} (ii} of the Competition Act No. 82 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association
of firms, if it is between parties in a horizontal relationship and if it involves collusive
tendering (or tender rigging).? Collusive tendering is a pe se prohibition meaning that it
cannot be justified under any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities to:

a. disregard the tender of any Tenderer if that Tenderer, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contfract awarded to a Service Provider of goods and services if the
Service Provider committed any corrupt or fraudulent act during the tendering
process or the execution of that contract.

4, This Standard Bidding Document SBD serves as a certificate of declaration that would
be used by institutions to ensure that, when tenders are considered, reasonable steps
are taken to prevent any form of tender-rigging.

5. In order to give effect to the above, the attached Cerlificate of Tender Determination
(SBD 9) must be completed and submitted with the tender:

= Includes price quotdations, advertised competitive tenders, limited tenders and
proposals.
= Tender rigging (or collusive tendering) occurs when businesses, that would otherwise

be expected to compete, secretly conspire to raise prices or lower the quality of goods
and / or services for Employers who wish to acquire goods and / or services through a
tendering process. Tender rigging is, therefore, an agreement between competitors not
to compete against each other?
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12.4  CERTIFICATE OF INDEPENDENT TENDER DETERMINATION (CONTINUED)

I, the undersigned, in submitting the accompanying tender:

(Tender Number and Description)

in response to the invitation for the tender made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every

respect:

| certify, on behalf of: that:
(Name of Tenderer)

1. I have read and | understand the contents of this Certificate;

2. | understand that the accompanying tender will be disqualified if this Cerfificate is
found not to be frue and complete in every respect;

3. | am authorized by the Tenderer to sign this Certificate, and to submit the
accompanying tender, on behdalf of the Tenderer;

4, Each person whose signature appears on the accompanying tender has been
authorized by the Tenderer to determine the terms of, and 1o sign the tender, on behalf
of the Tenderer;

3. For the purposes of this Cerfificate and the accompanying tender, | understand that
the word “competitor” shall include any individual or organization, other than the
Tenderer, whether or not affiliated with the Tenderer, who:

{a) has been requested to submit a tender in response to this tenderinvitation;

(b) could potentially submit a tender in response to this tender invitation, based on
their qudlifications, abilities or experience; and

{c) provides the same goods and services as the Tenderer and/or is in the same line of
business as the Tenderer.

6. The Tenderer has arrived at the accompanying tender independently from, and
without consultation, communication, agreement or arrangement with any competitor.
However communication between partners in a joint venture or consortium3 will not be

construed as collusive tendering.

PAGE 22 OF 92



COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDEN!

_ cogta
mpw:: .
FROVINGE OF KAZULG AATAL T A BID NO: DQP 54/2019 LG

12.4

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION (CONTINUED)

In particular, without limiting the generality of paragraphs é above, there has been no

consultation, communication, agreement or arrangement with any competitor

regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation);

() methods, factors or formulas used to calculate prices;

(d) the intention or decision 1o submit or not to submit, a tender;

(e) the submission of a tender which does not meet the specifications and conditions
of the tender; or

(f) tendering with the intention not to win the tender.

In addition, there have been no consultations, communications, agreements or

arrangements with any competitor regarding the quality, quantity, specifications and

conditions or delivery particulars of the products or services to which this tender

invitation relates.

The terms of the accompanying tender have not been, and will not be, disclosed by

the Tenderer, directly or indirectly, to any competitor, prior to the date and time of the

official tender opening or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to tenders and contracts, tenders that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative pendalties in terms of section 59 of the Competition
Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Joint venture or Consorlium means an association of persons for the purpose of
combining their experlise, properly, capital, efforts, skill and knowledge in an activity
for the execution of a contract.

Signature Date

Position Name of Tenderer
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125  CERTIFICATE OF ATTENDANCE AT COMPULSORY CLARIFICATION MEETING

Compulsory Briefing Meeting / Site Inspection: MKHONDENI, 66 SHORTTS RETREAT STREET

This is to certify that the following person attended the compulsory briefing meeting held on:
19 JUNE 2019 at 09:00

COMPANY

EMPLOYER REPRESENTATIVE
(FULL NAME AND SURNAME)

EMPLOYER REPRESENTATIVE
SIGNATURE CONFIRMING SITE
BRIEFING ATTENDANCE
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T2.6  CIDB GRADING CERTIFICATE

[CIDB Grading cerfificate from the Consfruction industry Development Board fo be inserted
here]
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T2.7  REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1. In terms of the National Treasury Supply Chain Management Policy Framework, alll
suppliers of goods and services to the Province of KwaZulu-Natal are required to
register on the Central Suppliers Database.

2. If you wish to apply for registration, forms may be downloaded from the National
Treasury website, https://secure.csd.gov.za/ (click on “Register”)

3. If a business is registered on the Database and it is found subsequently that false or
incorrect information has been supplied, then the Department may, without
prejudice to any other legal rights or remedies it may have;

4,
3.1 de-register the supplier from the Database,
3.2 cancel a bid or a contract awarded to such supplier, and the supplier would
become liable for any damages if a less favourable bid is accepted or less
favourable arrangements are made.

4, The same principles as set out in paragraph 3 above are applicable should the

supplier fail to request updating of its information on the Suppliers Database, relating
to changed particulars or circumstances.
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T2.8  AUTHORITY FOR SIGNATORY
Fill in the relevant portion applicable to the type oforganization
A. COMPANIES

If a Tenderer is a company, a cerified copy of the resolution by the board of directors,
personally sighed by the chairperson of the board, authorizing the person who signs this Tender
to do so, as well as to sigh any contract resulting from this Tender and any other documents
and correspondence in connection with this Tender and/or contract on behalf of the
company must be submitted with this Tender, that is before the closing time and date of the
Tender

AUTHORITY BY BOARD OF DIRECTORS

By resolution passed by the Board of Directors on

Mr/Mrs (whose signature
appears below) has been duly authorized to sign all documents in connection with this Tender
on behalf of

(Name of Company)

IN HIS/HER CAPACITY AS:

SIGNED ON BEHALF OF COMPANY:
(PRINT NAME)

SIGNATURE OF SIGNATORY: DATE:

WITNESSES:

PAGE 27 OF 92



Depadmen;
Co-operative Governance and Treditinnat Alfairs
PROVINCE OF KWAZULU-NATAL

! : E! cogta COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI

BID NO: DQP 54/2019 LG

T2.8  AUTHORITY FOR SIGNATORY (CONTINUED)

B. SOLE PROPRIETOR (ONE - PERSON BUSINESS)

|, the undersigned

hereby confirm that | am the sole owner of the business trading as

SIGNATURE DATE
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72.8  AUTHORITY FOR SIGNATORY (CONTINUED)

C. PARTNERSHIP

The following particulars in respect of every partner must be furnished and signed by every
partner:

Full name of Pariner Residential Address Signature

We, the partners in the business trading as

hereby authorize
to sign this Tender as well as any contract resulting from the Tender and any other documents
and correspondence in connection with this Tender and /or contract on behalf of

Signature Signature Signature

Date Date Date
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T2.8 AUTHORITY FOR SIGNATORY (CONTINUED)

D. CLOSE CORPORATION

In the case of a close corporation submitting a Tender, a cerified copy of the Founding
Statement of such corporation shall be included with the Tender, together with the resolution
by its members authorizing a member or other official of the corporation to sign the
documents on their behalf.

By resolution of members at a meeting on 20
at
Mr/Ms , whose signature appears

below, has been authorized to sign all documents in connection with this Tender on behalf of
(Name of Close Corporation)

SIGNED ON BEHALF OF CLOSE CORPORATION:

(PRINT NAME)

IN HIS/HER CAPACITY AS DATE:

SIGNATURE OF SIGNATORY:

WITNESSES: 1.
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T2.8  AUTHORITY FOR SIGNATORY (CONTINUED)

E. CO-OPERATIVE
A certified copy of the Constitution of the co-operative must be included with the Tender,

together with the resolution by its members authoring a member or other official of the co-
operative 1o sign the Tender documents on theirbehalf.

By resolution of members at a meeting on 20
at
Mr/Ms . whose signature appears

below, has been authorized to sign all documents in connection with this Tender on behalf of
(Name of Co-Operative)

SIGNATURE OF AUTHORIZED REPRESENTATIVE/SIGNATORY:

(PRINT NAME)

IN HIS/HER CAPACITY AS

DATE:

SIGNED ON BEHALF OF CO-OPERATIVE:

NAME IN BLOCK LETTERS:

WITNESSES: 1.
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T2.8  AUTHORITY FOR SIGNATORY (CONTINUED)

F. JOINT VENTURES

If a Tenderer is a joint venture, a certified copy of the resolution/agreement passed/reached
sighed by the duly authorised representatives of the enterprises, authorising the representatives
who sign this tender to do so, as well as to sign any contract resulting from this tender and any
other documents and correspondence in connection with the tender and/or contract on
behalf of the joint venture must be submitted with this tender, before the closing time and

date of the tender.

Authority to sign on behalf of the Joint Venture:

By resolution/agreement passed/reached by the joint venture partners on

20

Mr/Mrs

Mr/Mrs

and Mr/Mrs

(whose signatures appear below) have been duly authorised to sign all documents in

connection with this fender on behalf of:

(Name of Joint Venture)

In his/her capacity as:

Signed on behalf of (COMPANY NAME):
(PRINT NAME)

Signature Date:

In his/her capacity as:

Signed on behalf of (COMPANY NAME);
(PRINT NAME)

Signature Date:

In his/her capacity as:

Signed on behalf of (COMPANY NAME):
(PRINT NAME)

Signature Date:

In his/her capacity as:

Signed on behalf of (COMPANY NAME}:

(PRINT NAME)

Signature Date:
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T2.8 AUTHORITY FOR SIGNATORY (CONTINUED)

G. CONSORTIUM

If a Tenderer is a consortium, a certified copy of the resolution/agreement passed/reached
sighed by the duly authorised representatives of the enterprises, authorising the representatives
who sigh this tender to do so, as well as to sigh any contract resulting from this tender and any
other documents and correspondence in connection with the tender and/or contract on
behalf of the consortium must be submitted with this tender, before the closing time and date
of the tender.

Authority to sign on behalf of the consortium:

By resolution/agreement passed/reached by the consortium partners on
20

Mr/Mrs

(whose signature appear below) have been duly authorised to sign all documents in

connection with this tender on behalf of:

(Name of Consortium)

In his/her capacity as:

Signature Date:
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T2.9 MANDATORY COMPANY REGISTRATION CERTIFICATES

Important note to Tenderer: The relevant supporting documents to the organization tendering
i.e. Registration Certificates for Sole Proprietors, Companies, Close Corporations, Joint Ventures,
Consortiums and Partnerships, all as referred to in the foregoing forms in 72.8, must be inserted
here.

[Cettified CIPC Registration documents fo be inserfed here]
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T2.10 LETTER OF GOOD STANDING IN TERMS OF COID ACT. (COMPENSATION FOR
OCCUPATIONAL INJURIES AND DISEASES ACT)

[Certified Letters of good standing to be inserted here]
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T2.11 COMPANY PROFILE AND CAPABILITY STATEMENT

Important note to Tenderer: The relevant supporting documents to the organization tendering
i.e. Registration Cerfificates for Companies, Close Corporations and Partnerships, or
Agreements and Powers of Attorney for Joint Ventures and Consortiums, ID documents for Sole
Proprietors, all as referred to in the foregoing forms and in 12.8, must be insertedhere.
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T2.12 SHAREHOLDER / MEMBER / PARTNER INFORMATION

[Agreement and ID Documents of all Member /Shareholder / other as applicable to be
inserted here]
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T2.13 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017, - SUBSTANTIATED BY B-BBEE VERIFICATION CERTIFICATE

This preference form must form part of all bids invited. It contains general information and serves as a ciaim form for
preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000.00 (all applicable taxes
included); and
1.2

a) The value of this bid is estimated to not exceed R50 000 000.00 (all applicable taxes included) and therefore
the (80/20) preference point system shall be applicable; or

1.3 Points for this bid shall be awarded for:
(a) Price;and
(b) B-BBEE Status Level of Contributor.
14 The maximum points for this bid are allocated as follows:

PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not exceed

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the bid, will be
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser.

2. DEFINITIONS

(@) “B-BBEE" means broad-based black economic empowerment as defined in section 1 of the Broad-Based
Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code of good
practice on black economic empowerment, issued in terms of section 9(1) of the Broad-Based Black
Economic Empowerment Act;

(c) “bid” means a written offer in & prescribed or stipulated form in response to an invitation by an organ of
state for the provision of goods or services, through price quotations, advertised competitive bidding
processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black economic
empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic Empowerment Act;
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() “functionality” means the ability of a tenderer to provide goods or services in accordance with
specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

() “QSE” means a qualifying small business enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation,
and includes all applicable taxes;

POINTS AWARDED FOR PRICE
341 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

80/20
Ps = 30(1 _ ﬁﬂ)
Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

4, POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points must be
awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the table below:

B-BBEE Status Level of Number of points
Contributor (80/20 system)

1 20

2 18

3 14

4 12

5 8

6 6

7 4

8 2
Non-compliant contributor 0
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T2.13 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017, - SUBSTANTIATED BY B-BBEE VERIFIC ATION CERTIFICATE (CONTINUED)
5. BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1
6.1 B-BBEE Status Level of Contributor: D (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph 4.1
and must be substantiated by relevant proof of B-BBEE status level of contributor.

1. SUB-CONTRACTING
71 Will any portion of the contract be sub-contracted?
(Tick applicable box)

IYES| | NO | |

711 If yes, indicate:

i)  What percentage of the contract will be subcontracted...................cccccviiriiiinnnns %
i)  The name of the SUb-CONLraCOr............ceviviiiii i,
iify The B-BBEE status level of the sub-contractor...........cccovnicc e,
iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box)

| YES | no | |

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of Preferential
Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned by: EI\\IJIE QSE
\j
Black people
Black people who are youth
Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people

Black people who are military veterans

OR

Any EME
Any QSE

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name of ComMPaNY/fiMi. .. ... e e
8.2 VAT registration NUMDET:...........ccceiiiiien e
8.3 Company registration NUMDEN:.............cccviiiiiii e

8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited

ICK ARPLICABLE BOX]

HOoooo
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T2.13 PREFERENCE POINTS CLAIM FORM IN TERMS SFTHEFREFERENTIAL PROCUREMENT
REGULATIONS 2017, - SUBSTANTIATED BY B-BBEE VERIFICATION CERTIFICATE (CONTINUED)

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

8.6 COMPANY CLASSIFICATION

O Manufacturer

O  Supplier

O Professional service provider

O Other service providers, e.g. transporter, etc.

[ TICK APPLICABLE BOX]
8.7 Total number of years the company/firm has been in business:..................ccoevieeennnn,
8.8 lwe, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the

points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 and 6.1 of the
foregoing certificate, qualifies the company/ firm for the preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph
1 of this form;

iiiy In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and
6.1, the contractor may be required to furnish documentary proof to the satisfaction of the purchaser that
the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or any of
the conditions of contract have not been fulfilled, the purchaser may, in addition to any other remedy it
may have —

(@) disqualify the person from the bidding process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(¢)  cancel the contract and claim any damages which it has suffered as a result of having
to make less favourable arrangements due to such cancellation;

(d)  recommend that the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted by the
National Treasury from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alferam partem (hear the other side) rule has been
applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

LU () IR SIGNATURE(S) OF BIDDERS(S)

7 O DATE: s
ADDRESS  woovoooooeceeoeoooee e
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DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local
content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2011 and the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:201x.

1.

1.1.

1.2.

1.3.

1.4.

1.5.

1.8.

1.7

General Conditions

Preferential Procurement Regulations, 2011 (Regulation 9. (1) and 9. (3) make provision
for the promotion of local production and content.

Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of
bids local production and content is of critical importance, such bids must be advertised
with the specific bidding condition that only locally produced goods, services or works or
locally manufactured goods, with a stipulated minimum threshold for local production and
content will be considered.

Regulation 9.(3) prescribes that where there is no designated sector, a specific bidding
condition may be included, that only locally produced services, works or goods or locally
manufactured goods with a stipulated minimum threshold for local production and content,
will be considered.

Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract is
reduced to below the stipulated minimum threshold.

The local content (LC) as a percentage of the bid price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 201x as follows:

x
T

LC=1~ (}‘ ]x100

Where
X imported content
y bid price excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date, one
week (7 calendar days) prior to the closing date of the bid as indicated in paragraph 4.1
below.

. A bid will be disqualified if:

e the bidder fails to achieve the stipulated minimum threshold for local production and
content indicated in paragraph 3 below; and.
« this declaration certificate is not submitted as part of the bid documentation.
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2.1.

2.2

2.3.

2.4

2.5.

2.6.

2.7.

2.8.

2.9.

3.

4.

Co-operative Governance and Tradijona! Affairs
PROVINGE OF KWAZULU-NATAL

BID NO: DQP 54/2019 LG

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT (CONTINUED)

Definitions
“bid” includes advertised competitive bids, written price quotations or proposals;
“bid price” price offered by the bidder, excluding value added tax (VAT);

“contract” means the agreement that results from the acceptance of a bid by an organ of
state;

“designated sector” means a sector, sub-sector or industry that has been designated by
the Department of Trade and Industry in line with national development and industrial
policies for local production, where only locally produced services, works or goods or
locally manufactured goods meet the stipulated minimum threshold for local production and
content;

“duly sign” means a Declaration Certificate for Local Content that has been signed by the
Chief Financial Officer or other legally responsible person nominated in writing by the Chief
Executive, or senior member / person with management responsibility(close corporation,
partnership or individual).

“imported content” means that portion of the bid price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the
supplier or its subcontractors) and which costs are inclusive of the costs abroad, plus
freight and other direct importation costs, such as landing costs, dock duties, import duty,
sales duty or other similar tax or duty at the South African port of entry;

“local content” means that portion of the bid price which is not included in the imported
content, provided that local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and content as
determined by the Department of Trade and Industry; and

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing another person to support such primary contractor in the execution of part of a
project in terms of the contract.

The stipulated minimum threshold(s) for local production and content for this bid
is/are as follows:

Description of services. works or goods Stipulated minimum threshold

Galvanised steel 100%

%

%

Does any portion of the services, works or goods offered
have any imported content? YES /NO
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T2.14 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT (CONTINUED)

4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.6 of the general conditions must be the rate(s) published by

SARSB for the specific currency at 12:00 on the date, one week (7 calendar days) prior to the

closing date of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below:

Currency Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECT OF BID NO. ... s
ISSUED BY: (Procurement Authority / Name of Institution):

NB The obligation to complete, duly sign and submit this declaration cannot be
transferred to an external authorized representative, auditor or any other third party acting
on behalf of the bidder.

I, the Undersigned, ...... ..o e (full names),
do hereby declare, in my capacity @s .............coooiiieiiii i e

OF oo et aaaaaaeeanres (name of bidder
entity), the following:

(a) The facts contained herein are within my own personal knowledge.

(b) | have satisfied myself that the goods/services/works to be delivered in terms of the
above-specified bid comply with the minimum local content requirements as specified in
the bid, and as measured in terms of SATS 1286.

(c) The local content has been calculated using the formula given in clause 3 of SATS
1286, the rates of exchange indicated in paragraph 4.1 above and the following figures:

Bid price, excluding VAT (y) R
Imported content (x) R
Stipulated minimum threshold for Local content (paragraph

3 above) B

Local content % , as calculated in terms of SATS 1286
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BID NO: DQP 54/2019 LG

If the bid is for more than one product, a schedule of the local content by product shall be
attached.

(d) | accept that the Procurement Authority / Institution has the right to request that the
local content be verified in terms of the requirements of SATS 1286.

(e) | understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of incorrect
data, or data that are not verifiable as described in SATS 1286, may result in the
Procurement Authority / Institution imposing any or all of the remedies as provided for in
Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under the
Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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PROVINCE OF KWAZULU-NATAL

12.15 FORM OF OFFER AND ACCEPTANCE

BID NO: DQF 54/2019 LG

[THE OFFER AND ACCEPTANCE FORM (PART C, C1.1 FORM OF OFFER AND ACCEPTANCE) MUSTBE
INSERTED HERE]
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T2.16 PRICING SCHEDULE

[THE PRICING SCHEDULE (PART C, PART C2.2 BILLS OF QUANTITIES) MUST BE INSERTED HERE]
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T2.17 SCHEDULE OF PROPOSED SUB-CONTRACTORS

Tenderers are requested to provide a schedule of proposed key sub-contractors intended to
be used on the project.

The schedule should be structured under the following headings:

CIDB GRADING
SUB-CONTRACTOR TRADE YEAR ESTABLISHED REFERENCES

ABC Contractors .
Electrical Mr C Dee,

Mr B Cee . 2001 3 EE
Installation 031 xxx xxxx
03T XXX XXxx
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T2.18 RECORD OF ADDENDA TO TENDER DOCUMENTS

I / We confirm that the following communications amending the Tender documents that | / we
received from the Employer or its representative before the closing date for submission of

Tenders have been taken into account in thisTender.

A signed copy of each addendum shall be inserted after thispage.

ADDENDUM NO. DATE TITLE OR DETAILS

Signature Date
(of person authorized to sign on behalf of the Tenderer)
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T2.19 DECLARATION OF CORRECTNESS OF BID

(Full Name) the Authorised Signatory of

(Tenderer) hereby declare that the information furnishedin

the tender is entirely tfrue and correct; and the tender is submitted on condition thatthe

Tenderer; its facilities, etc., shall at any stage be subject to inspection.

SIGNATURE: DATE:
(of person authorised to sign on behalf of the Tenderer)
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THE CONTRACT
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C1.1 FORM OF OFFER AND ACCEPTANCE
A. OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract for the procurement of:

CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI

The Tenderer, identified in the Offer signature block, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting
this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this
Form of Offer and Acceptance the Tenderer offers to perform all of the obligations and
liabilities of the Service Provider under the contract including compliance with all its terms and
conditions according to their true intent and meaning for an amount to be determined in
accordance with the conditions of contract identified in the ContractData.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VATIS:

(in words)

(in figures) R

The Tenderer confirms that he has read the Contract referred to in C1.2 ContractData.

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of
Offer and Acceptance and returning one copy of this document to the Tenderer before the
end of the period of validity stated in the Tender Data, whereupon the Tenderer becomes the
party named as the Contractorin the Conditions of Contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the Tenderer:
(Insert name and address of organization)

Name & Signature of Witness

Date
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BID NO: DQP 54/2019 LG
C1.1 FORM OF OFFER AND ACCEPTANCE (CONTINUED)

B: ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below
accepts the Tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor
the amount due in accordance with the Conditions of Contract identified in the Contract
Data. Acceptance of the Tenderer's Offer shall form an agreement between the Employer
and the Tenderer upon the terms and conditions contained in this Agreement and in the
Conftract that is the subject of this Agreement.

The terms of the contract are containedin:

C.1 Agreement, and Conftract Datq, {which include this Agreement)
C.2 Pricing Datq, including the Bill of Quantities

C.3 Scope of Weork

C.4  Site Information

And the schedules, forms, drawings and documents or parts thereof, which may be
incorporated by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any
addenda thereto listed in the Tender Schedules as well as any changes to the terms of the
Offer agreed by the Tenderer and the Employer during this process of offer and acceptance,
are contained in the Schedule of Deviations attached to and forming part of this Agreement.
No amendments fo or deviations from said documents are valid unless contained in this
Schedule, which must be duly signed by the authorized representatives of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement,
including the Schedule of Deviations (if any), contact the Employer's agent (whose details are
given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the Conditions of Contract
identified in the Contract Data. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date
when the Tenderer receives one fully completed original copy of this document, including the
Schedule of Deviations (if any). Unless the Tenderer (now Service Provider) within five days of
the date of such receipt notifies the Employer in writing of any reason why he cannot accept
the contents of this Agreement, this Agreement shall constitute a binding contract between
the parties.

Signature: {of person authorized to sign the acceptance)

Name: (of signatory in capitals)

Capacity: (of Signatory)

Name of Employer: (Organization] ... et

Address:
Telephone number: Fax number:
AS WITNESS
Signature: Name: (in capitals)
Date:
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BID NO: DQP 54/2019 LG
C1.1 FORM OF OFFER AND ACCEPTANCE (CONTINUED)
C: SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Tender Data and the Conditions of
Tender.

A Tenderer's covering letter will not necessarily be included in the final contract document.
Should any matter in such letter, which constitutes a deviation as aforesaid become the
subject of agreements reached during the process of offer and acceptance, the outcome of
such agreement shall be recorded here.

Any other matters arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties
becomes an obligation of the contract shall also be recordedhere.

Any change or addition to the tender documents arising from the above agreements and
recorded here shall also be incorporated into the final draft of the Contract.

1. Subject: Subcontracting

Details: The Contractor shall not sub-contract more than 25% of the Contract Price to
another enterprise that does not have equal or higher (better) B-BBEE status
level, unless the intended sub-contractor is an EME that has the capability and
ability to execute the sub-contract.

2, Subject:
Defails:
3. Subject:
Details:
4, Subject:
Details:
5. Subject:
Details:
6. Subject:
Details:
7. Subject:
Detuails:

By the duly authorized representatives signing this Schedule of Deviations, the Employer and
the Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations
from and amendments to the documents listed in the Tender Data and addenda thereto as
listed in the Tender Schedules, as well as any confirmation, clarification or change to the terms
of the offer agreed by the Tenderer and the Employer this process of offer andacceptance.

PAGE 59 OF 92



e cogta
Topanmen COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDENI

Co-operalive Governance and Tredilional Affairs
PROVINCE OF KWAZULU-NATAL

BID NO: DQP 54/2019 LG
C1.1 FORM OF OFFER AND ACCEPTANCE (CONTINUED)
C: SCHEDULE OF DEVIATIONS

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the Tenderer
of a completed signed copy of this Agreement shall have any meaning or effect in the
contract between the parties arising from this Agreement.

FOR THE TENDERER:

Signature:

Name:

Capacity:

Tenderer: (Name and address of organization)

Witness:

Signature:

Name:

Date:

FOR THE EMPLOYER

Signature:

Name:

Capacity:

Witness:

Signature:

Name:

Date:
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BID NO: DQP 54/2019 LG
C.1.2 CONTRACT DATA (INCLUDING SPECIAL CONDITIONS OF CONTRACT)

PART 1: C.1.2.1 GENERAL CONDITIONS OF CONTRACT

1. FORM OF CONTRACT

The "JBCC (JOINT BUILDING CONTRACTS COMMITTEE) SERIES 2000 MINOR WORKS AGREEMENT
—~ EDITION 5.1, as amended in the SPECIAL  CONDITIONS OF CONTRACT, shall be applicable to
thiscontract.

2. PRELIMINARIES

The “"ASAQS (ASSOCIATION OF SOUTH AFRICAN QUANTITY SURVEYORS) PRELIMINARIES,
NOVEMBER 2007," as amended in the SPECIAL CONDITIONS OF CONTRACT, shall be
applicable to this contract.

3. TRADE PREAMBLES

The "Model Preambles for Trades — 2008", as recommended by The Association of South
African Quantity Surveyors shall apply 1o this contract and is obtainable from The Association
of South African Quantity Surveyors or Building Industries Federation South Africa (BIFSA).

4. CONTRACT DATA IN RESPECT OF THE PRINCIPAL BUILDING AGREEMENT

The details of the Contract Data are stated in the CONTRACT DATA -EMPLOYER.

5. SCHEDULE OF VARIABLES IN RESPECT OF PRELIMINARIES

The details are stated in the SCHEDULE OF VARIABLES.
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT
1. GENERAL

These special Conditions of Contract generally contain clauses that are either deemed to be
additions, elaborations or variations fo the General Conditions of Contfract. Accordingly, these
Special Conditions of Contract must be read in conjunction with the General Conditions of
Contract and it shall be deemed that the amended meanings and intentions of the clauses
shall apply, if applicable. In addition, it shall be deemed that any reference to Contractor shall
mean Principal Building Contractor, as defined in the JBCC Principal Building Agreement.

2, SCOPE OF THE CONTRACT

The scope of the contract for each Tender option/s, if applicable, is described in the
Specifications, Drawings, Bills of Quantities, Contract Conditions and the Contract Variables, as
applicable.

3. CONFIDENTIALITY OF CONTRACT DOCUMENTS

It shall be deemed that the details of the documents shall be treated as private and
confidential and their general content shall not be disclosed or discussed with third parties
without the prior approval of the Principal Agent inwriting.

4, PROGRAMME

The Contractual Commencement and Completion dates and any other relevant dates for this
confract is stated in CONTRACT VARIABLES: THESCHEDULE.

Time, cost and quality are to be considered the essence of this Contract. Accordingly, it shall
be deemed that the contract programme prepared and issued in “Primavera”, MS Project or
similar approved programming software, detailing each activity and duration is submitted by
THE CONTRACTCR, IN ACCORDANCE WITH THE TENDER REQUIREMENTS PRIOR TO THE AWARD
OF THE TENDER, and as amended in conjunction with the Principal Agent and/or other Agents,
shall be the basis of monitoring progress on the project. The programme is to include
construction activities, long lead procurement schedules, information required schedules,
tenant information schedules and sub-contractor appointmentschedules.

The Process to be adopted in finalizing the program shall be asfollows:

* The Construction Project Manager and / or Principal Agent shall evaluate the programme
to ensure the completeness of the work programmed, accuracy of the durations,
relevance and completeness of the logic, dates on which information are requested,
fimes allowed for long lead items and subcontractor appointment dates.

* Any shortcomings and/or further requirements shall be clearly indicated in a programme
assessment report and issued to the contractor for correction and additions.

e The contractor shall affect amendments to the program based on above and the final
contract programme shall be signed-off by the Project Team and shall be deemed to be
the baseline / target contract programme. This programme, and the progress therein,
(and relevant authorised revisions), will form the basis of adjudication of all clauses relating
to time as specified in the contract document. The submission of the programme and the
dates therein shall not excuse or relieve the principal contractor or its parties from
completing the project within the timeframe specified in the contract documents.
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

4.

PROGRAMME (CONTINUED)

The contractor shall update the contract/project programme at any time when the works
been developed do not, or may not correspond to that originally programmed, or as
formally instructed by the Project Manager and /or Principal Agent. It shall be deemed
that the principal contractor has, when updating or developing the programme,
consulted with the relevant project team members as well as the relevant nominated and
selected sub-contractors regarding procurement period, specifications and sequencing
required.

The process to be adopted for PROGRESS REVIEW shall be as follows:

The Project Manager and/or Principal Agent, and the Contractor shall conduct a progress
review on a pre-determined weekly interval. The progress for each activity of the works
shall be evaluated, agreed upon and recorded in areport.

The progress review shall incorporate procurement of long lead items, information release,
fit - out information and sub-contractor appointments.

The following information shall be recorded for each activity:

Actual start dates of the planned activities (if started),

Actuadl finish dates of the planned activity (if completed),

Estimated remaining durations of the planned activities that are still in progress,
Suspend and resume dates if a planned activity is suspended, and

Log text of delays incurmred to planned activities.

The result after the progress update must be closely evaluated and the relevance and
accuracy of the results must be checked.

NOTE:

5.

The Conftractor is not permitted to make any changes to the Contract Programme without
agreement by the Project Manager and/or Principal Agent.

Extension of time cloims due to inclement weather, late information, or any other reason
shall far as practical, be evaluated the moment it is submitted and the effect on the
confractual end date determined.

A decision shall as far as practical be made immediately on the number of days to be
granted to the contractor, if any.

Claims that have no effect on the critical path shall be sorecorded.

A summary of the extension of time claims submitted, for both inclement weather and
contractual claims must be included in the joint progress report.

DAMAGE TO THE WORK

Care shall be taken not to cause any damage to any part of the existing or new work or any
adjoining property. The contractor will be held responsible for damage caused to the works by
his negligence and shall be liable for all costs incurred in making good any such damage to
the satisfaction of the Principal Agent.
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

6. COMMUNICATION, MEDIA RELEASES, ETC.

The contractor shall not in any way communicate with the press, or any representative of the
written or electronic media, on a question affecting this contract unless prior approval in
writing is received from the Employer and/or the Principal Agent.

All rights of publication of articles in the media, together with any advertising relating to, or in
any way concerned with this project shall vest in the Employer.

The coniractor shall not, without the written consent of the Principal Agent, cause any
statement or advertisement to be printed, screened or aired by the media.

7. COPYRIGHT

No part of this document and any document forming part of the contract documents may be
copied, photographed or repeated in any manner or by any process without the written
consent of the author. Copyright is reserved on all designs, specifications, patents and
patentable designs, systems and processes contained in documents pertaining to this
confract. The person, firm, body, supplier, contractor, sub-confractor and any other
contracting party is to be responsible jointly and severdlly, in their personal and corporate
capacities for any contravention of thisrequirement.

8. ESCALATION

This coniract shall either be subjected or not subjected to any form of Contract Price
Adjustment Formulae such as the Haylett Formulae or similar, which shall be dependant on the
tender offer accepted. In this regard, it is deemed that for the fixed price option, the contract
amount includes for any potential increases {except any variation in the rate of value added
tax) in the cost of labour, materials, fransport, etc.

The option applicable to this contract is as indicated below:

Option 1 - Subject To Escalation Price Contract

Option 2 - Fixed Price Contract

KEY: v - Tender Option Applicable
X - Not Required For This Tender

9. WORKMANSHIP AND QUALITY CONTROL

The onus to produce work that conforms in quality and accuracy of detail, to the requirements
of the specifications, rests with the contractor, and the contractor shall, at his own expense,
institute a quality control system and provide other technical staff, fogether with all transport,
instruments and equipment to ensure adequate supervision and positive conirol of the works
at all times.

The cost of supervision and process control, including testing carried out by the contractor shall
be deemed to be included in the amount quoted for the works.

The contractor's attention is drawn to the normal standards regarding the minimum frequency
of testing required for materials. The contractor shall, at his own discretion increase this
frequency where necessary to ensure adequate confrol.
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)
9. WORKMANSHIP AND QUALITY CONTROL (CONTINUED)

On completion and submission of every part of the work o the PRINCIPAL AGENT for
examination, the contractor shall furnish the PRINCIPAL AGENT with the results of the relevant
tests, measurements and levels to indicate compliance with the specifications.

Notwithstanding the approval of these above-mentioned tests by the PRINCIPAL AGENT, the
contractor shall remain solely responsible for the work as defined in this contract document, up
to the end of the defects liability period.

10. REPORTING OF ACCIDENTS/INCIDENTS

In addition, to any statuary obligations the contractor shall, as soon as practicable, report to
the Principal Agent every occurrence on the works or the site causing damage to the property
or injury or death to anyindividuals.

If requested, the contractor shall submit a report in writing to the Principal Agent within 12
hours of such request, setting out the full details of the occurrence.

The Principal Agent shall have the right to make any enquiries either on the site or elsewhere as
to the cause and resulis of any such occurrence and the confractor shall render all
reasonable assistance and make available the necessary facilities, equipment, personnel, etc.,
for carrying out such enquiries.

11. CO-OPERATION OF CONTRACTOR FOR COST CONTROL

It is deemed that the contractor accepts the obligation of assisting the  Professional
Consultants in implementing proper cost control in ensuring that the final building cost does
not exceed the budget.

The cost control procedures are detailed on the Declaration for Cost Control and forms part of
the Contract.

12, APPLICATION FOR PAYMENT

The Contractor shall submit the following information on a monthly basis to the Principal Agent
and Quantity Surveyor in order to assist with the processing of the payment certificate and the
preparation of the empowerment report:

e A detailed breakdown of the work done. (The work breakdown must be referenced strictly
in accordance with the Tender Document or the detailed Priced Bills of Quantities, as
applicable.)

e A detailed breakdown of all variation order costs claimed (With specific reference to work
done by the Principal Building Coniractor) in the certificate concerned, together with
copies of the relevant contract instructions.

e A detailed breakdown of the work done by each sub-contractor. (The work breakdown
must be referenced strictly in accordance with the Tender Document or the detailed
Priced Bills of Quantities, as applicable.)

e A detailed breakdown of all variation order costs claimed in the certificate concerned for
sub-contract work, fogether with copies of the relevant contractinstructions.
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12, APPLICATION FOR PAYMENT (CONTINUED)

e An written declaration authenticated by the Contracts Manager confirming, that the
payment claims for work done by sub-contractors has been audited and amended by the
Conftractor's Quantity Surveyor, prior to it being forwarded to the Principal Agent and
Quantity Surveyor for evaluation.

¢ If applicable, a combined empowerment report which shall include reports on contractor
and sub-contractor compliance, in accordance with the format required by the
empowerment manager. In this regard, the combined, contractor and sub-contractor
empowerment report must contain an affidavit certifying that all information contained
the report as being true and correct and must be authenticated by the contractor and a
commissioner of oaths. The combined reports must also state that the contractor has
checked and verified that all information submitted by sub-contractors is frue andcorrect.

e Taxinvoice: the contractor shall attach a tax invoice as prescribed in the Value Added Tax
Legislation to each payment certificate when presenting the certificate to the employer
for payment. Such tax invoices shall correctly reflect the prescribed information and the
amounts shall match precisely the amounts included in the payment certificate. Should the
contfractor fail to comply with these requirements, the date of presentation of the
cerlificate shall be deemed to be delayed at the contractor's default until such time as
the requirements are met.

Should anyone or any combination of the above requirements not be complied with, the
Principal Agent reserves the right o exclude any amounts that may have been due for
certification from the Payment Certificate concerned and/or delay the issue of payment
cerificates and/or, revise the contractual payment date, as applicable, until such time
compliance is achieved.

13. IDENTIFICATION OF PERSONNEL

All personnel that are utilized on the project by the contractor and its sub-contractors, are at
all times whilst on site, be clothed with clothing that clearly identifies each staff member
together with an identification document which includes, but not limited to the following:

e A photograph of the personnel concerned;
e The identification numbers of the personnel concerned; and,
e The name of company concerned

In addition, to that stated above, the contractor shall adhere to the premises security rulesand
regulations.

No personnel will be permitted to work on the project until this condition is adhered to.
14. INTERVENTION AT MANUFACTURE AND/OR SUPPLIER AND/OR SUB-CONTRACT LEVEL

The employer and its agents reserve the right to discuss and licise on any issue pertaining to this
confract with the coniractor’s service providers i.e. Manufacturers and/or suppliers and/or sub-
confractors concerned (Nominated and Selected and Domestic). This right shall not create
privity of the contract between the employer and/or its agents and the said manufacturer
and/or supplier and/or sub-contractors, (Nominated and Selected and Domestic).

15. CESSION OF MATERIALS SUPPLIED TO THE SITE

It shall be deemed that the contractor and its service providers on delivery of each batch of
materials 1o site, has ceded the said materials to the employer.
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16. ALTERATIONS IN THE QUANTITY AND VALUE OF WORK

The employer and/or its Agents shall be permitted to either increase or decrease the quantity
and value of work contracted for. In this regard, the contractor including its service providers
shall not be entitled to claim for any additional expense incurred, or for any change in the
rates for work done and/or any materials and services supplied. It shall be deemed that all
costs associated with this item is included in the ContractSum.

17. CHANGES IN THE SCOPE OF WORK

The contractor acknowledges that whilst drawings have been prepared for this project, the
scope of work and value of the contract may be substantially altered and that no claims for
loss and expense shall be due by the employer for implementing any changes that may
become necessary. It shall be deemed that the contract amount includes for all costs that
may arise due fo compliance with this clause.

18. MARKET RELATED WAGE RATES
The wage rates payable for labour in any category is deemed to be noft less than the lessee of:

e Statutory wage rates in any labour category in the project locdlity; and
o The SAFCEC recommended minimum rates applicable at any time during the duration of
the contract.

The Contractor shall demonstrate compliance with this requirement on a monthly basis.

19. TREASURES, RELICS, ETC.

Any relics, treasure, articles of value or of potential historical or archaeological interest found
on the site must be brought to the attention of the PRINCIPAL AGENT. All work at the specific
area of the discovery shall stop for a reasonable time period until such time that the PRINCIPAL
AGENT instructs the confractor to continue with thework.,

Any relics, tfreasure, articles of value or of potential historical or archaeological interest found
on the site shall remain the property of the Employer and shall be handed over to the
PRINCIPAL AGENT who shall be the sole arbitrator of what is an article of value.

20. PRICED BILLS OF QUANTITIES
The Contractor shall submit the Priced Bills of Quantities at the date of the tender closing.

21. LUMP SUM PRICE BREAKDOWN

Where items in the Tender document are measured as lump sums, the contractor's detailed
Priced Bills of Quantities for each lump sum item, submitted WITHIN TEN (10) DAYS OF NOTICE
OF AWARD OF CONTRACT, and prepared in accordance with the latest edition of the standard
system of Measuring Building Work including any subsequent amendments thereto), shall form
part of the confract and shall be used for the purposes of preparing valuation certificates,
determining the value of variation orders, preparation of final account,etc.

22, PRICES AND NET MEASUREMENTS

Prices throughout these bills of quantities shall be deemed to include for all obligations arising
out of the contract and unless otherwise specified, be held to include for making, conveying
and delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position,
cutting and waste, patterns, models and templates, plant, temporary works and return of
packings.
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22, PRICES AND NET MEASUREMENTS (CONTINUED)

Prices for dil items contained in these bills of quantities and any additional authorised
variations, shall be deemed to exclude all amounts due in terms of the Value Added Taxation
Legislation. A provision for the addition of VAT shall be made on the summary page of the
contract document and final statement of accounts, asapplicable.

23, AMENDMENTS TO SCOPE OF WORK PRIOR TO TENDER AWARD

The Contractor is advised that certain porfions of the scope of work may be adjusted /
omitted subject to the Client's approval of the adjustments/omissions and can only be
affected prior to the issuance of the Letter of Intent to Award. Any cost associated with the
imminent scope change must be included in the overall price, as claims for additional
costs/loss and expense will not be entertained.

24, SPECIFIC VARIATIONS AND/OR AMENDMENTS AND/OR ADDITIONS TO THE JBCC SERIES
2000 MINOR WORKS AGREEMENT EDITION 5.1 MARCH 2014

24.1 DESIGN RESPONSIBILITY
Clause 7.0 refers:

Where the confract work includes a design element, the contractor will be required to
complete a 'form of indemnity for design work'.

242 EMPLOYER'S AGENT
Clause 5.0refers:

Notwithstanding that certain agents may not be directly appointed by the employer, such
agents shall still be deemed as employer's agents.

243 LAW, REGULATIONS AND NOTICES
New sub-clause 2.6 is to be added:

Without limiting the generality of the provisions of clause 2.1 of the agreement, the contractor's
attention is drawn to the provisions of the Construction Regulations, 2003 issued in terms of the
Occupational Health and Safety Act, 1993 in which it is specifically stated that the employer
shall prepare a documented health and safety specification for the works and that the
employer shall ensure that the contractor has made provision for the cost of health and safety
measures during the execution of the works. In this regard, in the event that an occupational
health and safety specification is not included as part of the contract documents, it shall be
deemed that the contractor shall comply with the specification requirements as set out in the
Occupational Health & Safety Manual For Construction as prepared by BIFSA and that all cost
related to compliance with such specifications is included in the contract amount of the
project.

244  RISKS, INDEMNITIES AND INSURANCES
New sub-clause 8.9 is to be added:

It shall be deemed as acceptance by the Contractor that it (the contractor) is satisfied with
the scope of the insurances effected by the Employer, and is supplemented by additional
insurances considered necessary by itself {the confractor}. In addition, the Contractor shall be
responsible for excess amounts payable. Any clarification of the scope of cover provided by
the policies aranged by the Employer should be obtained from the Employer's insurance
brokers.
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245 CONTRACT INSTRUCTIONS
New sub-clause 14.6 is fo be added:

Should special circumstances warrant that the employer is required to take special measures
to assist in the operations of the employer's business, during the construction phase, the
employer shall have the right to instruct the principal agent to take special measures to
accommodate these special circumstances. In such instance, the principal agent shall advise
the confractor of these special measures at the fime of issuing contract instructions to do work
in this regard. Should the confractor fail to execute the contract instruction/s with due skill and
diligence within {five) 5 days of having been issued with such instruction/s, the employer may
employ others to give effect to such contract instruction/s all in accordance with clause 14.3.

24.6 SETTING OUT OF THE WORKS
New sub-clause 12.4 is to be added:

The contractor shall notify the principal agent if any encroachments of adjoining foundations,
buildings, structures, pavements, boundaries, etc. Exist in order that the necessary
arrangements may be made for the rectification of any suchencroachments.

24,7 PRACTICAL COMPLETION

In the event that such inspection does not result in the work being accepted as Practically /
Sectionally complete then the costs of such inspection and subsequent inspections shall be for
the account of the confractor, , at a rate of Ten Thousand Rand (R10 000.00) per man hour or
part thereof, calculated by multiplying the total of the number of employer's agents and
employer’s staff present at each abortive practical completion inspection meeting, i.e. Where
practical

Completion is not achieved, by the tfime taken for such an inspection unftil practical
completion is achieved. In this regard, the employer reserves the right to recover such costs in
addition to any other remedies it may have in accordance with Clause 33.

248 REVISION OF DATE FOR PRACTICAL COMPLETION
Sub-clause 17.1.1 refers:

It shall be deemed that the contract programme includes an allowance of fifteen (15) working
days for inclement and exceptionally inclement weather and an extension of time shall only
be considered for inclement and excepftionally inclement weather beyond the fifteen (15)
working day period. In this regard, the Employer reserves the right to recover such costs in
accordance with Clause 33.

Sub-clause 17.1.2refers:

Should any materials or items specified prove to be either unavailable, in poor supply or fikely
to cause delay to the confract Works, then this fact should be brought to the attention of the
Principal Agent in sufficient time for suitable alternatives to be considered. Any claims for
delays resulting from the confractor not conforming to the terms of this clause shall not be
entertained nor allowed.

New sub-clause 17.1.6 is to be added:

Failure to give possession of the site to the contractor on the date stated on the schedule.
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Sub-clause 17.2.1 refers:

This sub-clause is omitted.

New sub-clause 17.6 is 1o be added:

Notwithstanding, sub-clause(s) 17.1 to 17.5 a revision to the practical completion date will only
be considered for work on the critical path of the contractual programme or the revised

contractual programme, as applicable.

Any revised Programme, in order to be considered as a contractual programme, must be
approved by the principal agent in writing, prior to it becomingeffective.

New sub-clause 17.7 is to be added:

The removal and replacement of materials and/or workmanship which do not conform to
specification or drawing shall not constitute grounds for the extension of the construction
period nor for the adjustment of the contract value.

24.11 INTERIM PAYMENT

Sub-clause 19.1 refers:

Replace the word "“shall” in the first line thereof with the word "may".

Sub-clause 19.9 refers:

The Contractor will be required to provide the Principal Agent with the necessary forms for
cession of ownership for unfixed material.

Notwithstanding this or any other clause, materials and goods stored off-site shall not be
included in any amount authorised for payment, unless otherwise agreed inwriting.
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2411 INTERIM PAYMENT (CONTINUED)
Sub-clause 19.7 refers:
Replace the words “seven (7) calendar days™ with “thirty (30) calendardays”.
New sub-clause 19.14 is o be added:

Materials and goods stored off site shall not be included in the amount authorised for
payment,

24.12 ADJUSTMENT TO THE CONTRACT VALUE
Sub-clause 20.2 refers:

Instructions given by the Principal Agent and / or any other authorised employer's agent in
relation to the contract works, shall, irespective of the format or wording of such instructions,
not indicate that the work involved represents an extra or variation and shall not be deemed
to be acceptance of any prices or quotations contained in any correspondence.

It is recorded that only the Quantity Surveyor is empowered, to rule whether any instructions
issued constitutes an extra or not and, to resolve cost aspects of any matter pertaining to this
contract.

25, SPECIFIC VARIATIONS AND/OR AMENDMENTS AND/OR ADDITIONS TO THE ASAQS
PRELIMINARIES NOVEMBER 2007

25.1 TEMPORARY WORKS AND PLANT.

It shall be deemed that all cost associated with the provision of, including erection,
dismantling, etc., of special scaffolding required for the proper execution of the work s
included in the contract amount. It shall also be deemed that all cost associated with the
provision of, including erection and dismantling, etc. of all scaffolding and hoisting equipment,
machinery, etc. for Nominated, Selected and Domestic sub-contract work, required for the
execution of the works, is included as part of the contractamount.

26. SPECIFIC PRELIMINARIES
26,1 PROPRIETARY BRANDED PRODUCTS

All materials, fittings, finishes, etc. Specified hereinafter under a trade name, catalogue
number or reference, must be exactly as described. The Principal Agent's approval in writing
must be obtained for the use of any alternative to the specification before the submission of
Tenders otherwise the specified materials, fittings, finishings, etc. will be as assumed to have
been allowed for in the tender.

The contractor shall take delivery of, handle, store, use, apply and/or fix all proprietary
branded products in strict accordance with the manufacturers' instructions after consuliation
with the manufacturer's authorisedrepresentative.
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26.2 MODE OF PROCEDURE

The Contractor shall provide, at the first site meeting, a computer generated critical path
programme for each section of the project. The programme shall be prepared in sufficient
detail to enable the principal agent to assess the weekly progress of the works. The
programme must clearly indicate the lead times for procurement and off-site manufacture
where appropriate and key dates for information required and for the appoiniment of
nominated and/or selected and/or domestic and/or direct sub-contractors. The programme
and level of detail shall be to the entire satisfaction of the principalagent.

No change is to be made to the programme without the approval of the Principal Agent, who
shall be enfifled to instruct the contractor to update and modify the programme in
accordance with site circumstances, if applicable.

The programme is fo be subject to the approval of the Principal Agent but such approval shall
in no way relieve the contractor of his sole responsibility for the proper programming and
seeing to the progress of the works and the timeous completion thereof.

The programme is to be prominently displayed in the site office and copies of the programme
and its supporting documentation fogether with all amended programmes shall be handed to
the Principal Agent.

The Contractor will be required to maintain, in addition to the main programme referred to
above, a comprehensive fortnightly bar-chart programme expanded to reflect anticipated
daily activities for the ensuing fourteen (14) days.

26,3 LABOUR RECORD

At the end of each week the Confractor shall provide the Principal Agent with a written
record, in schedule form, reflecting the number and description of tfradesmen and labourers
employed by him and all subcontractors on the works each day.

264  WARRANTIES

The Coniractor undertakes to perform the work in accordance with the ferms and the
conditions of the contract, in a workmanlike manner, which shall include but not be limited to,
complying with the manufacturers/suppliers' specifications, if applicable, in respect of goods,
methods, or materials used in the performance of the work.

The Conftractor further warrants that they shall use only new merchantable materials, fit for
their intended purpose, as well as supervision, labour and equipment which are fit for the
purpose for which they are intended.

26,5 EXISTING SERVICES

The Contractor shall consult the Principal Agent before disconnecting any services. The
Confractor shall take special care not to damage any existing services that could have been
foreseen or what have been shown to him by the Principal Agent or Employer's representative.
Damage to this services shall be for the contractor'saccount.

26.6 PLANTRECORD
At the end of each week the Contractor shall provide the Principal Agent with a written

record, in schedule form, reflecting the number, type and capacity of all plant, excluding
hand tools, currently used on the works.
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26,7 MANUFACTURER'S RECOMMENDATIONS

All commodities are to be handled, stored, used, applied and/or fixed in strict accordance
with the manufacturer's instructions and recommendations and after consultation with the
manufacturer's authorised representative. Should these instructions and/or recommendations
conflict with other specified requirements the Principal Agent must be notified timeously.

268 COMMODITIES TO BE NEW

All commodities, goods, articles or materials throughout the building are to be new except
where re-use of existing is specified and are to be handled, stored, used, and/or fixed with
care to ensure that they are in perfect condition when incorporated in the works and
thereafter properly protected so as to ensure that they are likewise in perfect condition when
handed over at completion of the works.

26.9 STANDARD OF WORKMANSHIP AND MATERIALS

In the absence of detailed specifications for any item or items, National Building Regulations,
the latest applicable South African Bureau of Standard (SABS) specifications, or where such
does not exist, then the latest applicable British Standard Specification (BS) shall apply.

26,10 OCCUPATIONAL HEALTH AND SAFETY ACT

The Contractor shall comply with the requirements as stated in the Occupational Health and
Safety Manual for construction as prepared by BIFSA or the Occupational Health and Safety
Specification, if included as part of the contract documents and for the duration of this
contract be deemed to be the mandatory of the employer for the purposes of the
Occupational Health and Safety Act No. 85 of 1993, and shall prior to taking occupation of the
site, satisfy the employer by means of written representations confirming compliance with the
relevant requirements of the said act.

Acceptance by the employer of the coniractor's written representations in terms of the above
shall constitute an agreement in writing to the arrangements and procedures between the
parties to ensure compliance by the contractor, with the provisions of the act referred to
herein, for the purpose of section 37(2) of the saidact.

The empiloyer shail at all times have the right to summarily suspend the performance of the
contfractor hereunder pending compliance by the contfractor with any requirement,
regulation and/or direction referred to.

The employer shall be entitled to set-off against any amount owed to the employer by the
confractor hereunder any loss or damage suffered by it (the employer) as a result  of
suspension of the contractor’'s performance in the circumstances envisagedabove.

For the sake of clarity, it shall be deemed that the BIFSA documentation shall only apply in
instances where no other Occupational Health and Safety Specification is included as part of
the contfract documents.

26.10 GUARANTEES AND MAINTENANCE INSTRUCTIONS AND/OR MANUALS
The Contractor shall obtain and hand over to the Principal Agent on practical compiletion, all
relevant guarantees, any operating and maintenance instruction manuals, data or instructions

required by the Principal Agent or provided by manufacturer's orsuppliers.

The Conftractor shall ensure that all warranties and guarantees are received and fully ceded to
the Employer on final completion.
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256.11 PUBLICATIONS AND ADVERTISING

The Contractor shall not publish or cause to be published, any papers, articles or information
relating to this contract nor display or permit to be displayed any advertisements on the site or
elsewhere, in connection with this contract, without the prior permission, in writing, of the
Principal Agent. The Contractor shall be responsible for the observance of this clause by his
employees and sub-contractors.

26.12 REPORTING OF ACCIDENTS

In addition to any statutory obligations, the contractor shall, as soon as practicable, report to
the principal agent every occurrence on the works or the site causing damage to the property
or injury or death to any individuals. If required by the Principal Agent, the Contractor shall
submit a report in writing to the Principal Agent within forty eight (48) hours of such incident
setting out full details of the occurrence.

The Principal Agent shall have the right to make any enquiries either on the site or elsewhere as
to the cause and results of any such occurrence and the Contractor shall make available to
the Principal Agent the necessary facilities for carrying out such enquiries.

26.13 CONFIDENTIALITY

The Parties agree to consider information obtained from each other during the course of this
Agreement as confidential information, and shall maintain such information as confidential
indefinitely affer the expiry or termination of this Agreement.

26,14 AS BUILT DRAWINGS

The Contractor shall accurately record the details of the electrical, mechanical, security, fire
installation, water reticulation details, contractor breaks, etc., on drawings and issue same to
the Principal Agent and the relevant agent for record purposes.

26.15 FALSE DECLARATION

All information provided by the contractor is accepted in good faith as being true and
accurate. Any false declaration or intentional omission of relevant facts shall be reported to
the employer, which on receipt of such report may elect to exercise its (the employer's) rights
in ferms of common law and/or the contract, asapplicable.

26.16 REGULATIONS

The work shall be carried out in accordance with the requirements of local Authority
Regulations that may be applicable.

The contractor shall if necessary, give notice and pay all fees, costs and rates as may be
required by the Local Authority.

26.17 CONTRACTOR'S YARD, LATRINES, TELEPHONES, ETC.

The Contractor shall liaise with the Principal Agent with regard fo storage space for plant,
equipment, etc.

The Confractor is responsible for security of his equioment and materials used during the
contract.
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26.17 CONTRACTOR'S YARD, LATRINES, TELEPHONES, ETC. (CONTINUED)

No alcohol or drugs will be allowed on site neither will any person be admitted to the site if the
Principal Agent has any reason to believe that such person is under influence of alcohol or
drugs.

The Contractor is to provide temporary sheds, latrines and telephones, etc. for the duration of
the project. These facilities must be available for use to the professional team and all
Contractors involved on the project.

26,18 DUST AND NOISE POLLUTION

The Coniractor shall take all reasonable measures to minimise any dust and nuisonce and
inconvenience as a result of the execution of the works. The Contractor shall use suitable and
effective silencing devices for pneumatic tools and other plant that would otherwise cause a
noise level exceeding the level laid down by the Local Authority.

26.19 NOTICES, SIGNS AND ADVERTISEMENTS

The Employer reserves the right to erect noftices, signs and advertisements on the site or in the
vicinity of the site. The Contractor is not entitled, without written approval by the Principal
Agent, to display any signboard of his own. He must however allow for the standard signboard,
if required by the employer.

26.20 CESSIONS

Neither of the Parfies may cede, delegate, assign or make over any of its rights and/or
obligations in terms of this Agreement to any other third party without the prior written consent
of the other Party.

26,21 ACCESS FOR PERSONNEL

No unauthorised persons are allowed on site unless authorised by the Principal Agent in writing.
No persons are allowed access to any portion of the existing buildings, if applicable, other than
the agreed enfrance and exit routes, unless authorised by the Principal Agent inwriting.

26.22 SAFETY HELMETS

The Conftractor shall provide and keep on site an adequate supply of clean safety helmets for
the use of all professional personnel and all authorised visitors.

26.23 SPECIAL TASKS

The Employer shall have the right to employ other Confractors to execute any special tasks
whether contained in this contract or not, concurrently with the works being executed under
this Contract.

The Contractor shall not be entitled to any profit and/or builder’s discount on the value of any
work executed by other contractors but shall nevertheless allow these other contractors and
the Employer's employees to have access to the works, dllocate reasonable space for the
storage of their materials, tools and equipment.

Without in any way detracting from the generdlity of or limiting the above, the Contractor is
advised that the special tasks will be carried out by the Employer and other contractors and
the value of such work shall not be included in thiscontract.
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26.24 OVERTIME

The Contractor is to note that all rates are inclusive of overtime work allowance and no
additional costs for overtime work will be entertained.

26.25 INTERPRETATION OF THE DRAWINGS, SPECIFICATIONS AND BILLS OF QUANTITIES.

The Contractor shall be held solely responsible for and shall, at his own expense, rectify any
errors arising out of the incorrect interpretation of the Drawings, Specifications, Bills of
Quantities or Instructions.

Should any part of the Drawings, Specifications or Bills of Quantities not be clearly intelligible to
the Contractor, or the material or articles to be used in the execution of the works be
considered insufficiently described or the manner in which the work is to be carried out not
clear, the Contractor must obtain from the Principal Agent the necessary information to clarify
such Drawings, Specifications, Bills of Quantities or Instructions, which request shall be in writing.

All drawings, whatever their origin, are 1o be issued fo the site or to any other person or persons
only through the principal agent’s office and shall bear the principal agent's office stamp and
signature and an up to date register of all drawings issued to the contractor shall be kept on
the works. Any other drawings used on the site will be used at the contractor’s risk and should
any work be incorrect due fo the use of unauthorized drawings the cost of rectifying such work
shall be for the contractor’s account.

All drawings used on the works shall be properly mounted on suitable sheet material or
otherwise protected and kept in good condition. Any drawings becoming bleached or
otherwise obscured so that they cannot be properly read shall be returned to the Principal
Agent for replacement, as any errors due to misreading of damaged or obscured drawings
shall be made good by the Contractor at his ownexpense.

26.25 WORKING DAYS AND HOURS

The Tenderer is advised that the definition of "Working Days” has been amended to include
Saturday and Sunday as normal working days. Further, the working hours shall mean 24 / 7
(twenty four hours a day for seven days a week for the complete duration of the contract).

The Tenderer is to allow for alt costs associated with this clause and is to allow for same in his
Construction Programme.

26.26 JOBBING AND SITE RECORDS

Each trade shall perform all necessary jobbing and attendance and shall make good after all
other trades.

Site records

The conftractor shall keep arecord in triplicate on site, the following:
e A daily record of work done.

e A daily record of all visits to site by any of the Employer's Agents.

s A daily record of all contract instructions issued by the Principal Agent and/or any other
Agent,

Copies of these records are to be forwarded to the Principal Agent on a weekly basis.
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26.27 SUPERVISION BY EMPLOYER'S AGENTS

Supervision by the Principal Agent and other Agents is infended as a means of checking the
interpretation of work done and providing clarification and further information where required
during the progress of the work. Supervision shall not in any way relieve the Confractor of his
responsibility for ensuring that the work is carried out satisfactorily in all aspects, in good time
and in accordance with the contract.

Although the Principal Agent and other Agents will make spot checks from time to time on
dimensions and levels as the work proceeds, checking of the setting out, dimensions, levels
and positioning of all items is the contractor’s responsibility and should any errors occur during
the course of or be found after completion of the works, the cost for remedying same will be
for the Conftractor's account.

26.28 PARTNERING

The Employer, its agents and the Contractor shall act as stated in the contract and in the spirit
of mutual trust and co-operation. In this regard, it is a specific requirement that all the
contractor’s personnel provide reasonable assistance that may be required by the employer
and/or its agents in order for them to assist in bringing the works to completion with due skill,
diligence, regularity and expedition. In turn, the employer and its agents shall also provide
assistance to the contractor to execute the works with due skill, diligence, regularity and
expedition.

26,29 COPIES OF REVISED DRAWINGS ISSUED AS CONTRACT INSTRUCTIONS

The Conftractor acknowledges that only one copy of any revised drawings shall be issued as
confract instructions. In this regard, it shall be the contractor’s responsibility for producing any
additional copies that may be required for either internal use or for issue to any sub-
contractor/s. It shall be deemed that the contractor has allowed for all costs necessary to
ensure compliance with this clause in the contractamount

26,30 CONTRACTOR TO DELAY ACTIVITIES AT THE REQUEST OF THE PRINCIPAL AGENT

The Contractor may be called upon from time to time o cease certain building activities as
required by the Employer. In this regard, the coniractor shall cease such activities for the
period as agreed with the Principal Agent. In this regard, the Contractor shall provide all
reasonable assistance necessary to ensure compliance with this clause as well as to minimize
the impact of such arequest.

26.31 PROVISIONAL SUMS AND BUDGETARY ALLOWANCES

These amounts have been included in the confract sum where the work has not been defined
at the date of tender. It is intended that once the scope is defined, tenders will be invited in
terms of the process outlined below with a view to these works being awarded as nominated /
selected subcontract works.

e The specidlist consultant responsible for the specific work package wil prepare
documentation which is to include drawings, specification and schedule of quantities that
define the scope of the works all in accordance with the principal building agreement.

¢ The Quantity Surveyor will prepare the necessary tender document,

o The Principal Agent will arrange for inviting prospective Tenderers to collect documents
subject to the payment of a non-refundable document fee, if applicable.

o The Quantity Surveyor will arrange to issue the tender documents from their offices and
take receipt of the amounts paid.
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26.32 PROVISIONAL SUMS AND BUDGETARY ALLOWANCES (CONTINUED)

¢ The tenders for the works will be submitted to the Quantity Surveyor's office in terms of the
tender closing times stipulated, unless otherwise agreed in writing.

o The Quantity Surveyor will prepare an initial financial evaluation report of the tenders and
circulate to the Principal Building Contractor, the Principal Agent, the Empowerment
Consultant, if applicable, and the relevant technical consultants for information and to
enable them to prepare any necessary additional reports, all of which are to be submitted
to the Principal Agent.

e The Principal Agent will prepare a draft report, discuss with the principal Building
Contractor to get their approval and finally circulate the draft to the other consultants for
final comment. Thereafter the Tender Report with recommendations will be finalised by
the Principal Agent, circulate to the Employer for approval. On approval, the
recommendation together with any instructions of award will be issued to the Principal
Contractor who will be responsible for appointing the relevant party as asub-contractor.

26.33 SITE ACCESS FOR AND MANAGEMENT OF DIRECT CONTRACTS

The Contractor shall allow direct contractors appointed by the Employer to access the site to
execute work which does not form part of the Minors Works Agreement, concurrently with that
of its {the principal building contractor), work. In this regard, the Contractor shall provide any
necessary assistance (e.g. ensuring placement of material orders, monitoring the
manufacturing process, monitoring of raw materials availability, programming of works, etc.),
to the Principal Agent in respect of management of any direct contracts. In this regard, is shall
be deemed that all allowances have been made in the contract amount to ensure
compliance with this clause.

26.34 AVAILABILITY OF MANAGEMENT PERSONNEL

It shall be deemed that the Contractor has allowed in the contract amount for the Conftfracts
Manager, Project Planner, Senior Quantity Surveyor and a responsible representative for the
management of direct contracts, throughout the direction of the contract. Such persons are
to be avdailable to attend meetings 1o resclve any contractual and other related issues within 4
(four) hours on receipt of notice, either written or verbal, from the PrincipalAgent.

24.35 COMMISSIONING

The Contractor is referred to the special attendance items in the schedule of variables.

24.36 ENVIRONMENTAL QUALITY

The Contractor shall at all fimes during the construction period ensure that the construction site
complies with the statutory obligations in terms of fire, ventilation (smoke, exhaust fumes, etc.),

air quality, temperature, water quality, sanitation, hygiene, etc., as well as any requirements
set out in an environmental management plan, ifavailable.

26.37 ORDERING OF MATERIALS

Should the Contractor utilize the Bills of Quantities for ordering materials, it shall be entirely at its
{the contractor’s) ownrisk.

The Conftractor shall take all reasonable steps to ensure that the specified materials and
components required for the works are available for construction in accordance with the
applicable construction programme.
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26,37 ORDERING OF MATERIALS

Should any of the materials and components be available or likely to be unavailable when
required, the Conftractor shall without delay nofify the Principal Agent, in writing, who shalll
decide on the procedure to be followed.

26.38 ENCROACHMENTS

After the site boundaries or beacons have been pointed out to the Contractor, if (the
confractor) is to notify the Principal Agent if any encroachments of adjoining foundations,
buildings, structures, pavements, etc., exist, so that the necessary arrangements can be made
for the rectification of any suchencroachment.

During the course of the building operations, the Contractor will be held entirely responsible for
any encroachment onto any adjoining properties or servitude's and the cost of any remedial
measures as required by the Principal Agent shall be borne by the Contractor unless the
principal agent shall decide otherwise.

26,39 DOCUMENTS

Should any part of a drawing not be clearly intelligible to the Contractor or the manner in
which the work is o be carried out not be clear, the Confractor shall request the Principal
Agent fo clarify his requirements, which request and reply shall be in writing, failing which the
Contractor will be held responsible for any incorrect interpretation and shall, at his own
expense, rectify any errors.

26.40 CONTRACT INSTRUCTIONS

Contract instructions issued on site are to be recorded in the site instruction book which is tobe
maintained on site by the confractor.

26.41 DOMESTIC SUB-CONTRACTORS

The Contractor shall not be permitted to substitute any domestic sub-contractor proposed at
the time of contract award without written permission form the Principal Agent during the
contract execution stage. Such permission shall not be unreasonably withheld, provided that
the Confractor provides a detailed motivation for the substitution and the principal agent is
allowed to verify the motivation with the sub-contractor concerned. Further, the Contractor
shall appoint all domestic sub-contfractors in terms of clause 23.1 of the Principal Building
Agreement. Such appointments shall have similar terms and conditions and identical targets
as the Principal Building Agreement.

26.42 INSPECTION OF EXISTING WORKS

It shall be deemed that the Contractor prior to confract commencement has inspected the
existing works done to others and has satisfied ifself (the contractor) that there are no latent
detects and accordingly acknowledges that any defects not pointed out to the Principal
Agent at site handover, shall fall under the responsibility of the Contractor to remedy and that
the cost for such remedial work is deemed to be included in the contractamount.

26.43 DISPOSAL OF WASTE MATERIAL, ETC.

The Coniractor shall provide appropriate equipment (such as chutes, if required), etc., for the
rapid removal of waste material, etc., at points as agreed with the Principal Agent in writing. In
addition, the Contractor is to provide for adequate waste skips for the disposal of such
mciterial to be located in positions as advised by the Principal Agent inwriting.
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26.43 DISPOSAL OF WASTE MATERIAL, ETC.

The Contractor shall ensue that there is a maximum of a twenty four (24) hour turn-around time
for the removal of all full waste skips from site. The Contractor further acknowledges that the
Employer reserves the right to appoint others to remove waste material and waste skips from
site, should the Contractor fail to meet the twenty four (24) hour turn-around time and that
such costs shall be deducted from amounts due to the Coniractor.

26.44 DAMAGE TO EXISTING INSTALLATIONS

The Conftractor shall be responsible for replacing and/or repairing any existing work damaged
by itself and its sub-contractors whilst executing the Contractor at its own cost.

26.45 ACCESS FOR MOVEMENT OF MATERIAL TO THE SITE AND WORK ACCESS

The Contractor acknowledges that it shall only be permitted to move materials and accessthe
works areas at locations/ positions agreed with and documented by the Principal Agent.

It will be deemed that the Coniractor has allowed for vertical and horizontal movement,
double handling, working under restrictive conditions as may be required for the building
works. No claims for exiras in this regard will be entertained af any laterdate.

26.46 LOCAL LABOUR

It is deemed that the Contractor shall as far as possible maximise the use of labour from the
area in which the project islocated.

26.47 BLACK ECONOMIC EMPOWERMENT
The Contractor shall comply with the Employers Black Economic Empowerment Policies.
26.48 SAMPLES

All material samples and colour samples must be submitted to the Principal Agent for
selections and approval of the colour, shape and finish including mechanical, electrical and
plumbing equipment that will be visible. The samples shall be provided in a4 size unless
otherwise agreed. General samples shall be provided for Principal Agent/Employer to choose
from each type of finish.

The Principal Agent/Employer may reject all or part of the submitted samples and request for
additional selections if the first submission are notacceptable.

All samples must be kept in a sample room to be provided by the Contractor forreference.
26.49 SAMPLES BOARD

The Conftractor shall provide a board(s) of approved samples and make available one set at
the site (sample room) and one for the Employer.

26,50 MOCK - UP

The Contractor shall provide a mock — up of all finished surfaces prior to commencement of
the relevant work. The Contractor shall only be permifted to commence with the relevant
scope of work, on approval of the mock — up by the Principal Agent or its designated
representative.
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26.51 SCHEDULE OF DIRECT CONTRACTS

The Contractor is advised that the Employer shall let direct contracts for work that is not part of
this contract and the Contractor to provide all access, attendance and co-operation.

26.52 PROVISION OF HOISTING FACILITIES, DUST BARRIERS, ETC.
It shall be deemed that the contract price is inclusive of thefollowing:
e Hard wearing and strengthen dust barriers to be in uniform colour and specification.

e If applicable the provision of all hoarding which must be constructed of new shutter-
boards (painted black in colour) of equal lengths and heights.

) The provision rubble chutes and waste skips.
26.53 ACCESS PERMITS, UNIFORMS, PPE, ETC
it shall be deemed that the Contractor has included in the contract amount for the provision

of access permits for staff and vehicles, uniforms, PPE, identification cards for all personnel
accessing the area of the works.
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PART 3: C.1.2.3 PRINCIPAL CONTRACT DATA - EMPLOYER

The Clause References and Principal Contract Data provided in the table below must be read
in conjunction with the Standard JBCC Principal Contract Data Form for Information provided
by the Employer. The Conftractor is referred to the JBCC Minor Works Agreement: Contract
Data.

CLAUSE REFERENCE PRINCIPAL CONTRACT DATA
Employer: COGTA
Address: 330 Langalibalele Street
Telephone Number: 033-3952778
A4 Email address: indela.makhombothi @ancogta.gov.za
AbS
2.0 Republic of South Africa
4.1 Employer
Three (3)
43
43.1 No
4.3.2 Yes
433 Standard System of Measuring Building Work 7t Edition
50 N/A
8.3.1 To be effected by the contractor for the Contract sum + 30%
N/A
8.3.2
8.3.3 N/A
8.3.4 N/A
8.3.5
8.3.6 N/A
8.3.7 N/A
8.3.8 N/A
8.3.9
8.3.10 N/A
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PART 3: C.1.2.3 PRINCIPAL CONTRACT DATA - EMPLOYER (CONTINUED)

The Clause References and Principal Contract Data provided in the table below must be read
in conjunction with the Standard JBCC Principal Contract Data Form for Information provided
by the Employer. The Contractor is referred to the JBCC Minor Works Agreement Contract

Data
CLAUSE REFERENCE PRINCIPAL CONTRACT DATA
8.3.11
8.3.12 N/A
8.3.13 NIA
8.3.14 N/A
9.0 YES
10.1.13 N/A
10.1.3 Yes
10.1.4 N/A
10.1.5 To be supplied by the contractor
10.1.6 N/A
10.1.7 TBA
18.2 7 Days. Three Calendar weeks after site Handover.
15.1.1 All information provided in the Bills of Quantities
19.0 South African Rands
192 20t of each month.
19.3.2 N/A
22.2 Association of Arbitrators (South Africa)
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PART 4: C.1.2.4 SCHEDULE OF VARIABLES

The Clause References and Schedule of Variables provided in the table below must be read in
conjunction with the "ASAQS Preliminaries” November 2007

CLAUSE REFERENCE SCHEDULE OF VARIABLES
10.1 Yes
10.2 No drawings will be provided
103 The Contractor is to verify all dimensions on site and report any
) discrepancies
10.4 The Contractor is to inspect and document all defects in a form of a
) report prior to commencing of the works
105 The Contractor is to inspect all adjoining structures and document all
’ defects in a form of a report prior to commencing of the works
10.6 Option A
10.7 Option A
Telephone - Yes
10.8 Facsimile — Yes
E-mail - Yes
10.9 Option A
The Contfractor is to protect the works undertaken by others from
10.10 damage during the execution of the contract. The cost of rectification as
) a result of any damages, should they occur, shall be for the contractor's
account,
Yes
10.11 The Contractor to provide all hoarding to the area of the works, in
) accordance with the Principal Agent’s instructions, drawings provided,
whichever is applicable
10.12 N/A
10.13 As defined in the Safety, Health and Environmental Specification
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PART C2.1: PRICING INSTRUCTIONS

Where any item is not relevant to this specific contract, such item is marked N/A signifying “not
applicable")

The adjustment of the preliminaries each item priced is to be allocated to one or more of the
three categories by insertion of “F”, “V", “T" as the case may be against the price in the “rate"
column immediately preceding the "amount” column, where "F' denotes a fixed amount
{(amount not varied), “V" denotes an amount variable in proportion to value and “T" denotes
an amount variable in proportion to time.

1 MASSES AND MEASURING UNITS

‘These shall be in accordance with the Measuring Units and National Measuring Standards Act
No. 76 of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Bidder
submits his bid he should check the number of pages, and if any are found missing or
duplicated, or the figures or writing indistinct, or the documents contain any obvious error, he
should apply to the Head: Public Works AT ONCE and have same rectified as no liability
whatsoever will be admitted by the Administration in respect of errors in Tender due to the
foregoing.” '

2 PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency
of the Conftract, it is to be clearly understood that these are for the purpose of consideration
by the Principal Agent and that there is no assumption of acceptance. The Contractor will be
notified of acceptance of prices or quotations either by insertion of the amount on the
variation order or by writtenintimation.

3 SCALE

The scale to which the Drawings are made is only fo be made use of when no figured
dimensions are given either on the Drawings or in the tender documents and the figured
dimensions are always 1o be followed though they may not coincide with the scale of the
Drawings, but dimensions where possible are to be taken from the buildings.

4 PROVISIONAL ITEMS

"All items described as "'Provisional™ shall be used as directed by the Employer and measured
and valued or paid for.

No work for which "™Provisional™ items are adllowed shall be commenced without written
instructions from the Principal Agent."

5 TIMELY ORDERING OF MATERIALS

The Contractor is warned to place all orders for materials or special articles as early aspossible,
as he will be held sclely respensible for any delay in the delivery of such goods. Nevertheless
this tender is conditional upon no liability being attached to the Coniractor if delivery of
materials is rendered impossible by reason of any act of the Government.
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PART C2.1: PRICING INSTRUCTIONS (CONTINUED)

6 ELECTRICAL LIGHTING, POWER AND WATER REQUIREMENTS

The Contractor shall provide any artificial lighting which may be necessary or required for the
proper execution of the works, and provide electric power and water required by all Sub-
Contractors, Nominated Sub-Coniractors and Sub-Contractors appointed directly by the
Employer.

The Confractor shall give all notices and pay all fees in connection with temporary electrical
and water connections and shall connect temporary Electrical and Water meters for and pay
for all current and water consumed.

Bidders are advised that the permanent light fittings and water points of any kind installed in
the Works are not to be used to provide temporary lighting and supplement water
requirements for construction purposes.

7 IMPORT PERMITS, DUTIES AND SURCHARGES.

All bids, by means of which imported products are being called for, must use the rate of
exchange 14 days prior to the closing date indicated in the bid documents. If this day falls on
a weekend or public holiday, the next working day must be used.

Furthermore, Bidders must submit documentary proof (in the form of a certified copy) from
their bank or legally recognised financial institution, clearly indicating what the rate of
exchange was 14 days prior to the closing date, as mentionedabove.

Together with this, the Bidder must confirm that the tender price relating to an imported
product, was based on the rate of exchange 14 days prior to the closing date as mentioned
above.

8 STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE
BID DOCUMENTS

The work executed under this Contract has been measured in accordance with the seventh
(7th) edifion of the “Standard System of Measuring Building Work”, including all amendments
unless descriptions of items indicate a deviation and it shall be understood that the system of
measurement which is herein adopted is the only system of measurement which will be
recognised in connection with this contract.

Any confiradictions to this system of measurement contained in the "“Standard Preambles to all
Trades” shall be disregarded (unless same have been accommodated in the system of
measurement) but applicable rates shall be included for all requirements stated and not
measured separately in compliance with thissystem.

9 PRICING OF ROCK EXCAVATIONS
It is a condifion of this bid that should the bidder elect to price the Rock Excavation includedin

this bid, the rates must be market related and should be identically priced for the same
classification of excavations and not vary for similar billed items in the different sections.
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PART C2.1: PRICING INSTRUCTIONS (CONTINUED)
10 BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with
all the other documents forming part of the contract documents, the Standard Conditions of
Bid. Conditions of Coniract, Standard Preambiles to all Trades, Specifications, Drawings and all
other relevant documentation.

1 VALUE ADDED TAX

The bid price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills
of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the
Total Value thereof in the Final Summary.

12 FIXED PRICE CONTRACT

Bidders are to take note that the contract price adjustments are not applicable to this
contract. Bidders should therefore make provision in the Contract Sum, schedule of rates, etc.
for possible price increases during the contract period, as no claims in this regard shall be
entertained.
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PARTC2.2:  BILLS OF QUANTITIES

Refer to attached Bills of Quantities.

PAGE 89 OF 92



S cogta

& - Department:
" Co-operative Governance and Teadilional Atfairs
PROVINGE OF KWAZULU-NATAL

BID NO: DQP 54/2019 LG

COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDEN!

| Item

Description

Unit

Qty

Rate

Price

1

The contractor is to ensure
that all safety requirements in
terms of the OHS Act are
adherer to all times during the
entire operation on site

Item

Allow the amount for HIV
Compliance and reporting

Item

Trim and level off surface of
natural ground and/or
excavate surfaces to receive
concrete paving, including
ripping and scarifying as
necessary and compacting the
entire area to a density of at
least 95% Mod. AASHTO
maximum density.

MZ

Excavate for concrete bases
450X450X500mm deep all
ready to receive concrete
elsewhere measured

No

Extra over excavation for
carting away surplus material
from excavations and/or
stockpiles on site to a
dumping site to be found by
the contractor

Item

Apply Bromosil or ather
approved herbicide by
registered pest control
company under concrete
paving in strict accordance
with the manufacturers
instructions

MZ

Supply and fixed pre
galvanised steel section
152x152mmx2.5mm with
5mm thick bracket welded to
top of post with 4 holes
drilled per post

7.1

Size: 152x152x2.5mmx
4.505m long

No

7.2

Size: 152x152x2.5mmx
4.105m long

No

Cast 20 Mpa 19mm stone
concrete per bases.

M3

Supply and fixed pre
galvanised lipped channel
(150x75x20mm) over metal
post and beams. Including
welding of 5mm thick L
shaped brackets, drilling and
fixing using 10mm diameter
high tensile nuts and bolts
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9.1

Size 150x75x20%2.5mm

9.2

Size 150x75x20x2mm

2.3

Extra 50x50x3mm pre-
galvanised steel angle iron
fixed mid-span to underside of
purlins to assist with
alignment of same

M
M
M

10

Supply and fit 0,5mm IBR
single spelter Z200 galvanised
steel sheeting with 25 micron
Colomet baked enamel finish
both sides fixed to purlins
using approved "TEK" screws

MZ

11

Contractor to close off ends of
lipped channel by using 3mm
thick metal plate. Thereafter
apply 1 coat of cold
galvanised.

Item

12

Fixed metal barges using
1.2mm x 300mm galvanised
sheeting

13

Paint parking bay line and
number of each parking bay
using approved road marking
paint

131

Setting out parking bays and
paint 100mm wide lines

Item

13.2

Setting out numbering of each
parking bay Al, A2, - A42

Item

14

On completion remove all
waste material and cart away
to a suitable dumping site

Item

NOTE TO TENDERERS

All measurements and
dimensions to be verified on
site prior to tendering.

All work to be done to the
entire satisfaction of the
officer in charge.

On completion of the contract
the site is to be left in a neat,
clean and tidy state.

Contractor to note that all
quantities are re- measurable
on completion of this service.

SUB TOTAL

LESS CREDIT FOR RECOVERED MATERIAL

PLUS 15% VAT

GRAND TOTAL (Transferred to C.1.1)
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COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDEN!
. cogta

2 ) Dsparimen:: _ _
b ROy eE O MAAZUL ST A BID NO: DQP 54/2019 LG

PART C3: SCOPE OF WORK
C3.1 DESCRIPTION OF THE WORKS

The scope of work applies to the CONSTRUCTION OF COVERED PARKING

C3.2 STANDARD SPECIFICATIONS
The Conftractor is referred to the latest edition of:

Applicable SANS 2001 Standards for Construction Works.

Standard and Model Preambles to All Trades.

Supplementary Preambles to the Bills of Quantities.

Standard System of Measuring Building Work {Seventh Edition).

General Conditions of Contract included in the tender document.

The JBCC (Joint Building Contracts Committee), Series 2000 Minor Works Agreement as
amended in the Special Conditions of Contract.

7. The ASAQS (Association of South African Quantity Surveyors) Preliminaries: November 2007
as amended in the Special Conditions of Contract.

A N

C3.3 PROJECT SPECIFICATIONS

The project specifications are included in the Bills of Quantities and the relevant construction
drawings must be read in conjunction with the standardspecifications.
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ANNEXURE A

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION
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@ copta COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT MKHONDEN!

PREAMBLE: HEALTH AND SAFETY SPECIFICATION

General Statement

It is a requirement of this contract that the Contractor shall provide a safe and healthy working
environment and to direct all his activities in such a manner that his employees and any other
persons, who may be directly affected by his activities, are not exposed to hazards to their health
and safety. To this end the Contractors shall assume full responsibility to conform to all the
provisions of the Occupational Health and Safety (O H S) Act (Act 85 and Amendment Act 181) of
1993, and the Construction Regulations 2014 issued on 1 August 2 01 4 by the Department of
Labour. The Contractor is to complete Form OHS 1 in “Schedule D " and O H S 2 in “Schedule
E".

For the purpose of this contract the Contractor is required to confirm his status as mandatory to
the Employer (Client) and employer in his own right for the execution of the contract.

Health and Safety Specifications and Plans to be submitted at Tender Stage

(a) Emplovers Health andSafety Specification

The Employers Health and Safety Specification will be included in the tender documents as part of
the Project Specifications.

(b) Tenderers Health a nd Safety Plan

The Tenderer shall submit with his tender sufficient proof that he has a Health and Safety Plan, which shall
include necessary MSDSs for the scope of works, in place. The Contractor will, however, have to submit his
Health and Safety Plan specific to this project with his tender for evaluation during the tender period.

In term s of the O H'S Act the tender will be disqualified if the tenderer has no Health and Safety Plan.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if
necessary, before commencement of construction work. The Contractor will not be allowed to commence
work, or his work will be suspended if he had already commenced work, before he has obtained the
Employer's written approval of his Health and SafetyPlan.

The Contractor shall not be entitled to claim for extension of time or standing time and the related costs for
any delays due to delayed commencement or suspension of the work arising from the lack of approval of or
non-compliance with the Health and Safety Plan.
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OCCUPATIONAL HEALTH AND SAFETY ACT 1993 :
HEALTH AND SAFETY SPECIFICATION

This specification covers the health and safety requirements to be fulfilled by the Contractor to
ensure a continued safe and healthy environment for all workers, employees and subcontractors
under his control, and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act N o. 85 and
amendment Act N o. 181) 1993, and the corresponding Construction Regulations 2014, and all other
safety codes and specifications referred to in the said Construction Regulations.

In term s of the O HS Act Agreement in Annexure E: Form OH S 2: OH S - Statement by Contractor, the
status of the Contractor as mandatory to the Employer (Client) is that of an employer in his own right,
responsible to com ply with all provisions of OHS Act 1993 and the Construction Regulations 2014.

This Health and Safety Specification and the Contractor's own Safety Plan as well as the Construction
Regulations 2014, shall be displayed on site and made available for inspection by all workers, employees,
inspectors and any other persons entering the site of works.

A.2 DEFINITIONS

For the purpose of this contract the following shall apply:

(a) "Employer” where used in the contract documents and in this specification, means the
Employer as defined in the Contract Data and it shall have the exact same meaning as "Client" as
defined in the Construction Regulations 2014. "Employer" and "Client” is therefore
interchangeable and shall be read in the context of the relevant document.

(b) “"Contractor’, wherever used in the contract documents and in this specification, shall have
the same meaning as "Contractor” as defined in the Contract Data.

In this specification the term s "Principal Contractor” and "Contractor” are replaced with
"Contractor” and "Subcontractor” respectively.

For the purpose of this contract the "C on tractor” will, in term s of O H S Act 1993, be the
mandatory of the Employer, without derogating from his status as an employer in his own
right.

(¢) "Engineer" where used in this specification, means the Engineer as defined in the. General
Conditions of Contract In term s of the Construction Regulations the Engineer may act as
agent on behalf of the Employer (the client as defined in the construction regulations).

(d) “Act” The Occupational Health and Safety Act 1993 (Act 85 of 1993)

(e) “Competent Person is any person having the knowledge, training, and experience specific to
the work or task being performed.

() “Hazard” a source of exposure to danger.



(8)

(h)
(i)

)

“Hazard ldentification” the identification and documenting of existing or expected hazards to
the health and safety of persons which are normally associated with the type of construction
work being executed or to be executed.

“Healthy” free from illness or injury attributable to occupational causes.

“Excavation Work” means the making of any man-made cavity, trench, pit or depression
formed by cutting, digging or scooping.

“Fall Protection Plan” means a documented plan, which includes and provides for-
(a) All risks relating to working from afall risk position, considering the nature of work

undertaken;

(k)

(1)

(m)

(n)

()

P)
(@)

(r

(s)

(t)

(b) The procedures and methods to be applied in order to eliminate the risk of falling and;
(c) Arescue plan and procedures.

“Health and Safety File” means a file or other record containing the information in writing
required by these Regulations.

“Health and Safety Plan” means a site activity or project specific documented plan in
accordance with the client’s health and safety specification.

“Health and Safety Specification” means a site, activity or project document prepared by the
Client pertaining to all health and safety requirements related to construction work.

“Principal Contractor” means an employer appointed by the client to perform construction
work.

“Major Incident” and occurrence of catastrophic proportions, resulting from the use of plant
or machinery, or from activities at a workplace.

“Risk” the probability that injury or damage will occur.

“Scaffold” any temporary elevated platform and supporting structure used for providing
access and supporting workmen or materials or both.

"Workplace” any premise or place where a person preforms work in the course of his/her
employment.

“Ergonomics” the application of scientific information concerning humans to the design of
objects, systems and the environment for human use in order to optimize human well-being
and overall system performance.

“Incident” an event or occurrence occurring at work or arising out of or in connection with
the activities of persons at work, or in connection with the use of plant or machinery, or in
consequence of which
(a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is
otherwise injured or becomes ill to such a degree that he is likely either to die or to
suffer a permanent physical defect or likely to be unable for a period of at least 14 days
either to work or to continue with the activity for which he was employ ed or is usually
employed.
(b) A major incident occurred; or
(c) The health or safety of any person was endangered and where:
1. A dangerous substance was spilled
2. The uncontrolled release of any substance under pressure took place
3. Machinery or any part thereof fractured or failed resulting in flying falling or
uncontrolled moving objects or machinery ran out of control.



(u)

v)

w)

(x)

(v)

(@)

“Structure” any building, steel or reinforced concrete structure (not being a building),
railway line or siding, bridge, waterworks, reservoir, pipe, or pipeline, cable, sewer, sewage
works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower crane,
batching plants, pylon, surface and underground tanks, earth retaining structure or any
structure designed to preserve or alter any natural feature and any other similar structure;
(a) Any formwork, false work, scaffold, or other structure designed or used to provide
support or means of access during construction work; or
(b) Any fixed plant in respect of work which includes the installation, commissioning
decommissioning, or dismantling and where any such work involves a risk of a person
falling two meters or more.

“Building” includes any structure attached to the soil, any building or such structure or part
thereof which is in the process of being erected or any prefabricated building or structure not
attached to the soil.

“Machinery” means any article or combination of articles assembled, arranged or connected
and which is used or intended to be used for converting any form of energy to performing
work, or which is used or intended to be used, whether incidental thereto or not, for
developing, receiving, storing, confining, transforming, transmitting, transferring or
controlling any form of energy.

“HCS or Hazardous Chemical Substance” means any toxic, harmful, corrosive, irritant or asphyxiant
substance, or a mixture of such substances for which:

(a) an occupational exposure limit is prescribed; or
(b) an occupational exposure limit is not prescribed ;but which creates a hazard to health.

“Electrical Installation” means any machinery , in or on any premises, used for the transmission of
electricity from a point of control to a point of consumption anywhere on the premises, including any
article forming part of such an electrical installation irrespective of whether or not it is part of the
electrical circuit, but excluding-

(a) any machinery of the supplier related to the supply of electricity on the premises;

(b) any machinery which transmits electrical energy in communication, control circuits, television or
radio circuits;

(c) an electrical installation on a vehicle, vessel, train or aircraft; and

(d) control circuits of 50v or less between different parts of machinery or system components,
forming a unit, that are separately installed and derived from an independent source or an isolating
transformer;

Electrical Installations Regulations, 1988 promulgated by Government Notice No. R1593 of 12 August
1988.

"demolition work" means a method to dismantle, wreck, break, pull down or knock down of a
structure or part thereof by way of manual labour, machinery, or the use of explosives;



A.3 PROJECT DESCRIPTION

The work to be carried out under this contract is described in the tender document.

A.4TENDERS

The Contractor shall make available the following during the tender evaluation:

(@)

(b)

(c)

A documented Health and Safety Plan as stipulated in Regulation 5(1)(m) of the Construction
Regulations. The Safety Plan must be based on the Construction Regulations 2014, this Health
and Safety Specification, and will be subject to approval by the Employer;

A declaration to the effect that he has the competence and necessary resources to carry out
the work safely in compliance with the Construction Regulations 2014; Complete Form O H S 2in
Schedule "E"

Failure to submit the foregoing with his tender or during tender evaluation will lead to the
conclusion that the Contractor is not able to carry out the work under the contract safely in

accordance with the Construction Regulations and will result in his tender being disqualified.

MSDSs for all necessary HCS are required to be ready and in the possession of the contractor.

A.5 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall,
in term s of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the
following work is involved:

(a)
(b)
(c)
(d)
(e)

The demolition of structures and dismantling of fixed plant of height of 3,0 m or more;
The use of explosives;

Construction work that will exceed 30 days or 300 person-days;

Excavation work deeper than 1,0 m ; or

Working at a height greater than 3,0 m above ground or landings.

The notification must be done in the form of the pro form a included in Schedule A of this OHS
Specification.

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer,
Engineer, employees and persons on site.

A6

A.6.1

GUIDELINES FOR THE DEVELOPMENT OF A HEALTH AND SAFETY PLAN

Project Background

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and Safety
Act, No. 85 of 2014, the Client is required to compile an Occupational Health and Safety



specification for each of its projects and the Contractor, appointed by the Client in terms of
Regulation 4 (1) (c), is required to prepare an Occupational Health and Safety Plan. This plan has to be
prepared in terms of Regulation 5 (1) as well as the Clients Occupational Health & Safety
Specification. In terms of Regulation 4 (2), the Client and the Contractor are required to agree on
the Occupational Health and Safety Plan before any work m ay commence.

A.6.2 Framework for an Occupational and Safety Plan

A.6.2.1 Introduction

The Contractor shall demonstrate to the Client that he has a suitable and sufficiently documented
Occupational Health and Safety Plan as well as the necessary competencies, experience and
resources to perform the construction work safely. T h e Contractor could be required to submit the
following documentation for perusal and verification by the Client:

Management Structure
- Quality Plan
- Hum an Resources Plan
- Registered Workplace Skills Plan

- "Letter of good standing" from the Compensation Commissioner or licensed compensation
insurer.

- Proof of induction and other training of employees
Example copy of minutes of previous Occupational Health and Safety Committee meetings and
copies of Incident Investigation Reports

A.6.2.2 Contents of an Occupational Health and Safety Plan

The Occupational Health and Safety Plan shall include the following:-

A.6.2.2.1 Occupational Health and Safety Management Programme

Management of Occupational Health and Safety risks
Occupational Health and Safety structures and appointments
Programme of Occupational and Safety inspections
Occupational Health and Safety Representatives

Occupational Health and Safety Committee

A.6.2.2.2 Communication and Management of the Work

Management structure and responsibilities

Occupational Health and Safety objectives for the project and arrangements formmonitoring
and review of Occupational Health and Safety performance

Arrangements for Regular liaison between parties on site

Consultation with the workforce

The exchange of design information between the Client, Engineer, supervisors and
subcontractors on site
Handling design changes during the project

Selection and control of subcontractors



- The exchange of Occupational Health and Safety information between all subcontractors
- Security

- Site induction and onsite training

- Facilities and first-aid

- The reporting and investigation of accidents and incidents

- The production and approval of risk assessments and method statements

- Site Occupational Health and Safety rules

- Fire and emergency procedures

- Reporting to the Client i.e. results of Occupational Health and Safety inspections, incident and
incident investigations and committee meetings

- Reporting of incidents to the Department of Labour and Compensation insurer where
appropriate.

A.6.2.2.3 Arrangements for Controlling Significant Site Risks

The following are some examples requiring arrangements for controlling the most significant site
risks:-

Safety risks

- Services, including temporary electrical installations

- Preventing employees from falling into excavations, from trucks etc.
- Work with, on or near fragile materials

- Control of lifting operations

- The maintenance of plant and equipment

- Poor ground conditions

- Traffic routes and segregation of vehicles and pedestrians
- Storage of hazardous materials

- Dealing with existing unstable structures/land

- Accommodating adjacent land use

- Other significant safety risks as and when identified

Health risks

- Storage and use of hazardous chemical substances

- Dealing with contaminated land or material

- Manual handling

- Reducing noise and vibration

- Provision of adequate lighting

- Ventilation considerations

- Extreme heat and cold temperature considerations

- Dealing with HIV/Aids and other illnesses

- Provision of and maintaining ablution and eating facilities
- Other significant health risks as and when identified



A.7 HEALTH AND SAFETY FILE

The Contractor shall in term s of Construction Regulations 5(7) maintain a Health and Safety File on site
at all times. The Health and Safety File is a file or other perm anent record containing information on
aspects of the construction project - which will be necessary to ensure the health and safety of any
person who may be affected by the construction work. The Contractor shall appoint a suitably
qualified person to prepare the Health and Safety File and to keep it up to date for the duration of
the contract. The Health and Safety file shall include the following information:-

e Notification of Construction Work (Construction Regulation 3.) (Schedule A)

e Copyof O H&S Act (updated) (General Administrative Regulation 4.)

e Proof of Registration and good standing with a CO ID Insurer construction regulations 5(j)
e Copy of health and safety plan Construction Regulation 7 (2 )a

e H &S Programme agreed with Client including the underpinning Risk Assessment and
Method Statements (Construction regulation 5 (1))

e Alist of Contractors (Subcontractors) including copies of the agreements between the parties
and the type of work being done by each Contractor (Construction Regulation 9(6)

e Appointment / Designation forms required by the ACT and Regulations.

Registers as follows:

Accident / Incident Register (Annexure 1 of the General Administrative Regulations)

. O H&S Representatives Inspection Register

. Excavations Inspection

. Lifting Equipment

. Demolition Inspections

. Designers inspection of Structures Record

. Arc & Gas Welding & Flam e Cutting Equipment Inspections
. Construction Vehicles & Mobile Plant Inspections

. Electrical Installation and Machinery Inspections

. Fire Equipment Inspection & Maintenance

. First Aid

. Hazardous Chemical Substances

. Lifting Tackle and Equipment Inspections

. Inspection of Cranes

. Inspection of Ladders

. Machinery Inspections

. D rivers/Operators of Mobile Plant/Construction Vehicles Daily Inspections
. Accommodation of traffic daily inspection book

Schedule B is a list of the records to be keptonsite.

The Health & Safety File shall be handed over to the Client on completion of the contract. It must
contain all the documentation handed to Contractor by any sub-contractors together with a record of
all drawings, designs, materials used and other similar information concerning the completed
project.



A.8RISK ASSESSMENT

Before commencement of any construction work during the construction period, the Contractor shall
have a risk assessment performed and recorded in writing by a competent person. (Refer Regulation 9
of the Construction Regulations 2014).

Risk is a measure of the likelihood that the harm from a particular hazard will be realized, taking into
account the possible severity of the harm. H arm to people includes death, injury (perm anent or
temporary), physical or mental health or any combination thereof. Risk management in health and
safety includes the identification of hazards, assessing risk s, taking action to eliminate or reduce
the risk, monitoring the effectiveness and performing regular review s o f the entire process. The
Contractor shall com pile method statements to address or handle the following:

. Hazards particulars to contract

. Identify what could go wrong and how

. Identify the likelihood of this happening

. Identify the persons at risk

. Identify the extent of possible harm

. Measures to eliminate or reduce each risk
. A monitoring plan

. A review plan

Contractors must ensure that all subcontractors conduct risk assessments for their scope of work as
well.

The risk assessment shall identify and evaluate the risk s and hazards that may be expected during
the execution of the work under the contract, and it shall include a documented plan of safe work
procedures to mitigate, reduce or control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineers,

subcontractors, employees, trade unions and health and safety committee members, and must be
monitored and reviewed periodically by the Contractor.

A.9 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

A .9.1 Health a nd Safety Plan

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in
writing, and he shall provide them with a c op y o f his documented Health and Safety Plan, or
relevant sections thereof. The Client shall ensure that all subcontractors and employees are
committed to the implementation of his Safety Plan.

A.9.2 Health and Safety Induction Training

The Contractor shall ensure that all employees under his control, including subcontractors and their
employees, undergo a health and safety induction training course by a competent person before
commencement of construction work. No visitor or other person shall be allowed or permitted to
enter the site of the works unless such person has undergone health and safety training pertaining
to hazards prevalent on site.

The Contractor shall ensure that every employee or visitor on site shall at all times be in possession
of proof of the health and safety induction training issued by a competent person prior to
commencement of construction work.



A.9.3 OHE&S Training Requirements

(As required by the Construction Regulations and as indicated by the O H&S Specification and the Risk
Assessment/s):

. General Induction (Section 8 of the OH & S Act)

. Site / Job Specific Induction (also visitors) (Section 8 & 9 of the Act)

. Site/Project Manager

. Construction Supervisor

. O H&S Representatives (Section 18 (3) of the Act)

. T raining of the Appointees

. Operation of Cranes (Driven Machinery Regulation 18 (11))

. Operators and Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 23)

. Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction regulation
29)

. Basic First Aid (General Safety Regulations Annexure Regulation 3)

. Storekeeping Methods & Safe Stacking (Construction Regulation 28)

. Emergency, Security and Fire Coordinator



A.10.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the
performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.

A .10.2 Construction Safety Officer

Subject to the decision by the Inspector of the Department of Labour and taking into consideration
the size of the project and the hazards or dangers that can be expected, the Contractor shall appoint
in writing a full time or part time Construction Safety Officer. The Safety Officer shall have the
necessary competence and resources to perform his duties diligently.

Provision will be made in the Bill of quantities to cover the cost of a dedicated construction safety
officer appointed after award of the contract if so ordered by the Engineer.

A .10.3 Health a nd Safety Representatives

In terms of Sections 17 and 18 of the Act 85 (OHSA 1993) the Contractor shall appoint a health and
safety representative whenever he has more than 20 employees in his employ on the work s. The
health and safety representative must be selected from employees who are employed in a full-time
capacity at a specific work place.

The number of health and safety representatives for a work place shall be at least one for every 50
employees.

The function of the health and safety representative(s) will be to review the effectiveness of health
and safety measures, to identify potential hazards and major incidents, to examine causes of
incidents (in collaboration with his employer, the Contractor), to investigate com plaints by employees
relating to health and safety at work , to make representations to the employer (Contractor) or
inspector on general matters affecting the health and safety of employees, to inspect the work place,
plant, machinery etc. on a regular basis, to participate in consultations with inspectors and to attend
meetings of the health and committee.

A .10.4 Health a nd Safety Committee

In term s of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employee), shall establish on
e or more health and safety committee(s). W here there are two or more health and safety
representatives at a work place, the persons selected by the Contractor to serve on the committee
shall be desighated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals, but
at least once every three months, to review the health and safety measures on the contract, to
discuss incidents related to health and safety with the Contractor and the inspector, and to make
recommendations regarding health and safety to the Contractor and to keep record of meetings,
recommendations and reports made by the committee.



A.10 APPOINTMENT OF SAFETY PERSONNEL

A.10.5 Competent Persons

In accordance with the Construction Regulations the Contractor shall appoint, in writing, competent
persons responsible for supervising construction work for the following work situations that may be
expected on the site of the works.

(@) Risk assessment (Regulation 9);

(b) Fall protection (Regulation 10);

(c) Structures (Regulation 11);

(d) Form work and support work (Regulation 12);

(e) Excavation work (Regulation 13);

(f) Demolition work (Regulation 14);

(g) Tunneling (Regulation 15);

(h) Scaffolding work (Regulation 16);

n Suspended platform operations (Regulation 17);

() Cranes (Regulation 22);

(k) Construction vehicle and mobile plant (Regulation 23);

(L) Electrical installation and machinery on construction site (Regulation 24);
(m) Use and temporary storage of flam m able liquids on construction site (Regulation 25);
(n) Water Environments (Regulation 26);

(o) Housekeeping on construction sites (Regulation 27)

(p) Stacking and storage on construction sites (Regulation 28);

() Fire precautions on construction sites (Regulation 29); and

(r) Construction welfare facilities (Regulation 30).

A competent person may be appointed for more than one part of the construction work with the
understanding that the person must be suitably qualified and able to supervise at the same time the
construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve the
Contractor from any of his responsibilities to com ply with all requirements of the Construction
Regulations.



Before commencement of work under the contract, the Contractor shall enter into an agreement
with the Employer (Client) to confirm his status as mandatory (employer) for the contract under
consideration.

The Contractor's duties and responsibilities are clearly set out in the Construction Regulations 2014,
and are not repeated in detail but some important aspects are highlighted hereafter, without relieving
the Contractor of any of his duties and responsibilities in term s of the Construction Regulations.

In addition, the Contractor shall also com ply with the requirements of the Compensation of
Occupational Injuries and Diseases Act 130 of 1993 (COIDA) and to this effect shall submit a letter of
good standing with the compensation Insurer to the Client before work on site commences.

(a) Contractors Position in Relation to the Employer (Client) (Regulation 5)

In accordance with Section 5 of the Regulations, the Contractor shall liaise closely with the
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the
Act and the Regulations are met and complied with.

(b) The Contractor and Subcontractor (Regulation 7)

The Contractor is in term s of the definition in Regulation 2(b) the equivalent of Contractor as
defined in the Construction Regulations, and he shall com ply with all the provisions of
Regulation 7.

Any subcontractors employed by the Contractor shall be appointed in writing, setting out the
term s of the appointment in respect of health and safety. An independent subcontractor
shall, however, provide and demonstrate to the Contractor a suitable, acceptable and
sufficiently documented health and safety plan before commencement of the subcontract. In
the absence of such a health and safety ptan the subcontractor shall undertake in writing that
he will comply with the Con tractor's safety plan, the health and safety specifications of the
Employer and the Construction Regulations 2014.

(c) Supervision of Construction Work (Regulation 8)

T h e Contractor shall appoint the safety and other personnel and employees as required in
term s of Regulation 8. Appointment of those personnel and employees does not relieve
the Contractor from any of the obligations under Regulation 7.

(d) Risk Assessment (Regulation 9)

The Contractor shall have the risk assessment performed before commencement of the work,
and it must be available on site for inspection at all times. The Contractor shall consult with
the health and safety committee or health and safety representative(s) etc. on a
regular basis to ensure that all employees, including subcontractors under his control,
are informed and trained by a competent person regarding health hazards and related work
procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior
health and safety induction training.



A.11 CONTRACTOR'S RESPONSIBILITIES

(e) Fall Protection (Regulation 10)

Fall protection, if applicable to this contract shall com ply in all respects with Regulation 10
of the Construction Regulations.

(f) S tructures (Regulation11)

The Contractor will be liable for all claims arising from the collapse or failure of structures if
he failed to comply with all the specifications, project specifications and drawings related to
the structures, unless it can be proved that such collapse or failure can be attributed to faulty
design or in sufficient design standards on which the specification and the drawings are
based.

In addition, the Con tractor shall com ply with all aspects of Construction Regulation 11 of the
Construction Regulations. A contractor must ensure that -
1 (a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any
new or existing structure or any part thereof, which may become unstable or is in a
temporary state of weakness or instability due to the carrying out of construction work.
{b) no structure or part of a structure is loaded in a manner which would render it unsafe;
and
(c) all drawings pertaining to the relevant structure to be kept on site and are available on
request to an inspector, other contractors, the clients agent or employees.

(g) Form work an d Support Work (Regulation 12)

The Contractor will be responsible for the adequate design of all form work and support
structures by a competent person.

All drawings pertaining to form work shall be kept on site and all equipment and materials
used in for work shall be c are fully examined and checked for suitability by a competent
person. A design certificate of the formwork and support structures shall be submitted by a
professional Engineer.

The provisions of Regulation 12 of the Construction Regulations shall be followed in every
detail.

(h) Excavation Work (Regulation 13)

It is essential that the Contractor shall follow the instructions and precautions in the Standard
Specifications and Project Specifications as well as the provisions of the Construction
Regulations to the letter as unsafe excavations can be a major hazard on any construction
site. The Contractor shall therefore ensure that all excavation work is in term s of the Standard
Specifications and Project Specifications and the Construction Regulations, carried out under
the supervision of a competent person, that inspections are carried out by a Professional
Engineer or Technologist, and that all work is done in such a manner that no hazards are
created by unsafe excavations and working conditions.

Supervision by a competent person will not relieve the Contractor from any of his duties and
responsibilities under Regulation 13 of the Construction Regulations.

(i) Demolition work (Regulation 14)

(1)A contractor must appoint a competent person in writing to supervise and control all
demolition work on site.



(2) A contractor must ensure that before any demolition work is carried out, and in order to
ascertain the method of demolition to be used, a detailed structural engineering survey of the
structure to be demolished is carried out by a competent person and that a method statement
on the procedure to be followed in demolishing the structure is developed by thatperson.

(3) During a demolition, the competent person contemplated in sub regulation (1) must check
the structural integrity of the structure at intervals determined in the method statement
contemplated in sub regulation (2), in order to avoid any premature collapses.

(4) A contractor who performs demolition work must-

(a) with regard to a structure being demolished, take steps to ensure that-
(i) no floor, roof or other part of the structure is overloaded with debris or material in a
manner which would render it unsafe;
(ii) all reasonably practicable precautions are taken to avoid the danger of the
structure collapsing when any part of the framing of a framed or partly framed
building is removed, or when reinforced concrete is cut; and
(iii) precautions are taken in the form of adequate shoring or other means that may be
necessary to prevent the accidental collapse of any part of the structure or adjoining
structure;
(b) ensure that no person works under overhanging material or a structure which has not
been adequately supported, shored or braced;
(c) ensure that any support, shoring or bracing contemplated in paragraph (b), is designed
and constructed so that it is strong enough to support the overhanging material;
(d) where the stability of an adjoining building, structure or road is likely to be affected by
demolition work on a structure, take steps to ensure the stability of such structure or
road and the safety of persons;
(e) ascertain as far as is reasonably practicable the location and nature of electricity,
water, gas or other similar services which may in any way be affected by the work to be
performed, and must before the commencement of demolition work that may affect any
such service, take the steps that are necessary to render circumstances safe for all persons
involved;
(f) cause every stairwell used and every floor where work is being performed in a building
being demolished, to be adequately illuminated by either natural or artificialmeans;
(g) cause convenient and safe means of access to be provided to every part of the
demolition site in which persons are required to work; and
(h) erect a catch platform or net above an entrance or passageway or above a place where
persons work or pass under, or fence off the danger area if work is being performed above
such entrance, passageway, or place so as to ensure that all persons are kept safe where
there is a danger or possibility of persons being struck by falling objects.

(5) A contractor must ensure that no material is dropped to any point, which falls outside the
exterior walls of the structure, unless the area is effectively protected.

(6) No person may dispose of waste and debris from a high place by a chute unless the ¢ hute-
(a) is adequately constructed and rigidly fastened;

(b) if inclined at an angle of more than 45 degrees to the horizontal, is enclosed on its four
sides;

(c) if of the open type, is inclined at an angle of less than 45 degrees to the horizontal;

(d) where necessary, is fitted with a gate at the bottom end to control the flow of material;
and

(e) discharges into a container or an enclosed area surrounded by barriers.



(7) A contractor must ensure that every chute used to dispose of rubble is designed in sucha
manner that rubble does not free-fall and that the chute is strong enough to withstand the
force of the debris travelling along the chute.

(8) A contractor must ensure that no equipment is used on floors or working surfaces, unless
such floors or surfaces are of sufficient strength to support the imposed loads.

(9) Where a risk assessment indicates the presence of asbestos, a contractor must ensure
that all asbestos related work is conducted in accordance with the Asbestos Regulations,
2001, promulgated by Government Notice No. R. 155 of 10 February 2002.

(10) Where a risk assessment indicates the presence of lead, a contractor must ensure that
all lead related work is conducted in accordance with the Lead Regulations, 2001,
promulgated by Government Notice No. R.236 of 28 February 2002.

(11) Where the demolition work involves the use of explosives, a method statement must
be developed in accordance with the applicable explosives legislation, by an appointed
person who is competent in the use of explosives for demolition work and all persons
involved in the demolition works must adhere to demolition procedures issued by the
appointed person.

(12) A contractor must ensure that all waste and debris are as soon as reasonably

practicable removed and disposed of from the site in accordance with the applicable
legislation.

(j) Tunneling (Regulation 15)

The Contractor shall com ply with Regulation 13 wherever tunneling of any kind is involved.

(k) Scaffolding (Regulation 16)

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction
Regulations are com plied with. [Note: Reference in the Regulations to "Section 44 of the Act”
should read "Section 43 of the Act"]

(t) Cranes (Regulation 22)

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be
com plied with.

(m) Construction Vehicles and Mobile Plant (Regulation 23)

The Contractor shall ensure that all construction vehicles and plant are in good working
condition and safe for use, and that they are used in accordance with their design and
intended use. The vehicles and plant shall only be operated by workers or operators who
have received appropriate training, all in accordance with all the requirements of
Regulation 23 as a minimum.



All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person
and the findings must be recorded in a register to be kept on site. Construction Regulation 23 1

(@)

(b)
()

(d)

(e)

(f)

(g)

(h)

(i)

8)
(k)

(n) Use

A contractor must ensure construction vehicles and mobile plant are of an acceptable design
and construction.

Are maintained in good working order

Are used in accordance with their design and the intention for which they were designed,
having due regard to safety and health.

Are operated by a person who has had appropriate training, is certified competent and in
possession of proof of competence and is authorized in having to operate those construction
vehicles and mobile plant. Also by a person who has a medical certificate of fitness to
operate the construction vehicle and/or mobile plant and issued by an occupational health
practitioner in the form of Annexure 3.

Have suitable and safe means of access and egress.

Are properly organized and controlled in any work situation by providing adequate signaling
or other control arrangement to guard against the dangers relating to the movement of
vehicles and plant, in order to ensure their continued safe operating.

Are prevented from falling into excavations, water or any other area lower than the working
surface by installing adequate edge protection, which may include guardrails and crash
barriers.

Are fitted with structures designed to protect the operator from falling material or being
crushed should the vehicle or plant overturn.

Are equipped with an acoustic warning device which can be activated by the operator.

Are equipped with an acoustic automatic reverse ring alarm; and

Are inspected by the authorized operator or driver on a daily basis using a relevant checklist
prior to use and that the findings of such inspection are recorded in a register kept in the
construction vehicle or mobile plant. Construction Regulation 2 states

{(a)A contractor must ensure that no person rides or is required or permitted to ride on a
construction vehicle or mobile plant otherwise than in a safe place provided there on for that
purpose;

(b)every contractor site is organized in such a way that, as far as reasonably practicable,
pedestrians and vehicles can move safely and without risk tohealth;

(c)the traffic routes are suitable for the persons, construction vehicles or mobile plants using
them, are sufficient in number, in suitable positions and of sufficientsize;

(d)every traffic route is, where necessary, indicated by suitablesigns;

(e)all construction vehicles and mobile plant left unattended at night, adjacent to a public
road in normal use or adjacent to construction areas where works in progress, have
appropriate lights or reflectors, in order to identify the location of the vehicles or plant;
(fall construction vehicles or mobile plant when not in use, have brackets, controls in
neutral position, motors stopped, wheels chocked, brakes set and ignition secured.
(g)whenever visibility conditions warrant additional lighting, all mobile plant are equipped
with at least two headlights and two taillights when inoperation;

(h)tools, material and equipment are secured and separately by means of a physical barrier
in order to prevent movement when transported in the same compartment with employees.
(i)vehicles used to transport employees have seats firmly secured and adequate for the
number of employees to be carried; and

(j)all construction vehicles or mobile plant travelling, working or operating on public roads
comply with the requirement of the National Road Traffic Act, 1996.

of Temporary Storage of Flammable Liquids on Construction Sites (Regulation 25)

The Contractor shall com ply with the provisions of the General Safety Regulations (Government
Notice R 1031 of 30 M ay 1986) and all the provisions of Regulation 23 of the Construction
Regulations to ensure a safe and hazard-free environment to all workers and other persons

on site.



(o) Water Environments (Regulation 26)

Where construction work is done over or in close proximity to water; the provisions of
Regulation 24 shall apply.

(p) Housekeeping on Construction Sites (Regulation 27)

Housekeeping on all construction sites shall be in accordance with the provisions of the
environmental Regulations for work places (Government Notice R2281 of 16 October1987) and
all the provisions of Regulation 27 of the Construction Regulations.

(q) Stacking and Storage on Construction Sites (Regulation 26)

The provisions for the stacking of articles contained in the General Safety Regulations
(Government Notice R1031 of 30 May 1986) as well as all the provisions of Regulation 26 of the
Construction Regulations shall apply.

(r) Fire Precautions on Construction Sites (Regulation 28)

The provisions of the Environmental Regulations for workplaces. In addition the necessary
precautions shall be taken to prevent the in ¢ ide n c e of fires, to provide adequate and
sufficient fire protection equipment, sirens, escape routes etc. all in accordance with
Regulation 28 of the Construction Regulations.

(s) Construction Welfare Facilities (Regulation 28)

The Contractor shall com ply with the construction site provisions as in the Regulation
28 of the Construction Regulations.

(t) Non-compliance with the Construction Regulations 2014

The foregoing is a summary of parts of the Construction Regulations applicable to all
construction projects. The Contractor, as employer for the execution of the contract, shall ensure
that all provisions of the Construction Regulations applicable to the contract under consideration are
com plied with to the letter. Should the Contractor fail to com ply with the provisions of the
Regulations 3 to 30 as listed in Regulation 30, he will be guilty of an offence and will be liable, upon
conviction, to the fines or imprisonment as set out in Regulation 33.

The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations as ignorance of the Act an d the Regulations will not be accepted in any
proceedings related to non -conformance to the Act and theRegulations.

(u)Emergency Procedures

The contractor shall submit for acceptance to the employers Health and Safety Agent an emergency
procedure which include but not limited to fire, spills, accidents to employees and exposure to
hazardous substances which:

Identify the key personnel who are to be notified of anyemergency.



Set out details including contact particulars of available emergency services and

The actions and steps which are to be taken during anemergency.

The contractor shall within 24 hours of an emergency taking place notify the employers Health and
Safety Agent in writing of the emergency and briefly outline what happened and how it was dealt

with.

(v) Personal Protective Equipment and Clothing

The contractor shall ensure that
(a) All workers are issued with the necessary PPE

(b) all workers are identifiable at all times by having the company for which they work for
printed on their overalls and there are clear procedures in place for the replacement of lost,
stolen, worn or damaged PPE or clothing.

(w) First Aid, Emergency Equipment and Procedures

1) The contractor shall where more than five employees are employed at a workplace, provide a first
aid box or boxes at or near the workplace which shall be available and accessible for the treatment
of injured persons at that workplace. Such first aid boxes shall contain suitable first aid equipment.

2) The contractor shall ensure that where there are more than ten employees employed on the site
that for every group of up to fifty employees at that workplace, at least one person is readily
available during working hours, who is competent and in possession of a valid first aid certificate.

(x) Facilities for workers

1) The contractor shall provide and keep clean and fit for use at or within reasonable access of the
site:

a) At least one shower facility for every 15 workers
b) At least one sanitary facility for every 30 workers
c)changing facilities for each sex

d) Sheltered eating areas

2) A contractor shall provide reasonable and suitable living accommodation for the workers at
construction sites which are remote from their homes and where adequate transportation
between the site and their homes, or other suitable living accommodation, is notavailable.

(y) Electrical Installation (Construction Regulations 24)

A contractor must, in addition to compliance with the Electrical Installation Regulations, 2009,
and the Electrical Machinery Regulations, 1988, promulgated by Government Notice no. 1593 of
12 August 1988 ensure that-

a)before construction commences and during the progress thereof, adequate steps are taken
to ascertain the presence of and guard against danger to workers from any electrical cables or
apparatus which is under, over or on thesite;

b)all parts of electrical installations and machinery are of adequate strength to withstand the
working conditions on construction sites;

c)the control of all temporary electrical installations on the construction site is designated to
a competent person who has been appointed in writing for thatpurpose;



d)all temporary electrical installations used by the contractor are inspected at least once a
week by a competent person and the inspection findings are recorded in a register kept on
the construction site; and

e)all electrical machinery is inspected by the authorized operator or user on a daily basis
using relevant checklist prior to use and the findings of inspection are recorded in a register
kept on the construction site.

(z) Environmental Impact The NEMA ACT, National Environmental Waste Act No.59 of 2008

Is to reform the law regulating waste management in order to protect health and the
environment by providing reasonable measures for the prevention of pollution and ecological
degradation and for securing ecologically sustainable development to provide for institutional
arrangements and planning matters; to provide for national norms and standards for regulating
the management of waste by all spheres of government; to provide for specific waste
management systems/ measures; to provide for the licensing and control of waste management
activities; to provide for the remediation of contaminated land; to provide for the national waste
information system; to provide for compliance and enforcement; and to provide for matters
connected therewith.

It is the right of the State, therefore every contractor responsible for implementing this ACT and
must put in place uniform measures that seek to reduce the amount of waste that is generated
and, where waste is generated, to ensure that waste is re-used, recycled and recovered in an
environmentally sound manner before being safely treated and disposedof.

A.12 PROJECT / SITE SPECIFIC REQUIREMENTS

Project Specification which lists specific activities and considerations that have been identified for
the project and the construction site and for which Risk Assessments, Safe Working Procedures (SW
P), management and control measures and Method Statements (where necessary have to be
developed by the Principal Contractor.

A.13 ARRANGEMENTS FOR MONITORING AND REVIEW

The Client will conduct a Monthly Audit to audit compliance with Construction Regulation7 (1)
(d) to ensure that the Contractor has implemented and is maintaining the agreed and approved
O H &S Plan. Schedule C will be used as a form at when conducting the audit. The Client
reserves the right to conduct other ad hoc audits and inspections as deemed necessary.

A representative of the Contractor shall accompany the Client on all audits and inspections and

m ay conduct his own audit/inspection at the same time. Each party will, however, take
responsibility for the results of his own audit/inspection results.

A.14 MEASUREMENT AND PAYMENT

Payment for the Contractor's obligations in respect of the Occupational Health and Safety Act
and Construction Regulations shall be made through three payment item s described below.
The three payment item s together shall include full compensation for all personnel (including
a dedicated full time Construction Safety Officer), costs and incidentals in respect of
compliance with and enforcement of the Health and Safety specifications, which shall
include for the compilation, presentation, implementation and maintenance of the site
Health and Safety Plan as contemplated in Regulation 5 of the Construction Regulations.



In tendering rates for the three items the Contractor shall ensure that the sum of the
amounts for the three item s shall not be less than one percent (1%) of the Tender Amount.

Item 1.A.1

Contractor’s initial obligations in respect of the Occupational Health and Safety Act and
Construction Regulations (Sum)

The full amount will be paid in one installment only once:-

(a) TheContractor has notified the Provincial Director of the Department of Labour in
writing of the project.

(b) TheContractor has made the required initial Appointments of Employees and Sub-
Contractors.

(c) TheClient has approved the Contractor’'s Health and Safety Plan.

(d) TheContractor has set up his Health and Safety File.

ltem 1.A.2
Contractors’ time related obligations in respect ofthe Occupational Health and Safety
Act and Construction Regulations (Sum)

Payment shall be effected as follow s only after payment for Item 1.A .1 has been made.
Payment of incremental amounts (calculated by dividing the sum by the contract duration in
months as stated in the Appendix to the Form of T ender) will be authorized in each of the
subsequent progress certificates for the authorized duration of the contract. The tendered
sum s hal 1 not be exceeded without prior approval from the Engineer.

ltem 1.A .3
Submission of the Health and Safety File (Sum)

This amount will be paid only once the Contractor has met all his obligations in respect of
the Occupational Health and Safety Act and the Construction Regulations and has
submitted his Health and Safety File complete as envisaged on this specification to the
Client’s satisfaction.



SCHEDULE A
NOTIFICATION OF CONSTRUCTION WORK
Regulation 4 of the Construction Regulations, 2014

1.(a) Name and postal address of Principal Contractor:

1.(b) Name and telephone number of Principal Contractor's contact person:
2 Principal Contractors compensation registration number:

3.{a) Name and postal address of Client:

3.(b) Name and telephone number of Clients contact person or cgent:

4.(a) Name and postal address of designer(s) for the project:



5. Name and telephone number of principal Contractors consfruction supervisor on site appointed

in terms of regulations 8(1)

6. Name/s of principal Contractors sub-ordinate supervisors on site appointed in terms of regulation
8(2):

7 Exact physical address of the construction site or site office:

8 Nature of the construction work:

? Expected commencement date:

10 Expected completion date:



12.

Planned number of Contractors on the construction site accountable to principal
Contractor:

13. Name(s) of Contractor already chosen:

Principal Contractor Date

Client Date

. THIS DOCUMENT IS TO BE FOR W AR DED TO TH E OFFICE OF THE DEPARTMENT OFLABOUR
PRIOR TO COMMENCEMENT OF WORK ON SITE

. ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER

PRINCIPALCONTR ACTORON TH ESAME SITE H AD DONE SO PRIOR TO THE COMMENCEMENT
OF W ORK.



SCHEDULE B
RECORDS TO BE KEPT ON SITE

ITEM Clause RECQRD TO BE KEPT RESPONSIBLE
Reference PERSON
1 o L . ) Principal
4(1) Notification to Provincial Director - Schedule A Available on site Contractor
2 o , _ Client
5(1)m Copy of Principal Contractor's Health & Safety Plan Available on request (Consultant
3 Copy of Principal Contractor's Health & Safety Plan As Principal
7{)b well as each Contractor's Health & Safety Plan Contractor
Available onrequest
4 Health & Safety File opened and kept on site (including all documentation required i.t.o. Contractor
7(1)b OHSA & Regulations
Available onrequest
B Consolidated Health & Safety File handed to Client on completion of Construction work. To Principal
7(1) include alidocumentationrequiredi.t.o. OHSA & Regulatfions andrecords of alldrawings, designs, Contractor
materials used and similar information on the structure.
6 Comprehensive and Updated List of all Contractors on site, the agreements between the Principai
7(1) parties and the work being done Contractor
Included in Health & Safety file and available on request
7 70 Keeprecord on the Health & safety File of the input by Construction Safety Officer [CR 6 (6)] Contractor
at design stage or on the Health & SafetyPlan
8 9(1) Risk Assessment Contractor
Available on site forinspection
9 - Every Employee
7(7) Proof of Health & Safety Induction Training i
on site
10 Coniracior
10(3) Construction Supervisor has latest updated version of Fall Protection Plan
1 Designer of
9(1) Inform Contractorin writing of dangers and hazards relaiing to construction work
Structure
12 Nl All drawings pertaining to the design ofstructure Contractor
On site available forinspection
13 Owner of
11(2)(b) Record ofinspection of the structure [First 2 years—once every é months, thereafter yearly) Structure
14 )] Maintenance records - safety of structure Owner of
Available onrequest Structure
15 123)(e) Drawings pertaining to the design of formwork/support work structure Contractor
Kept on site, available onrequest
16 Record of excavationinspection Contractor
13(h){1) ) )
On site available on request
17 17(2)(c)iv Suspended Platform inspection and performance test records Contractor
Kept on site available onrequest
18 23{1)(k) Findings of daily inspections{prior to use) of construction vehicles and mobile plant Contractor
19 24(e) Record of temporary electrical installation inspections and electrical machinery in a register Confractor
and kept onsite
20 Records of MSDS for all, as reasonably practicable, hazardous chemical substances free of Contractor
HCSR 9A Ticharge in the form of Annexure 8
21
22

23




SCHEDULE C

OCCUPATIONAL HEALTH AND SAFETY: AUDIT SYSTEM

Section/ Subject Requirements 1.1.1.2
Regulation fes/No
Construction. Regulation 4 Notice of carrying out Department of Labour nofified
IConstruction work ICopy of Notice available onSite

General Admin. Regulation 4

Copy of OH&S Act (Act 85 of
1993)

Updated copy of Act & Regulations onsite
Readily available for perusal by employees

COID Act
Section 80

Registration with Compensation
Insurer

Written proof of registrafion / Letter of goodstanding
available on Site

Construction. Regulation7

IOH&.S Specification & Plan

H&S Specification received from Client
OH&S plan developed
Updatedregularly

IConstruction. Regulation 9

Hazard identification & Risk
Assessment

Hazard Identification camied out/Recorded Risk
Assessment and Plan drawn up/UpdatedRisk
Assessment Plan available onSite
Employees/Subcontractorsinformed/trained

CR 8(1)

Assigned duties (Managers)

Responsibility of complying with the OH&S Act
assigned to other person/s by CEQ.

Construction. Regulation 8(7)

Designation of Person
Responsible on Site

Competent person appointed in writing as
IConstruction Supervisor

Construction. Regulation 8(8)

Designation of Subordinate
Person

ICompetent person appointed in writing as
Sub-ordinate Construction Supervisor

Section 17 & 18 of OHS Act 85 of 1993

Designhation of Occupational
Health & Safety
Representatives

More than 20 employees - one OH&SRepresentative,
lone additional OH&S Rep. foreach

150 employees or part thereof. Designationin

writing, period and area of responsibility

specified.

Meaningful OH&S Rep. reports.

Reports actioned by Management.

Section 19 & 20 of OHS Act 85 of 1993

(Occupational Health & Safety
Committee/s

OH&S Committee/s established.
Members appointed in writing.
Meetings held monthly.

Minutes kept.

Actioned by Management.

Section 37 of OHS Act 85 of 1993

A greement with Mandatories
(Subcontractors)

Written agreement with Subcontractors.

List of Subcontractors displayed.

Proof of Registration with Compensation
Insurer/Letter of Good Standing Construction
Work Supervisor designated Written
larrangements concerning

OH&S Reps & OH&S Commitiee

IWritten arrangements regarding First Aid

Construction. Regulation 10

Fall Prevention & Protection

ICompetent person appointed to draw up and
supervise the Fall Protection Plan

Proof of appointees competence available on Site
Risk Assessment carried out for work at heights Fall
Protection Plan drawnup/updated

Available on Site

Construction. Regulation 10(5)

Roofwork

Competent person appointed to plan & supervise
Roofwork.

Proof of appointees competence available on Site
Risk Assessment carried out

Roofwork Plan drawnup/updated

Roofwork inspect before each shift.Inspection
Fegister kept

Employees medically examined for physical &
psychological fitness. Written proof available




from the Designerincluding:

- geo-science technical report where relevant

I the design loading of the structure

+ the methods & sequence of construction

- anficipated dangers / hozards / special Measuresto
construct safely

Risk Assessment caried out

Method statement drawnup

Al above available onSite

Structures inspected before each shift. Inspections
register kept

Section/ Subject Requirements 1.1.1.2
Regulation 'Yes/No
IConstruction. Regulation 11 tructures Information re. the structure being erected received

Construction. Regulation12

Formwork & Supportwork

ICompetent person appointed in writing to supervise
lerection, maintenance, use and dismantling of
Support & Formwork

Design drawings available onsite

Risk Assessment caried out Support

& Formwork inspected:

- before use/inspection

- before pouring of concrete

- weekly whilst in place

- before stripping/dismantling. Inspection register
kept

IConstruction. Regulation 16

Scaffolding

ICompetent persons appointed in writing to:

I erect scaffolding (Scaffold Erector/s)

- act as Scaffold Team Leaders

- inspect Scaffolding weekly and afterinclement
weather (Scaffold Inspector/s)

Written Proof of Competence of above
appointees available onSite

Copy of SABS 085 available onSite

Risk Assessment carried out

Inspected weekly/after bad weather. Inspection
Fegister/s kept

IConstruction. Regulation 16

Suspended Scaffolding

Competent persons appointed in writing to:

- erect Susp.scaffolding {Scaffold Erector/s)

I act as Susp.Scaffold Team Leaders

- inspect Susp.Scaffolding weekly and ofter

nclement weather (Scaffold Inspector/s) Risk

Assessment conducted

Certificate of Authorization issued by aregistered

professional Engineer available on Site/copy

forwarded to the Department of Labour

The following inspections of the wholeinstaliation

icamied out by a competent person

- after erection and before use

- daily prior to use. Inspection register kept

The following tests 1o be conducted by acompetent

person:

- load test of whole installation and working parts
very 12 months

rhoisﬁng ropes/hooks/load attachingdevices

iquarterly. Tests log book kept

[Employees working on Susp.Scaffold medically

lexamined for physical & psychologicalfitness.

IWritten proof available




supervise and inspect excavation work

Written Proof of Competence of above appointee/s
available on Site

Risk Assessment carried out

Inspected:

- before every shift

- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring

after rain. Inspections registerkept

IMethod statement developed where explosives will
e/ are used

Section/ Subject Requirements 1.1.1.2
Regulation Yes/No
Construction. Regulation 13 Excavations Competent person/s appoeinted in writing to

IConstruction. Regulation 14

Demolition Work

Competent person/s appoeinted in writing to

supervise and control Demolitionwork

Written Proof of Competence of above appointee/s
available on Site

Risk Assessment carried out

Engineering survey and Method Statement available on
Site

Inspections to prevent premature collapse canied

lout by competent person before eachshift,

Inspection register kept

IConstruction. Regulation 19

Materials Hoist

ICompetent person appoeinted in writing to inspect the
Material Hoist

Written Proof of Competence of above appoiniee
available on Site.

Materials Hoist to be inspected weekly by a
competent person. Inspections registerkept.

Construction Regulations 15

Tunneling

Risk assessment camied out
Comply with Mine Health and Saofety Act 29 of 1994




Section/
Regulation

Subject

Requirements

1.1.1.2
Yes/No

IConstruction. Regulafion 22/ Driven
Machinery Regulations 18
2 19

Cranes & Lifting Machines
Equipment

Competent person appointed in writing toinspect
ICranes, Lifting Machines & Equipment

Written Proof of Competence of above appointee
available on Site.

Cranes & Lifting tackle identified/numbered
Register kept for Lifting Tackle

Log Book kept for each individual Crane
Inspection:

+ All cranes - daily by operator

I Tower Crane/s - after erection/monthly

+ Other cranes - annually by comp. person

- Lifting tackle(slings/ropes/chainslings

letc.) - 3 monthly

Risk Assessment carried out

Electrical Machinery Regulations 9 &
10/Electrical Installation Regulations

Inspection & Maintenance of
Electrical Installation &
Equipment (including portable
electrical tools)

Competent person appointed in writing to
nspect/test the installation and equipment, Written
Proof of Competence of above appointee
available on Site.

Inspections:

- Electrical Installation & equipment

nspected ofter installation, ofter alterations and
iciuarterly, Inspection Registerskept

Portable electric tools and -lights and extension
leads identified/numbered.

Monthly visual inspection by User/Issuer/
Istoreman. Register kept,

Construction. Regulation 24

ater Environments

Competent person appointed in writing to supervise
diving operations and ensure maintenance, statutory
inspection and testing by an Approved Inspection
IAuthority of equipment used

IWritten Proof of Competence of above appointee
lavailable on Site

Proof of registration of all divers present onsite
available

Risk Assessment caried out

Diving Manual produced. Available on Site

Record of Voice Communications kept

Diving Operations recordkept

Each Diver keeps a personal logbook. Entries
icountersigned by the Diving Supervisor
Decompression tables available on Site Records

of any Decompression iliness kept Certificate of
Manufacture of any Compression

Chamber or Diving Bellin use available on Site

General Safety Regulation8(1)(a)

Designation of Stacking &
[storage Supervisor.

Competent Person/s with specific knowledge and
experience designated to supervise all Stacking &
Storage

Written Proof of Competence of above appointee
lovailable on Site

Construction. Regulation29/
Environmental Regulation9

Designation of a Person to Co-
lordinate Emergency Planning
lAnd Fire Protection

Person/s with specific knowledge and experience
Idesignated to co-ordinate emergency contingency
planning and execution and fire prevention measures
Emergency Evacuation Plandeveloped:

+ Drilled/Practiced

+ Plan & Records of Drills/Practices available onSite
Fire Risk Assessment carried out

All Fire Extinguishing Equipment identified and on
Register.

Inspected weekly. Inspection Registerkept

Serviced annually




Aid boxes. (Required where 5 persons or more are
employed)

First Aid freely available

Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50

employed)

List of First Aiders and Certificates

Name of person/s in charge of First Aidbox/es
displayed.

Location of F/Aid box/es clearlyindicated.
Signs instructing employees to report ail
Injuries/illness including first aidinjuries

lemployees. {Required where more than 10 persons cre

Section/ Subject Requirements 1.1.1.2
Regulation Yes/No
General Safety Regulation3 First Aid Every workplace provided with sufficient number of First

General Safety Regulation2

Personal Safety Equipment
(PSE}

IPSE Risk Assessment carried out ltems of
IPSE prescribed/use enforced Records of
Issue kept

Undertaking by Employee to use/wearPSE

General Safety Regulation9

Finspection & Use of
Welding/Flame Cutting
Equipment

Competent Person/s with specific knowledgeand
experience designated to Inspect Electric Arc, Gas
Welding and Flame Cutting Equipment

Written Proof of Competence of above appointee
available on Site

Equipment identified/numbered and entered into a
register

Equipment inspected monthly. Inspection Register
Kept

Hazardous Chemical Substances
(HCS)

*Control of Storage & Usage of
HCS

ICompetent Person/s with specific knowledge and
l=xperience designated to Control the Storage &
Usage of HCS

Written Proof of Competence of above appointee
available on Site

Risk Assessment caried out

Register of HCS kept/used onSite

Vessels under Pressure
Regulations

Vessels under Pressure (VUP)

Competent Person/s with specific knowledge and
experience designated to supervise the use, storage,
maintenance, statutory inspections & testing of
VUP's

Written Proof of Competence of above appointee
lavailable on Site

Risk Assessment carried out

Certificates of Manufacture avdailable on Site
Register of VUP's on Site

Inspections & Testing by Approved Inspection
Authority (AIA):

- ofter installation/re-erection orrepairs

- every 36 months.

- Register/Log kept of inspections, tests.
Modifications & repair

Construction. Regulation23

Construction Vehicles & Earth
Moving Equipment

Operators/Drivers appointedto:

- Carry out a daily inspection prior to use

- Drive the vehicle/plant that he/she is competentio
loperate/drive

Written Proof of Competence of above appointee
lavailable on Site

Record of Daily inspections kept

General Safety Regulation13A

Inspection of Ladders

ICompetent person appointed in writing toinspect
lLadders

lLadders inspected at arrival on site andmonthly
thereafter. Inspections registerkept

General Safety Regulation 13B

Ramps

ICompetent person appointed in writing to Supervise
the erection & inspection of Ramps. Inspection
register kept




SCHEDULE D: FORM OHS 1

OCCUPATIONAL HEALTH AND SAFETY: CHECK LIST

1. HEALTH AND SAFETY POLICY

(a) Can a copy of current health and safety policy including
Procedures for risk assessment be supplied.

(b) Please give full reasons, on a separate sheet, if the
health and safety policy cannot be provided

2. HEALTH AND SAFETY ADVICE

Do you :-

(a) Employ a full time health and safety advisor?

(b) Use the services of a health and safety consultante

(c) Have access to the services of a health and safety group?
3. ACCIDENT AND INCIDENT STATISTICS

(a) Have any dangerous occurrences been reported

within the last three years?

If Yes, please give brief details :-

(b) Has any employee or persons under your control
been fatally injured at work within the last three
years?

If Yes, please give brief details:-

Name of Firm E  eeieeteoceereesmessverierenssvsersanreseuts st envastos uerbnnreisesernessenatasraerest
(Block Capitals)

Tenderer Name  rmvveereerrssnnrressaeis e estsaetisennt e istesnananaaen

(Block Capitals)

Signature L e e seaa s reen Date

Yes No

Yes No

Yes No

Yes No

Yes No

Yes No



SCHEDULE E: FORM OHS 2

OCCUPATIONAL HEALTH AND SAFETY STATEMENT BY CONTRACTOR

O SO OP PR PO PP PPUOPPUPTPUPPPPES e duly authorised to represent
.................................................................................................................................................. (Company
NAME] TN MY  COAPCGCHY QS iiiiiiiiivitieiee e csees s rtre s esssraaee s e e e ieressassaeaesee et saeassesaeesessesbesstastrentaeessannsesesanesseens
(Designation) hereby confirm that | accept full and exclusive responsibility for compliance by myself
and all persons who perform work for me with the provisions of the Occupational and Safety Act, No.85
of 1993 (as am ended) and all regulations promulgated from time to time, whilst performing work on :

ContraCT NO. & et

| confirm that ali employees who perform work on the site shall be properly trained to do this in «
manner which is safe and without risk to health and safety to themselves and others in the vicinity and
undertake to have our activities adequately supervised in the interest of health and  safety.

NAME OF FIMM I e e e s (Block Capitals)

Tenderer Name e s
(Block Capitals)

Signature L et e s e e s e

Date L etreeee e eeeeeie e ————————eeansnnrerreens



COGTA: CONSTRUCTION OF UNDERCOVER PARKING AT
MKHONDENI

SAFETY, HEALTH AND ENVIRONMENTAL RISK
MANAGEMENT

BASELINE RISK ASSESSMENT
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