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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

BILL NO 1

PRELIMINARIES

The agreement shall be the Principal Building 
Agreement prepared and published by the Joint Building 
Contracts Committee: Edition 4.1 Code 2101, March 
2005. (The JBCC Series 2000 Principal Building 
Agreement).

PRINCIPAL BUILDING AGREEMENT

The preliminaries shall be the Preliminaries prepared 
and published by the Joint Building Contracts 
Committee for use with the JBCC Principal Building 
Agreement: Code 2103, May 2005. (The JBCC Series 
2000 Preliminaries). 

PRELIMINARIES

Tenderers shall be deemed to have referred to the 
afore-mentioned documents for the full intent and 
meaning of each clause. These clauses are hereinafter 
referred to by the heading and clause number only.

FULL INTENT AND MEANING OF CLAUSES

Where standard clauses or alternatives are not 
applicable to this contract, such modifications,  
corrections or supplements as are necessary are given 
under each relevant clause heading or within the 
relevant schedule.

Where an item is not relevant to this specific contract, 
such item is marked "N/A" signifying "Not applicable".

Tenderers shall allow opposite each clause for any cost 
involved with complying with such clause. Any clauses 
left unpriced shall be deemed to be covered by rates 
and prices elsewhere incorporated throughout these bills
of quantities.

PRICING OF CLAUSES
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

Should 'Alternative A', as set out within Clause 10.3 of 
the JBCC 2000 Preliminaries, be used for the 
adjustment of preliminaries, then each item priced is to 
be allocated to one or more categories by the insertion 
of the letter "F", "V" or "T", as the case may be, against 
the price in the rate column. These letters shall indicate 
the relevant categories as follows:

"F" - A fixed amount.
"V" - A variable amount in proportion to the 
value
"T" - An amount in proportion time

PAYMENT CATEGORIES
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION A: PRINCIPAL BUILDING AGREEMENT 

Item

Definitions and interpretation 
Clause 1.0

F:.......................... V:.......................... 
T:..........................

1

DEFINITIONS

Item

Offer, acceptance and performance 
Clause 2.0

F:.......................... V:.......................... 
T:..........................

2

OBJECTIVE AND PREPARATION

Item

Documents 

Clause 3.1 is hereby deleted and no payment 
guarantee will thus be provided by the employer.

Clause 3.3 is hereby amended by deleting the words 
"..... within seven (7) calender days of having received 
a payment guarantee from the employer in terms of 
3.1 "in the first sentence and substituting 
with"......within twenty-one (21) calendar days of 
written acceptance of the contractor's tender." The 
second sentence shall remain unchanged. 

Clause 3.0

F:.......................... V:.......................... 
T:..........................

3
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

Item

Design responsibility 

The following new subclause is hereby added to this 
clause:

4.4 Notwithstanding the provisions of 4.2, the 
contractor shall ensure that every such 
nominated or selected subcontractor shall 
simultaneously with the signing of the relevant 
nominated or selected subcontract sign and 

deliver to the employer a Design Materials and 
Workmanship Warranty and Undertaking in 

favour of the employer or a Materials and 
Workmanship Undertaking strictly in accordance 
with the instructions or provisions contained in 
the tender documents for the nominated or 

selected subcontract works. 
Clause 4.0

F:.......................... V:.......................... 
T:..........................

4

Item

Employer's agents 
Clause 5.0

F:.......................... V:.......................... 
T:..........................

5

Item

Site representative 
Clause 6.0

F:.......................... V:.......................... 
T:..........................

6
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

Item

Compliance with regulations 

The following new subclause is hereby added to this 
clause:

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2003 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is incorporated at the back of the 
bills of quantities / lump sum document.

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory.  In the event of partial or total non-
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay 
issuing any progress payment certificate until the 
contractor provides satisfactory proof of compliance.  
The contractor shall not be entitled to any 
compensation of whatsoever nature, including interest, 
due to such delay of payment.

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder 
and no additional claims in this regard shall be 
entertained.

Clause 7.0

F:.......................... V:.......................... 
T:..........................

7

Item

Works risk 
Clause 8.0

F:.......................... V:.......................... 
T:..........................

8
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

Item

Indemnities 
Clause 9.0

F:.......................... V:.......................... 
T:..........................

9

Item

Works insurances 
Clause 10.0

F:.......................... V:.......................... 
T:..........................

10

Item

Liability insurances 
Clause 11.0

F:.......................... V:.......................... 
T:..........................

11

Item

Effecting insurances
 Clause 12.0

F:.......................... V:.......................... 
T:..........................

12

Item
13.0

No Clause
13

Item

Security 

Notwithstanding the provisions of sub-clause 14.1, the 
contractor shall submit with his tender a letter of intent 
from an accredited guarantor, undertaking to provide 
the selected JBCC construction guarantee to the 
Provision of Security format appended to these bills of 
quantities.

The employer reserves the right to reject a 
construction guarantee if, in the opinion of the 
employer, the guarantor is not accredited

Clause 14.0

F:.......................... V:.......................... 
T:..........................

14
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

Item

Preparation for and execution of the Works 
Clause 15.0

F:.......................... V:.......................... 
T:..........................

15

EXECUTION

Item

Access to the Works 

The contractor shall afford all reasonable access to 
other contractors and/or sub-contractors who may be 
employed by the client to execute other work whether 
in connection with the Contract Work or not

Clause 16.0

F:.......................... V:.......................... 
T:..........................

16

Item

Contract instructions 
Clause 17.0

F:.......................... V:.......................... 
T:..........................

17

Item

Setting out of the Works 

The Contractor shall notify the Principal Agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc. exist in order 
to make the necessary arrangements for the 
rectification of any such encroachments

Clause 18.0

F:.......................... V:.......................... 
T:..........................

18

Item

Assignment 
Clause 19.0

F:.......................... V:.......................... 
T:..........................

19
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

Item

Nominated Subcontractors 
Clause 20.0

F:.......................... V:.......................... 
T:..........................

20

Item

Selected Subcontractors 
Clause 21.0

F:.......................... V:.......................... 
T:..........................

21

Item

Employer's Direct Contractors 
Clause 22.0

F:.......................... V:.......................... 
T:..........................

22

Item

Contractor's Domestic Subcontractors 
Clause 23.0

F:.......................... V:.......................... 
T:..........................

23

Item

Practical completion 
Clause 24.0

F:.......................... V:.......................... 
T:..........................

24

COMPLETION

Item

Works completion 
Clause 25.0

F:.......................... V:.......................... 
T:..........................

25

Item

Final completion 
Clause 26.0

F:.......................... V:.......................... 
T:..........................

26
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

Item

Latent defects liability period 
Clause 27.0

F:.......................... V:.......................... 
T:..........................

27

Item

Sectional completion 
Clause 28.0

F:.......................... V:.......................... 
T:..........................

28

Item

Revision of date for practical completion

Subclause 29.1.1 is hereby deleted and substituted by 
the following:

Exceptionally inclement whether, which shall only 
relate to weather with a degree of inclemency which is 
materially greater than or is materially beyond the 
average inclemency experienced in the past five years 
and /or recorded, in terms of available records or 
otherwise, at or for the area in which the site is 
situated, for the period(s) in question. Any revision of 
date of practical completion which may, in terms of this 
clause be allowed for exceptionally inclement weather, 
shall be related only to those periods of exceptionally 
inclement weather by which the average periods of 
time, during which exceptionally inclement weather is 
experienced and/or recorded in the area in which the 
site is situated, is exceeded. The contractor is 
therefore to make allowance for normal vagaries of the 
weather.

Clause 29.0

F:.......................... V:.......................... 
T:..........................

29

Item

Penalty for non-completion 
Clause 30.0

F:.......................... V:.......................... 
T:..........................

30
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

Item

Interim payment to the contractor 

Notwithstanding this or any other clause, materials and 
goods stored off site shall not be included in the 
amount authorised for payment.

Subclause 31.9 is hereby amended by the substitution 
of the words "seven (7) calendar days" in the first line 
by the words "twenty one (21) calendar days".

Subclause 31.10 is hereby amended by the 
substitution of the words "practical completion" in the 
second and fourth lines by the words "final 
completion".

Clause 31.0

F:.......................... V:.......................... 
T:..........................

31

PAYMENT

Item

Adjustment to the contract value 

Notwithstanding the provisions of subclause 32.13 or 
any other clause, all fluctuations in costs shall be for 
the account of the contractor. See also subclause 
42.4.6

Where prices are submitted by the contractor and/or 
sub-contractors during progress of the works in 
respect of contract and notwithstanding the fact that 
such prices may be used in an interim payment 
certificate, there is to be no presumption of 
acceptance. Should the Principal Agent wish to accept 
any such prices prior to the issue of the final 
certificate, it will be in writing

Clause 32.0

F:.......................... V:.......................... 
T:..........................

32

Item

Recovery of expense and loss 
Clause 33.0

F:.......................... V:.......................... 
T:..........................

33
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

Item

Final account and final payment 

Subclause 34.11 is hereby amended by the 
substitution of the words "practical completion" in the 
third line by the words "final completion".

The employer shall, however, pay interest to the 
contractor at the rate stipulated in clause 34.11 on any 
amounts payable to the contractor after final 
completion after the date of issue of the certificate of 
final completion but only for such period as the 
settlement of the final account is delayed by non-
performance of the Principal Agent or the employer or 
his agents. In evaluating non-performance for 
purposes of this clause a reasonable time shall be 
allowed to the employer or his agents to respond to 
any matter brought to his/their attention and which 
may affect the settlement of the final account

Clause 34.0

F:.......................... V:.......................... 
T:..........................

34

Item

Payment to other parties 
Clause 35.0

F:.......................... V:.......................... 
T:..........................

35

Item

Cancellation by Employer - Contractor's default 
Clause 36.0

F:.......................... V:.......................... 
T:..........................

36

CANCELLATION

Item

Cancellation by Employer - loss and damage 
Clause 37.0

F:.......................... V:.......................... 
T:..........................

37
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

Item

Cancellation by Contractor - Employer's default 
Clause 38.0

F:.......................... V:.......................... 
T:..........................

38

Item

Cancellation - cessation of the Works 
Clause 39.0

F:.......................... V:.......................... 
T:..........................

39

Item

Dispute settlement 
Clause 40.0

F:.......................... V:.......................... 
T:..........................

40

DISPUTE

Item
State clauses

Clause 41.0
41

SUBSTITUTE PROVISIONS

CONTRACT VARIABLES

Item

42.0 Pre-tender information 

F:.......................... V:.......................... 
T:..........................

42

THE SCHEDULE

42.1.1 Employer: The Kwazulu- Natal Department of 
cooperative governance and traditional affairs

Address:14th floor Natalia Building
330 Langalibalele Street
Pietermaritzburg
3201

42.1  CONTRACTING AND OTHER PARTIES
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

42.1.2   Principal Agent:

42.1.3 Agents Service:

42.1.3 Agents Service:

42.1.4 Agents Service: 

                                 

42.1.6 Agents Service: 
           

42.2.1 Works description: 

Refurbishments to Chwezi TAC

42.2  CONTRACT DETAILS

42.2.2 Site description:

Chwezi TAC

42.2.3 Work or installations by direct contractors:
(22.2)

Not Applicable
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

42.2.4 Specific options that are applicable to a State 
organ
(41.0) only

Where so:
(1) Legislation applicable to the interest 

rate:

As determined by the Minister of Justice in terms of
Section 1(2) of the Prescribed Rate of Interest Act,
1975 (Act no. 55 of 1975) from time to time

(2) Lateral support insurance to be effected 
by the Contractor:

No

(3) Payment will be made for materials 
and goods:

Yes

(4) Dispute resolution by litigation:
No

(5) Extended defects liability period 
applicable to the following elements:

No

42.2.5 Possession of the site is intended to be given 
on:

(15.2.1)

Date to be indicated after contract award

42.2.6 
(15.3)
Period for the commencement of the Works after the 
Contractor takes possession of the site:

   Seven (7) working days
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

42.2.7 For the works as a whole:

(24.3.1)
The date for practical completion and the
penalty per calendar day. 

The programme and cashflow to be submitted 
within thirty calender days after site handover 
will form part of the deliverable milestones. 
Failure to meet these shall be deemed to be 
breach of contract. Should the contractor fail to 
submit both within this period, the Principal 
Agent and/or Quantity Surveyor shall impose 
both and the contractor shall have seven 
working days to counter such with an 
acceptable programme and cash-flows. 
Acceptability shall be solely decided by the 
Principal Agent and/or Quantity surveyor and/or 
Project Manager

Date:

To be indicated after contract award

Penalty:

Formula to be used to calculate penalty 
amount is as follow:
  
Penalty = contract sum VAT excluded x
0.0275/100

= Penalty per day

42.2.8 For the works in sections:
Not Applicable

42.2.9 The law applicable to this Agreement shall be 
that of:
(1.2)

  Republic of South Africa

Item42.3 INSURANCES43
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42.3.1 Contract Works insurance to be effected by:
(10.1, 10.2, 12.1)

Contractor

For the sum of: Equal to the Contract Sum plus 20%

With a deductible of: Equal to 0,1% of the above 
insured amount

42.3.2 Supplementary insurance is required:
(10.1, 10.2, 12.1)

No

42.3.3 Public liability insurance to be effected by:
(11.1, 12.1)

Contractor

For the Sum of: R 5,000,000.00 (Five million 
rand only)

With a deductible of: 0.1% of the above insured 
amount

42.3.4 Support insurance to be effected by the 
employer
(11.1, 12.1)

Yes

42.4.1 Waiver of Contractor's lien or right of         
(3.3, 15.1.3, continuing possession is required:
31.16.2)

Yes

42.4 DOCUMENTS

42.4.2 Construction document copies to be supplied to 
the
(3.7) Contractor free of charge:

Three (3)

42.4.3 Bills of Quantities/Lump sum document / 
schedule of rates drawn up in accordance with:

Standard System of Measuring Building 
Work 1999, Sixth Edition (Revised)  
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ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

42.4.4 On acceptance of the tender the bills of
quantities/lump sum document is to be
submitted within working days:     (15.1.1)

Five (5)

42.4.5 JBCC Engineering General Conditions are to be 
included in the contract documents:

(3.4)
      No

42.4.6 The contract value is to be adjusted using 
CPAP                

indices:
(31.5.3)

YES

42.4.7 Details of changes made to the provision of 
JBCC standard documentation:

[3.10]

A. Principal Building Agreement

Subclause 3.1 deleted
Subclause 3.3 amended
Subclause 4.4 added
Subclause 7.3 added
Subclause 14.9 added
Subclause 18.5 added
Subclause 29.1.1 substituted
Subclause 31.9 amended
Subclause 31.10 amended
Clause 32.0 amended
Subclause 34.11 amended

B. JBCC Preliminaries

Clause 2.1 amended
Clause 2.2 amended
Clause 2.6 amended
Clause 3.1 amended
Clause 4.1 amended
Clause 5.1 amended
Clause 5.3 amended
Clause 9.2 amended
Caluse 11.3 amended
Caluse 16 amended
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SECTION B:  PRELIMINARIES 

Item

Definitions and interpretation 
Clause 1.0

F:.......................... V:.......................... 
T:..........................

44

1.0 DEFINITIONS AND INTERPRETATION

Item

Checking of documents.

The items in these bills of quantities are to be read 
and priced in conjunction with and the descriptions 
regarded as amplified by the Model Preambles for 
Trades as recommended and published by the 
Association of South African Quantity Surveyors, 1999 
edition, and no claim arising from brevity of description 
of items fully described in the said Model Preambles 
for Trades will be entertained.

Clause 2.1

F:.......................... V:.......................... 
T:..........................

45

2.0 DOCUMENTS

Item

Provisional bills of quantities.

These bills of quantities shall not be used for ordering 
purposes.

Clause 2.2

F:.......................... V:.......................... 
T:..........................

46

Item

Availability of construction documentation.

The budgetary allowances allocated for sub-contract 
amounts allocated for subsequent trades included in 
this document will be separately procured, based on 
multiple procurement of sub-contractors during 
construction period

Clause 2.3

F:.......................... V:.......................... 
T:..........................

47

-18-

PRELIMINARIES
Bill No.  1
SECTION No. 1: PRELIMINARIES
Section No.  1

Carried to Collection R



TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

Item

Interests of agents.
Clause 2.4

F:.......................... V:.......................... 
T:..........................

48

Item

Priced documents.

Notwithstanding the provisions of this clause, the 
contractor shall deposit/submit the priced documents 
within the time as stated in A41.4.4 of the Schedule of
Contract Variables

Rates (items)

Where appropriate, rates for similar items in these bills 
of quantities should be the same

Prior to signing of the Principal Building Agreement the 
Principal Agent shall be at liberty to make such 
adjustments to individual rates, whether they are 
Subcontractor's rates or not, as will eliminate errors or 
discrepancies or which he considers to be imbalanced, 
unreasonable or unrealistic rates, without altering the 
tender sum

Clause 2.5

F:.......................... V:.......................... 
T:..........................

49

Item

Tender submission 

This clause is amended by substituting "JBCC Form of 
Tender" with "Official Form of Tender:

Clause 2.6

F:.......................... V:.......................... 
T:..........................

50
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Item

Defined works area

The area of the works to be occupied by the 
contractor, any restriction on the area and the limit of 
access or exit will be pointed out to the contractor by 
the principal agent on handing over the site.

Clause 3.1

F:.......................... V:.......................... 
T:..........................

51

3.0 THE SITE

Item

Geotechnical investigation 
Clause 3.2

F:.......................... V:.......................... 
T:..........................

52

Item

Inspection of the site 

There will be a compulsory site inspection and briefing 
meeting as per the tender advertisement. Failure to 
attend will lead to disqualification of the tender.

Clause 3.3

F:.......................... V:.......................... 
T:..........................

53

Item

Existing premises occupied 
Clause 3.4

F:.......................... V:.......................... 
T:..........................

54

Item

Previous work - dimensional accuracy 
Clause 3.5

F:.......................... V:.......................... 
T:..........................

55

Item

Previous work - defects 
Clause 3.6

F:.......................... V:.......................... 
T:..........................

56
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Item

Services - known 
Clause 3.7

F:.......................... V:.......................... 
T:..........................

57

Item

Services - unknown 
Clause 3.8

F:.......................... V:.......................... 
T:..........................

58

Item

Protection of trees 
Clause 3.9

F:.......................... V:.......................... 
T:..........................

59

Item

Articles of value 
Clause 3.10

F:.......................... V:.......................... 
T:..........................

60

Item

Inspection of adjoining properties 
Clause 3.11

F:.......................... V:.......................... 
T:..........................

61

Item

Management of the Works 

The Contractor shall obtain all necessary particulars of 
Subcontractors' work timeously so that provision for 
recesses, chases, holes, etc. can be made

Clause 4.1

F:.......................... V:.......................... 
T:..........................

62

4.0 MANAGEMENT OF CONTRACT
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Item

Programming for the Works 
Clause 4.2

F:.......................... V:.......................... 
T:..........................

63

Item

Progress meetings 
Caluse 4.3

F:.......................... V:.......................... 
T:..........................

64

Item

Technical meetings 
Clause 4.4

F:.......................... V:.......................... 
T:..........................

65

Item

Labour and plant records 
Clause 4.5

F:.......................... V:.......................... 
T:..........................

66

Item

Samples of materials 
Caluse 5.1

F:.......................... V:.......................... 
T:..........................

67

5.0 SAMPLES AND SHOP DRAWINGS

Item

Workmanship samples 
Clause 5.2

F:.......................... V:.......................... 
T:..........................

68

Item

Shop drawings 
Clause 5.3

F:.......................... V:.......................... 
T:..........................

69
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Item

Compliance with manufacturers' instructions
Clause 5.4

F:.......................... V:.......................... 
T:..........................

70

Item

Deposits and fees 
Clause 6.1

F:.......................... V:.......................... 
T:..........................

71

6.0 TEMPORARY WORKS AND PLANT

Item

Enclosure of the works 
Clause 6.2

F:.......................... V:.......................... 
T:..........................

72

Item

Advertising 
Clause 6.3

F:.......................... V:.......................... 
T:..........................

73

Item

Plant, equipment, sheds and offices 
Clause 6.4

F:.......................... V:.......................... 
T:..........................

74

Item

Main noticeboard 
Clause 6.5

F:.......................... V:.......................... 
T:..........................

75

Item

Subcontractors notice board 
Clause 6.6

F:.......................... V:.......................... 
T:..........................

76

-23-

PRELIMINARIES
Bill No.  1
SECTION No. 1: PRELIMINARIES
Section No.  1

Carried to Collection R



TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

Item

Location 
Clause 7.1

F:.......................... V:.......................... 
T:..........................

77

7.0 TEMPORARY SERVICES

Item

Water
Clause 7.2

F:.......................... V:.......................... 
T:..........................

78

Item

Electricity 
Clause 7.3

F:.......................... V:.......................... 
T:..........................

79

Item

Telecommunication equipment 
Clause 7.4

F:.......................... V:.......................... 
T:..........................

80

Item

Ablution facilities 
Clause 7.5

F:.......................... V:.......................... 
T:..........................

81

Item

Responsibility for prime cost amounts 
Clause 8.1

F:.......................... V:.......................... 
T:..........................

82

8.0 PRIME COST AMOUNTS
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Item

General attendance 
Clause 9.1

F:.......................... V:.......................... 
T:..........................

83

9.0 ATTENDANCE ON NOMINATED/SELECTED 
SUBCONTRACTORS

Item

Special attendance 

The last three words contained within Clause 9.2, ie. 
"........ in the schedule", shall be deleted and replaced 
by "..... within the relevant item incorporated in these 
bills of quantities".

Clause 9.2

F:.......................... V:.......................... 
T:..........................

84

Item

Commissioning - Fuel, water and power 
Clause 9.3

F:.......................... V:.......................... 
T:..........................

85

Item

Statutory taxes, duties and levies 

Provision is made in the summary of these bills of 
quantities for inclusion of Value Added Tax (VAT)

Clause 10.1

F:.......................... V:.......................... 
T:..........................

86

10.0 FINANCIAL ASPECTS

Item

Payment of preliminaries 
Clause 10.2

F:.......................... V:.......................... 
T:..........................

87
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Item

Adjustment of preliminaries 

Should the contractor select Alternative B but fails to 
provide the information required prior to signing of the 
contract, the Principal Agent shall have the right to 
select either Alternative A or B for the adjustment of 
Preliminaries. If the Principal Agent selects Alternative 
B he shall be entitled to make assumptions at his 
discretion regarding the information which the 
contractor would normally have provided prior to the 
signing of the contract

Clause 10.3

F:.......................... V:.......................... 
T:..........................

88

Item

Payment certificate cash flow 
Clause 10.4

F:.......................... V:.......................... 
T:..........................

89

Item

Protection of the Works 
Clause 11.1

F:.......................... V:.......................... 
T:..........................

90

11.0 GENERAL

Item

Protection/isolation of existing/sectionally occupied 
Works 

Clause 11.2

F:.......................... V:.......................... 
T:..........................

91
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Item

Site security 

The contractor shall provide and maintain twenty-four 
hour site security and loss control systems all to the 
satsfaction of the principal agent. It is envisaged that 
these procedures will incorporate, inter alia, gate 
control for personnel and vehicles, individual entry 
permits, regular security patrols and the like.

Clause 11.3

F:.......................... V:.......................... 
T:..........................

92

Item

Notice before covering work 
Clause 11.4

F:.......................... V:.......................... 
T:..........................

93

Item

Disturbance 
Clause 11.5

F:.......................... V:.......................... 
T:..........................

94

Item

Environmental disturbance 
Clause 11.6

F:.......................... V:.......................... 
T:..........................

95

Item

Works cleaning and clearing 
Clause 11.7

F:.......................... V:.......................... 
T:..........................

96

Item

Vermin 
Clause 11.8

F:.......................... V:.......................... 
T:..........................

97
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Item

Overhand work 
Clause 11.9

F:.......................... V:.......................... 
T:..........................

98

Item

Instruction manuals and guarantees 
Clause 11.10

F:.......................... V:.......................... 
T:..........................

99

Item

As built information 
Clause 11.11

F:.......................... V:.......................... 
T:..........................

100

Item

Tenant installations 
Clause 11.12

F:.......................... V:.......................... 
T:..........................

101

12.1 PRE-TENDER INFORMATION

12.0 SCHEDULE OF VARIABLES

Item

Pre-tender information is given hereunder:

Clause
(and reference)

102

12.1.1 Provisional bills of quantities 
(2.2) The quantities are provisional.      

Yes

12.1.2 Availability of construction documentation. 
(2.3) Construction documentation is not complete.

No

12.1.3 Interests of agents 
(2.4)
The agents have no interest in this project apart 
from their professional interest
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12.1.4 Defined Works area 
(3.1)
The contractor will not be allowed to extend his 
operations beyond the area indicated on the 
drawings or defined by the Principal Agent

12.1.5 Geotechnical investigation

(3.2) A Report is available for inspection at the Civil 
and Structural Engineer's offices         

12.1.6 Existing premises occupied 
(3.4)

No

12.1.7 Previous work - dimentional accuracy

       Not
applicable

12.1.8 Previous work - defects.
(3.6)

        Not
applicable

12.1.9 Services - known. 
(3.7)

        Yes

12.1.10 Protection of trees. 
(3.9)

No specific requirements

12.1.11 Inspection of adjoining properties
(3.11)

       Not applicable

12.1.12 Enclosure of the Works.
(6.2)

       Not applicable
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12.1.13 Offices
(6.4.3)
The contractor shall provide, maintain and remove on 
completion one meeting room at least 8,0 x 5,0 m on 
plan and 2,6m high internally. The room shall be well lit 
and fitted with three power outlets. The contractor shall 
furnish the room with a large table and at least ten 

chairs.  

12.1.14 Main notice board.
(6.5)

One main notice board shall be 
provided

12.1.15 Subcontractors notice board.
(6.6)

A notice board is required
No

12.1.16 Water
(7.2)

Option A (by contractor)
Yes

12.1.17 Electricity

Option A (by contractor)
Yes

12.1.18 Telecommunications

Telephone
Yes

Facsimile
Yes

E-mail
Yes

12.1.19 Ablution facilities 

Option A (by contractor)
Yes

12.1.20 Protection of existing/sectionally occupied 
works. 
(11.2) Protection is required.

No
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12.1.21 Special attendance
(9.2)
Details of special attendance required shall be as 
detailed within the items relevant to each particular sub-
contract as incorporated hereinafter in these bills of 
quantities.

12.1.22 Protection of the Works
(11.1)

No specific requirements

12.1.23 Disturbance
(11.5)
Whilst the employer shall not impose restrictions upon 
the contractor's working hours, the contractor shall take 
all measures available to him in order to minimise noisy 
operations during business hours. Such measures will 
include, inter alia, the use of silent compressors and 
strict control of workmen.

12.1.24 Environmental disturbance
(11.6)

Not applicable

12.2 POST-TENDER INFORMATION

Item

Post-tender information required under clauses 12.2.1 
to 12.2.3 shall be completed prior to contract signing, 
in consultation with the contractor.

103

SECTION  C: SPECIFIC PRELIMINARIES

Item

As built drawings.

The position of construction breaks and the extent of 
individual concrete pours are to be recorded by the 
Contractor on the structural engineering drawings and 
are to be submitted to the Principal Agent and the 
structural engineer for their records.

F:.......................... V:.......................... 
T:..........................

104

SUPPLEMENTARY DOCUMENTATION
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Item

Site Instructions.

Contract instructions issued on site are to be recorded 
in triplicate in an instruction book which is to be 
maintained on site by the contractor.

105

Item

LABOUR RECORD

At the end of each week the contractor shall provide 
the Principal Agent with a written record, in schedule 
form, reflecting the number and description of 
tradesmen and labourers employed by him and all 
sub-contractors on the works each day of that week

106

Item

PLANT RECORD

At the end of each week the contractor shall provide 
the Principal Agent with a written record, in schedule 
form, reflecting the number, type and capacity of all 
plant, excluding hand tools, currently used on the 
works each day of that week

107
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R
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SECTION No. 2

BUILDING WORKS

BILL No. 1

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 102 for JBCC CPAP 
purposes

ALTERATIONS TO EXISTING BUILDINGS 
(PROVISIONAL)

GENERAL NOTES

For further preambles and full descriptions of items not 
fully described in this Bill, reference must be made to 
supplementary preambles and descriptions in the other 
Bills of this Section. Such supplementary preambles and 
descriptions shall apply equally to the work in this Bill

SHORT DESCRIPTIONS
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In taking down and removing existing work the utmost 
care shall be observed to prevent any structural or other 
damage to remaining portions of the building and the 
Contractor shall provide all shoring, needling, strutting, 
etc. to ensure the stability of all structures during 
alteration work

Special care shall be exercised during the progress of 
the work to ensure that any electrical installations, water 
supply pipes, telephone and other services which may 
be encountered are not interfered with and notice shall 
be given to the Principal Agent if any disconnection or 
alterations become necessary

1

GENERAL

Any water supply and other piping that may be 
encountered and which is found necessary to 
disconnect or cut shall, after such disconnection or 
cutting has been authorised by the Principal Agent, be 
effectively stopped off and any new connections that 
may be necessary made with the proper tees, junction 
pieces, etc. to the satisfaction of the Principal Agent

The Contractor shall afford every facility to workmen not 
under his control making disconnections and new 
connections as required to any services
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OLD MATERIALS TO BECOME THE PROPERTY OF 
THE CONTRACTOR

Old materials from alterations, except where described 
as to be "re-used" or "handed over" become the 
property of the Contractor who may allow credit for 
same where provided for in these Bills of Quantities

OLD MATERIALS TO BE CARTED AWAY

Old materials from the alterations, where described as 
to be "removed" as well as all rubbish, etc. must be 
regularly carted from the site and not be allowed to 
accumulate on or around the site

OLD MATERIALS NOT TO BE RE-USED

None of the old materials are to be used for new work 
except where specifically described as being "set aside 
for re-use"

HANDING OVER OF MATERIALS

Where certain materials or articles from alterations are 
described as to be "handed over" to the Principal Agent, 
such material or articles shall be properly stored by the 
Contractor, until handing over thereof. The Contractor 
must obtain an official receipt listing the materials or 
articles and dates of handing over. If the Contractor fails 
to submit the receipt when requested, it shall be 
deemed that the materials or articles are still in his 
possession and he will be held liable to the Department 
for the full replacement value thereof, which amount will 
be deducted from any monies due to the Contractor

MATERIALS FROM THE ALTERATIONS, CREDIT, 
ETC.
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The existing buildings will be in use and occupied during 
the progress of the contract and the Contractor will be 
required to carry out the works in such a manner as will 
least interfere with the occupants and with the minimum 
of disturbance

Contractors are also to note that due to the buildings 
being occupied the repairs and renovations works will 
be required to be executed in a specific order as will be 
determined by the Principal Agent in conjunction with 
the user client's authorised representative.

EXISTING BUILDINGS

The Contractor is advised to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the correctness of sizes of all 
new work

All sizes given in relation to existing work are 
approximate

SIZE PERTAINING TO EXISTING WORK

The Contractor shall make good in all trades to existing 
work where damaged or disturbed through the 
alterations with all necessary new materials to match the
existing

MAKING GOOD DAMAGED WORK

 Descriptions of forming new openings or altering 
openings in existing walls shall be deemed to include 
breaking out for and forming new brick, in-situ concrete 
or prestressed concrete lintels, including all 
reinforcement, formwork, turning pieces, etc., building 
up jamps or portion of openings as described with 
brickwork properly toothed and bonded to existing, 
building cavities of hollow walls solid where necessary 
and making good finishes all round on both sides and 
into reveals as described

FORMING NEW OPENINGS OR ALTERING 
OPENINGS IN EXISTING WALLS
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Descriptions of building up existing openings where 
given in number shall be deemed to include preparing 
existing surfaces all around, brickwork properly toothed 
and bonded to existing, wedging up and making good 
on both sides as described

BUILDING UP OPENINGS

Where plasterwork on walls, ceilings, etc. are required 
to be patched or made good, prices are to include for 
the appropriate priming coat and one coat undercoat to 
receive paint finishing coats which are measured 
elsewhere

PAINTWORK

The contractor must protect all work not removed such 
as walls, floors, doors, windows, fittings, etc., from 
damage during the progress of the work and provide all 
necessary materials for doing so.All shoring, etc., of 
portions of the existing buildings necessary to ensure 
the stability of the premises while executing the 
demolitions or alterations is to be provided by the 
contractor, who will be held solely responsible for any 
damage to persons or property and for safety of the 
structure throughout the contract period. The contractor 
will be required to make good at his own expense any 
damage that may occur.

Tenderers are advised to visit the site before tendering 
and satisfy themselves as to the nature and extent of 
the works, means of access to the site and availability of 
working space. No claims will be entertained due to the 
tenderer having failed to comply with the above 
conditions.

The descriptions in the items are given as a guide and 
to assist contractors in tendering, but not necessarily 
accurate or complete. Contractors must verify the items 
by personal inspection on the site.

Unless otherwise stated the contractor shall not remove 
or interfere with any furniture, furnishings, fittings or 
similar articles belonging to the Employer and /or their 
staff.

-39-

ALTERATIONS TO EXISTING BUILDINGS (PROVISION
Bill No.  1
SECTION No. 2: COMMUNITY HALL (Including Offices)
Section No.  2

Carried to Collection R



TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

The Principal Agent reserves the right to direct the order 
in which the contract will be executed, should 
circumstances necessitate such action.

PROCEDURE OF WORK

The risk of loss, theft, fire, storm, riot or otherwise of the 
buildings to be demolished and the materials therein 
shall rest entirely with the contractor immediately upon 
the handing over of the site. He shall take such steps as 
he may deem fit for his own protection against such 
loss.

LOSS BY THEFT, FIRE OR OTHERWISE

Any water supply or other piping that may be met with 
and found necessary to disconnect or cut are to be 
effectually stopped off or grubbed up and removed and 
any new connections that may be necessary and are to 
be made with proper fittings and to the satisfaction of 
the Principal Agent to whom due notice is to be given 
regarding all alterations to existing services.

Prices for items of demolitions, are where applicable, to 
include for taking out and removing all sanitary fittings, 
plumbing and water supplies.

Water and other piping

Special care is to be excercised not to unnecessarily 
interfere with any electric light, bell, power, telephone or 
other wires and fittings that may be met with and due 
notice must be given to the Principal Agent when any 
disconnections, removals, diversions, interrruptions, etc. 
are necessary and the contractor is to afford every 
facility to the workmen carrying out this work.

Electrical and other services
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The contractor must protect all work not removed such 
as walls, floors, doors, windows, fittings, etc. from 
damage during the progress of the work and provide all 
necessary materials for doing so.

All shoring, etc. of portions of the existing buildings 
necessary to ensure the stability of the premises while 
executing the demolitions or alterations is to be provided 
by the contractor, who will be held solely responsible for 
any damage to persons or property and for safety of the 
structure throughout the contract period. The contractor 
will be required to make good at his own expense any 
damage that may occur.

Tenderers are advised that the existing buildings will be 
in occupation during the building operations and due 
allowance must be made for the work being carried out 
in such a manner as will least interfere with the general 
routine of the occupants.

Adequate warning must be given if a particular section 
of the building has to be evacuated to carry out the 
work.

Existing buildings occupied

The contractor shall take special care to minimise noisy 
operations during business hours. Such measures will 
include, inter alia, the use of silent compressors and 
strict control of workmen.

Noise prevention
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The contractor shall demolish the portions of existing 
structures or buildings with a minimum amount of 
damage to adjoining buildings, materials, pavings, etc. 
Any damage caused is to be made good at his own 
expense with materials to match the existing to the 
entire satisfaction of the Architect.

Tenderers should take particular note of and allow 
accordingly in their prices for the type of structure and 
materials to be encountered and the thickness of walls, 
concrete slabs, etc. to be demolished.

Unless otherwise described all materials arising from the 
demolitions and alterations are to become the property 
of the contractor and he is to allow a credit for the same 
as provided for on the final summary page. These 
materials, including all rubbish and debris shall be 
immediately carted away and the site left clean and 
unemcumbered. None of the old brick from the 
demolitions are to be re-used for any new brickwork.

Where the Contractor is required to form openings, alter 
openings or brick up openings in existing walls all 
brickwork shall be made good at jambs including 
properly bonding to existing.  Brickwork in bricking up 
openings shall be wedged and pinned up to brickwork or 
concrete over in cement mortar.

Cement screeds, pavings, granolithic, etc. in openings 
are to be levelled and prepared for raising of brickwork.  
Plaster to reveals to openings are to have all external 
angles rounded and making good of finishes is to 
include for junction with existing finishes.

Where openings are described as having new brick 
lintols they are to be with minimum 300mm end 
bearings and prices are to include for brick 
reinforcement to suit the width of the wall. Lintols are to 
be three courses high up to span of 1000mm and four 
courses high up to span of 1000mm and four courses 
high when exceeding that span and brickwork is to be 
built in 1:3 cement mortar.  Where openings are 
described as having precast prestressed concrete lintols 
they are to be with minimum 300mm end bearings of 30 
MPa concrete.  One prestressed lintol for each half brick 
thickness is required and is to be reinforced with and 
including all necessary high tensile wire.

Bricking up, altering or breaking new opening in 
existing walls
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Prices are to include for making good in all trades to 
existing work, where damaged or disturbed through 
alterations, with all necessary new materials to match 
existing and leave complete and perfect in every 
respect.

Making good, etc.

REMOVAL OF EXISTING WORK

30m²Glazing from Windows2

Taking out and removing doors, windows, etc including 
thresholds, sills, etc (building up openings elsewhere)

218m²
Corrugated sheet metal roof covering and timber 
trusses

3

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

20m²Timber ceiling4

50m²Rhino board ceiling5

218m²Tiles to floors6

Hacking up/off and removing ceramic tiles including  
removing mortar bed or adhesive from concrete or 
brickwork and preparing surfaces for new screed, 
plaster, tile finish, etc

MAKING GOOD OF FINISHES, ETC

100m²Fixing and making good cracks on walls7

Making good internal cement plaster
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 2

BUILDING WORKS

BILL No. 2

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 124 for JBCC CPAP 
purposes

ROOF COVERINGS ETC (Provisional)

SUPPLEMENTARY PREAMBLES

Descriptions of all roof coverings are deemed to include 
for all straight cutting

Straight cutting

Where roof coverings are fixed on top of rigid board 
insulation to purlins etc, descriptions of roof coverings 
shall include therefor

PROFILED METAL SHEETING AND 
ACCESSORIES

218m²Roof covering with pitches not exceeding 25 degrees8

0,47mm "IBR" AZ150" 890 roll formed sheet from clean 
colour-bond volcanic grey G550 sheet fixed to existing 
structural steel purlin "all in accordance to the 
manufacturer's specifications"

50mRidge covering with serrated closer 550mm girth9

50mValley gutters 10
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ROOF AND WALL INSULATION

218m²

115mm Thick Insulation laid taut over suspended 
ceiling (elsewhere), at approximately 1,50m centres in 
both directions, including taped laps and nylon 
straining wires

11

"Fibreglass" or other approved heavy industrial grade 
aluminium foil based insulation.
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 2

BUILDING WORKS

BILL No. 3

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 126 for JBCC CPAP 
purposes

CARPENTRY & JOINERY

Particle boardParticle board shall comply with the 
following specifications: a) SABS 1300 Particle board: 
exterior and flooring type b) SABS 1301 Particle board: 
interior type

SUPPLEMENTARY PREAMBLES

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,10m centres. Roof covering 
is 0,6mm "Klip-lok" roof sheeting on 50 x 75mm purlins. 
Ceilings are Pre-painted  1200  x  600 x 12.7mm vinyl-
faced rhinoboard suspended ceiling panels. 

Joinery

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes
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Fixing 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Decorative laminate finish 

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

ROOFS, ETC

Plate nailed timber roof truss construction

150m38 x 114mm Wall plates12

Sawn softwood

1No

Design, manufacture and deliver on site, plate nailed 
roof truss construction to building, size 218m² overall 
on plan with 600mm eaves overhang projecting both 
sides, including all necessary purlins, runners, bracing 
and cross bracing, hip rafters, jack trusses, etc (wall 
plates measured elsewhere) 

.

13

150m²

Take delivery, temporary store, hoist in position and 
erect plate nailed timber roof trusses, purlins, 
gangboarding, temporary and permanent bracing, etc 
(measured on slope of roof)

14

20m²Two coats creosote on sawn timbers15

Sundries

EAVES, VERGES, ETC

60m
12 x 225mm Fascias and barge boards, including 
aluminium H-profile jointing strips

16

"Everite FC77" or other equal and approved pressed 
fibre-cement
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DOORS:Notes:All stock doors should comply with the 
requirements of SABS 545 and bear the "MARK"Prices 
are to include for all trimming required and hanging and 
fitting to pressed steel door liningsThe Contractor shall 
provide the Principal Agent with full constructional 
details of the flush doors that he proposes to use, for 
approval-----------------------------------------------

DOORS, ETC

Wrought meranti doors, etc

11No

44 mm door size 813 x 2032 mm high including 75 x 
75 mm splayed weather bar with drip groove fixed on 
one side

17

Framed, ledged, braced and battened door filled flush 
with 20 mm tongued, grooved and V-jointed vertical 
boarding in narrow widths and filled in flush in one panel 
and other side finished with hardwood veneer 

KITCHEN CUPBOARDS, ETC

1No

Sink cupboard size 7000 x 600 x 900mm high with 
sides, bottom, divisions, shelf, back and 4 single 
hinged doors (sink elsewhere)

18

Kitchen cupboards etc. with 30mm thick x 600mm wide 
granite worktop (elsewhere) with American walnut wood 
finish and solid doors 

1m600mm wide Rusternburg granite worktop19

30mm thick Rustenburg granite top with all exposed 
edges large bevel edged, fixed to supports, using dabs 
of 100% black silicon adhesive along all supports with 
all joints filled with matching polyster resin glue. 
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 2

BUILDING WORKS

BILL No. 4

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 129 for JBCC CPAP 
purposes

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Descriptions

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres, and where described as 
"bolted", the bolts are measured elsewhere

Electric light  fittings, diffusers, panels, etc generally are 
"lay in" units of the same dimensions as the suspension 
grid described and allowance shall be made accordingly 
for their support, inclusive of any flexibility in setting out 
that may be required (ceiling panels have not been 
deducted and pricing shall take cognisance thereof)

Proprietary suspended ceilings
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"Rhino-Drywall" partitions shall comprise 63,5mm top 
and bottom galvanised steel tracks with 63,5mm 
galvanised steel vertical studs at maximum 600mm 
centres, friction fitted or pop-riveted to the top and 
bottom tracks with similar additional vertical studs as 
necessary at abutments, ends, etc and covered as 
described with wallboard screwed to studding with 
"Drywall" screws at maximum 220mm centres. Boards 
shall be butt jointed and finished with "Rhino" tape and 
"Readymix D" jointing compound all in accordance with 
the manufacturer's instructions, complete with flat 
section aluminium skirtings. Intersections and abutments 
are measured separately and descriptions shall be 
deemed to include any additional studs, corner beads, 
jointing compound

"Rhino-Drywall" partition systems

Demountable partitions are to be "Donn Vanguard" with 
an overall thickness  of 76mm, comprising 50mm wide 
galvanised steel tracks and studs with one layer of 
12,7mm gypsum plasterboard in 1,20m modules on 
each side and flat section aluminium skirtings and 
recessed aluminium cornices. The panels shall be 
covered with "Donn" paper backed vinyl wall cladding 
wrapped around edges. Aluminium door frames and 
glazing sections, skirtings, cornices, etc shall be natural 
anodised aluminium. The partitions shall be erected in 
accordance with the manufacturer's printed instructions

"Donn Vanguard" partition systems

CEILINGS, ETC

NAILED UP CEILINGS

218m²

Horizontal ceilings, including 38 x 38mm sawn 
softwood brandering at 450mm centres

20

6,4mm "Rhino" gypsum plasterboard with H-type 
pressed steel jointing strips

3No

Extra over ceiling for 550 x 550mm trap door of 550 x 
550mm wrought softwood rebated framing with one 38 
x 38mm sawn softwood cross brander covered with 
ceiling board and fitted flush in opening (provisional)

21
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150m75mm Coved cornices 22

"Rhino" gypsum plasterboard cornices 
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 2

BUILDING WORKS

BILL No. 5

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 132 for JBCC CPAP 
purposes

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS 
Satin bronze lacquered CH Chromium plated SC Satin 
chromium plated SE Silver enamelled GE Grey 
enamelled AS Anodised silver AB Anodised bronze AG 
Anodised gold ABL Anodised black PB Polished brass 
PL Polished and lacquered PT Epoxy coated SD 
Sanded

Finishes to ironmongery

"EN-SUITE" LOCKS

15NoInstallation of 4 lever door locks complete23

"Dorma"

HANDLES

15NoExterior access lock with lever handle (Ref PHT3901)24

"Dorma"

-56-

IRONMONGERY
Bill No.  5
SECTION No. 2: COMMUNITY HALL (Including Offices)
Section No.  2

Carried Forward to Summary of Section No. R



Amount
R
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 2

BUILDING WORKS

BILL No. 6

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 144 for JBCC CPAP 
purposes

TILING

Fixing

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc shall be deemed to include 1:3 
plaster bedding

Tiling described as "fixed with adhesive on powder 
floated concrete" shall be deemed to include for 
approved tiling 
key-coat

Ceramic, porcelain, marble and garnite tiles are to be 
fixed and grouted with suitable adhesives and grouts 
from the "Tal Professional" range of products as 
recommended by the manufacturer of the tiles

SUPPLEMENTARY PREAMBLES

WALL TILING

"Union" or other equal and approved
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5m²On splashbacks25

200 x 200mm first grade white glazed tiles (SABS 22) 
on cement plaster backing (elsewhere) flush pointed 
with "Tal-epoxy grout"  with movement joints filled with 
"Thioflex-600" or equal and approved sealant

FLOOR TILING

218m²On Floors and landings26

600 x 600mm x 8mm "RESTRETTA" Matt textered 
porcelain floor tiles on rapid setting tile adhesive 
bedding on screed 

150m

400 x 100 x 10mm Multi Colour  Slate skirting tiles on 
brickwork flush pointed with "Tal-epoxy grout"  with 
joints filled with and including "Thioflex-600" or equal 
and approved sealant

27

SKIRTING
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 2

BUILDING WORKS

BILL No. 7

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 148 for JBCC CPAP 
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE 
BILLS OF QUANTITIES 

PLUMBING AND DRAINAGE (PROVISIONAL)

Wire gratings

Descriptions of gutter outlets etc shall be deemed to 
include
wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction, 
etc,
and disposal of surplus material on site

French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of 
surplus
material on site

SUPPLEMENTARY PREAMBLES
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Septic tanks

Descriptions of proprietary type septic tanks shall be
deemed to include excavation, bedding and jointing,
concrete base slabs, jointing to drains and backfilling,
compaction, etc all in accordance with the 
manufacturer's
instructions and disposal of surplus material on site

Stainless steel basins, sinks, wash troughs, urinals, etc

Stainless steel for economy basins, domestic sinks and
worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash
troughs, institutional equipment, etc shall be Type 304 
(18/8)

Stainless steel for laboratory sinks, photographic 
equipment,
etc shall be Type 316 (18/8)

Units shall have standard aprons on all exposed edges 
and
tiling keys against walls where applicable

Sealing of edges

Outer edges of sinks, basins, baths, urinals, etc are to 
be
sealed against adjacent surfaces with approved silicone

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed 
and
sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld
jointed or sealed with butyl rubber rings

uPVC pressure pipes and fittings

Pipes of 50mm diameter and smaller shall be plain 
ended
with solvent welded uPVC loose sockets and fittings

Pipes of 63mm diameter and greater shall have sockets 
and
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spigots with push-in type integral rubber ring joints. 
Bends
shall be uPVC and all other fittings shall be cast iron, all 
with
similar push-in type joints

High density polyethylene (HDPe) pipes and fittings

Pipes shall be type IV and of the class specified with
"Plasson" or "Alprene" compression fittings

"Polycop" polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall 
be
seamless copper coloured Class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or where so
described "Polylock" compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon
snap-in pipe clips with provision for accommodating 
thermal
movement and jointed and fixed strictly in accordance 
with
the manufacturer's instructions

Copper pipes

Pipes shall be hard drawn and half-hard "Maksal" pipes 
of
the class described. Class 0 (thin walled hard drawn) 
pipes
shall not be bent. Class 1 (thin walled half-hard), Class 
2
(half-hard) and Class 3 (heavy walled half-hard) pipes 
shall
only be bent with benders with inner and outer formers.
Fittings to copper waste, vent and anti-syphon pipes,
capillary solder fittings and compression fittings shall be
"Cobra Watertech" type. Capillary solder fittings shall
comply with ISO 2016

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper 
Plumbing
soldering techniques. Flux, solder, etc to be strictly in
accordance with the manufacturer's requirements with
special attention to copper flux composition

Reducing fittings
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Where fittings have reducing ends or branches they are
described as "reducing" and only the largest end or 
branch
size is given. Should the contractor wish to use other 
fittings
and bushes or reducers he may do so on the 
understanding
that no claim in this regard will be entertained

Fixing of pipes

Unless specifically otherwise stated, descriptions of 
pipes
shall be deemed to include fixing to walls, etc, casting 
in,
building in or suspending not exceeding 1m below
suspension level

Paper wrapping to pipes

Pipes chased into brickwork must be wrapped with two
layers of stout brown paper tied with wire. Rates are to
include for wrapping around joints and fittings

Disinfection of water pipework

Water pipework is to be disinfected at completion in
accordance with SABS 1200L (provision for disinfection
elsewhere)

"Densyl" petrolatum anti-corrosion tape as manufactured 
by
Denso SA (Pty) Ltd.

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied in the appropriate
widths and with 15% overlaps

Couplings and fittings to pipes shall be taped in strict
accordance with the manufacturer's instructions 
including
mastic, tape, "Layflat" sheeting, securing of same, etc

Prices for wrapping of pipes shall include for all work as
described to couplings in the length

Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be 
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carefully
backfilled

Where no manufacturers' instructions exist, pipes shall 
be
laid in accordance with Clauses 5.1 and 5.2 of each of 
the
following:
SABS 1200L : Medium-pressure pipelines
SABS 1200LD: Sewers
SABS 1200LE: Stormwater drainage

Pipe trenches, etc shall be backfilled in accordance with
Clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB :
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with Clauses 3.1 
to
3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : Bedding 
(Pipes)

Unless otherwise described bedding of rigid pipes shall 
be
Class B bedding

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete 
(adaptors
for joints to PVC pipes, etc are given separately)

Descriptions of overflow pipes where measured in 
number,
shall be deemed to include joints to cisterns and splay 
cut
ends

Descriptions of pipes laid in and including trenches and 
of
inspection chambers, catchpits, etc shall be deemed to
include excavation, bedding, backfilling, compaction to a
minimum of 95% Mod AASHTO density and disposal of
surplus material on site

Descriptions of service pipes and flexible connecting 
pipes
shall be deemed to include connections to taps, 
cisterns, etc
and to steel pipes (adaptors for connections to copper
pipes, etc are given separately)

TAKGALANG CONSULTING
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Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan 
connectors
are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated 
set
of as-built drawings. At completion of the contract the
contractor shall hand these drawings to the principal 
agent
for reproducing onto the originals for handing over to the
employer (provision for allowance of as-built drawings
elsewhere)

RAINWATER DISPOSAL

150m150 x 150mm box gutters28

"Aluspan" or other equal and approved  industrial type 
factory seamless aluminum gutters

24m150 x 150mm rainwater down pipes29

10NoExtra over gutter for stopped end30

10NoExtra over gutter for angle31

10NoExtra over gutter for eaves offset 32

10NoExtra over rainwater pipe for shoe33

SANITARY FITTINGS

1No

Sink - Franke Projectline Model PLN621 or equal 
approved Grade 304 18/10 polished stainless steel 
double end bowl inset sink (code: 821048), overall size 
1160 x 460mm wide with two 340 x 370 x 152mm 
deep bowls, fitted onto cupboard including 38mm wast 
fitting and PVC traps

34

FRANKEGrade 304 Stainless Steel ware or equal and 
approved fixed to brickwork or concrete 

WASTE UNIONS ETC
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1No38 mm bath or sink waste (code 318-40).35

'Cobra Watertech' or other equal and approved

TAPS, VALVES, ETC

1No"Ixion" 15mm sink  mixer Ref  X-166/0412/CP.36

'Cobra Watertech' or other equal and approved

SANITARY PLUMBING

10m50 mm diameter pipe37

uPVC Pipes (class 3)

10m100mm diameter pipe38

25m

110mm Pipe laid in and including trench excavation 
not exceeding 1m deep including backfilling with 
selected granular fill in bedding and filling around 
pipes

39

uPVC Pipes (class 6)

3No50 mm Bend40

Extra over class 6 uPVC Piping for:

3No50 mm Reducer41

3No50 mm Junction42

3No110 mm Access bend43

3NoVent cowl and setting in top of 110 mm diameter pipe44

ItemTesting waste pipe system45

Sundries

WATER SUPPLIES

Copper Tubing Class 2 - Hard Drawn (SABS 460 as 
Amended), Including Jointing and Slip or Straight 
Couplers and with Capillary Copper Tube Fittings 
(Measured Separately):
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10m15mm Pipes46

Class 0 thin wall hard drawn copper pipes and fittings 
with capillary soldered type connections

10m22mm Pipes 47

FIRE SERVICE

3No

4.5kg DCP (dry chemical powder portable) fire 
extinguisher on and including wrought Meranti 
backboard size 520 x 100 x 22mm thick plugged and 
screwed to wall and finished with two coats of signal 
red enamel paint, including 120 x 20 x 2mm mild steel 
strip bent to form hook 

48

Fire extingishers

ELECTRIC WATER HEATERS: GEYSERS TO 
COMPLY WITH SABS 151

1No200 litre floor/wall geyser49

'Kwikot Megaflo' or other equal and approved geyser

ItemTesting water pipe system50

Sundries
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 2

BUILDING WORKS

BILL No. 8

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 150 for JBCC CPAP 
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE 
BILLS OF QUANTITIES 

GLAZING

Float glass

The term "float glass" is used for monolithic annealed 
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB) 
interlayer(s)

SUPPLEMENTARY PREAMBLES

GLAZING TO STEEL WITH PUTTY 

30m²Panes exceeding 0.5 m2 and not exceeding 2 m251

4mm Clear float glass

5No600 x 900mm high mirrors52

4mm mirrors fixed to wall with 4 No. chromium 
plated domical mirror screws
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 2

BUILDING WORKS

BILL No. 9

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 152 for JBCC CPAP 
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE 
BILLS OF QUANTITIES 

PAINTWORK

SUPPLEMENTARY PREAMBLES

Descriptions of paintwork shall be deemed to include for 
all cutting in

DESCRIPTIONS

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

PREPARATORY WORK TO EXISTING WORK
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Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Galvanised steel roof surfaces

Surfaces shall be thouroughly hosed and cleaned down 
with a suitable alkaline cleaning solution to remove 
surface contaminants and zinc corosion products but not 
the galvanised coating.
Where galvanised steel has partially weathered a two-
part (50 microns) epoxy sealer shall be applied on the 
affected surfaces.
To permit a good mechanical bonding with paint, 
surfaces shall be made free of protrusions and slightly 
roughened to provide an anchor profile

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

All painting shall be done in accordance with "Plascon-
Evans" specifications or equal and approved.

PAINT SPECIFICATIONS

PAINTWORK, ETC TO NEW WORK ON :-

PLASTER BOARD SURFACES

218m²Ceilings & Cornices53

One coat alkali resistant plaster primer and two coats 
PVA acrylic emulsion paint on

15m²Fascia and barge boards54

WOOD SURFACES
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47m²Doors55

One coat pink wood primer, one universal undercoat 
and two coats enamel paint

218m²
Roof surfaces56

One coat acrylic emulsion metal primer and two coats 
alkyd gloss roof paint on steel

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

INTERNAL FLOATED PLASTER SURFACES

643m²Internal Walls57

One base coat alkali resistant plaster primer and two 
coats matt-finished "Plascon Wall and All" or other equal 
and approved PVA acrylic emulsion paint on

EXTERNAL FLOATED PLASTER SURFACES

255m²External Walls58

One coat alkali resistant plaster primer and two coats 
"Plascon Micatex" super acrylic fine textured emulsion 
paint on

METAL SURFACES

32m²Window frames59

Spot priming bare metal surfaces with zinc phosphate 
metal primer, one coat universal undercoat and two 
coats of gloss enamel paint on work in poor condition on 
steel

53m²Door frames60

33m²Burglar Bars61

90m²Eaves gutters62

One coat acrylic emulsion metal primer, one coat 
universal undercoat and two coats super universal 
enamel paint on galvanised steel

14m²Down pipes63
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44
ALTERATIONS TO EXISTING BUILDINGS 
(PROVISIONAL)

1

47ROOF COVERINGS2

51CARPENTRY & JOINERY3

55CEILINGS, PARTITIONS & ACCESS FLOORING4

56IRONMONGERY5

59TILING6

68PLUMBING AND DRAINAGE (PROVISIONAL)7

69GLAZING8

73PAINTWORK9
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 3

BUILDING WORKS

BILL No. 1

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 126 for JBCC CPAP 
purposes

CARPENTRY & JOINERY

Particle boardParticle board shall comply with the 
following specifications: a) SABS 1300 Particle board: 
exterior and flooring type b) SABS 1301 Particle board: 
interior type

SUPPLEMENTARY PREAMBLES

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,10m centres. Roof covering 
is 0,6mm "Klip-lok" roof sheeting on 50 x 75mm purlins. 
Ceilings are Pre-painted  1200  x  600 x 12.7mm vinyl-
faced rhinoboard suspended ceiling panels. 

Joinery

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes
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Fixing 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Decorative laminate finish 

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

DOORS:Notes:All stock doors should comply with the 
requirements of SABS 545 and bear the "MARK"Prices 
are to include for all trimming required and hanging and 
fitting to pressed steel door liningsThe Contractor shall 
provide the Principal Agent with full constructional 
details of the flush doors that he proposes to use, for 
approval-----------------------------------------------

DOORS, ETC

Wrought meranti doors, etc

1No

44 mm door size 813 x 2032 mm high including 75 x 
75 mm splayed weather bar with drip groove fixed on 
one side

1

Framed, ledged, braced and battened door filled flush 
with 20 mm tongued, grooved and V-jointed vertical 
boarding in narrow widths and filled in flush in one panel 
and other side finished with hardwood veneer 
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 3

BUILDING WORKS

BILL No. 2

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 132 for JBCC CPAP 
purposes

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS 
Satin bronze lacquered CH Chromium plated SC Satin 
chromium plated SE Silver enamelled GE Grey 
enamelled AS Anodised silver AB Anodised bronze AG 
Anodised gold ABL Anodised black PB Polished brass 
PL Polished and lacquered PT Epoxy coated SD 
Sanded

Finishes to ironmongery

"EN-SUITE" LOCKS

1NoInstallation of 4 lever door locks complete2

"Dorma"

HANDLES

1NoExterior access lock with lever handle (Ref PHT3901)3

"Dorma"
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 3

BUILDING WORKS

BILL No. 3

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 144 for JBCC CPAP 
purposes

TILING

Fixing

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc shall be deemed to include 1:3 
plaster bedding

Tiling described as "fixed with adhesive on powder 
floated concrete" shall be deemed to include for 
approved tiling 
key-coat

Ceramic, porcelain, marble and garnite tiles are to be 
fixed and grouted with suitable adhesives and grouts 
from the "Tal Professional" range of products as 
recommended by the manufacturer of the tiles

SUPPLEMENTARY PREAMBLES
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4m²On Floors and landings4

600 x 600mm x 8mm "RESTRETTA" Matt textered 
porcelain floor tiles on rapid setting tile adhesive 
bedding on screed 

10m

400 x 100 x 10mm Multi Colour  Slate skirting tiles on 
brickwork flush pointed with "Tal-epoxy grout"  with 
joints filled with and including "Thioflex-600" or equal 
and approved sealant

5

SKIRTING
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 3

BUILDING WORKS

BILL No. 4

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 150 for JBCC CPAP 
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE 
BILLS OF QUANTITIES 

GLAZING

Float glass

The term "float glass" is used for monolithic annealed 
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB) 
interlayer(s)

SUPPLEMENTARY PREAMBLES

GLAZING TO STEEL WITH PUTTY 

3m²Panes exceeding 0.5 m2 and not exceeding 2 m26

4mm Clear float glass
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 3

BUILDING WORKS

BILL No. 5

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 152 for JBCC CPAP 
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE 
BILLS OF QUANTITIES 

PAINTWORK

SUPPLEMENTARY PREAMBLES

Descriptions of paintwork shall be deemed to include for 
all cutting in

DESCRIPTIONS

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

PREPARATORY WORK TO EXISTING WORK
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Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Galvanised steel roof surfaces

Surfaces shall be thouroughly hosed and cleaned down 
with a suitable alkaline cleaning solution to remove 
surface contaminants and zinc corosion products but not 
the galvanised coating.
Where galvanised steel has partially weathered a two-
part (50 microns) epoxy sealer shall be applied on the 
affected surfaces.
To permit a good mechanical bonding with paint, 
surfaces shall be made free of protrusions and slightly 
roughened to provide an anchor profile

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

All painting shall be done in accordance with "Plascon-
Evans" specifications or equal and approved.

PAINT SPECIFICATIONS

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

INTERNAL FLOATED PLASTER SURFACES

21m²Internal Walls7

One base coat alkali resistant plaster primer and two 
coats matt-finished "Plascon Wall and All" or other equal 
and approved PVA acrylic emulsion paint on

EXTERNAL FLOATED PLASTER SURFACES
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20m²External Walls8

One coat alkali resistant plaster primer and two coats 
"Plascon Micatex" super acrylic fine textured emulsion 
paint on

PLASTER BOARD SURFACES

4m²Ceilings & Cornices9

One coat alkali resistant plaster primer and two coats 
PVA acrylic emulsion paint on

8m²Fascia and barge boards10

METAL SURFACES

6m²Window frames11

Spot priming bare metal surfaces with zinc phosphate 
metal primer, one coat universal undercoat and two 
coats of gloss enamel paint on work in poor condition on 
steel

2m²Door frames12

6m²Burglar Bars13

WOOD SURFACES

2m²Doors14

One coat pink wood primer, one universal undercoat 
and two coats enamel paint
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R
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No
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 4

BUILDING WORKS

BILL No. 1

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 126 for JBCC CPAP 
purposes

CARPENTRY & JOINERY

Particle boardParticle board shall comply with the 
following specifications: a) SABS 1300 Particle board: 
exterior and flooring type b) SABS 1301 Particle board: 
interior type

SUPPLEMENTARY PREAMBLES

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,10m centres. Roof covering 
is 0,6mm "Klip-lok" roof sheeting on 50 x 75mm purlins. 
Ceilings are Pre-painted  1200  x  600 x 12.7mm vinyl-
faced rhinoboard suspended ceiling panels. 

Joinery

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes
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Fixing 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Decorative laminate finish 

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

DOORS:Notes:All stock doors should comply with the 
requirements of SABS 545 and bear the "MARK"Prices 
are to include for all trimming required and hanging and 
fitting to pressed steel door liningsThe Contractor shall 
provide the Principal Agent with full constructional 
details of the flush doors that he proposes to use, for 
approval-----------------------------------------------

DOORS, ETC

Wrought meranti doors, etc

1No

44 mm door size 813 x 2032 mm high including 75 x 
75 mm splayed weather bar with drip groove fixed on 
one side

1

Framed, ledged, braced and battened door filled flush 
with 20 mm tongued, grooved and V-jointed vertical 
boarding in narrow widths and filled in flush in one panel 
and other side finished with hardwood veneer 
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 4

BUILDING WORKS

BILL No. 2

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 132 for JBCC CPAP 
purposes

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS 
Satin bronze lacquered CH Chromium plated SC Satin 
chromium plated SE Silver enamelled GE Grey 
enamelled AS Anodised silver AB Anodised bronze AG 
Anodised gold ABL Anodised black PB Polished brass 
PL Polished and lacquered PT Epoxy coated SD 
Sanded

Finishes to ironmongery

"EN-SUITE" LOCKS

1NoInstallation of 4 lever door locks complete2

"Dorma"

HANDLES

1NoExterior access lock with lever handle (Ref PHT3901)3

"Dorma"
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SECTION No. 4

BILL No. 3

NOTE :
Unless otherwise stated herein, all items in this bill shall 
be deemed to fall into Work Group No. 136 for CPAP 
formula purposes

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise described

STEEL WINDOWS, DOORS, ETC

5NoWindow type E7, 1 022 x 654mm high4

Standard residential windows with type "B2" burglar 
bars to opening sashes
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 4

BUILDING WORKS

BILL No. 4

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 144 for JBCC CPAP 
purposes

TILING

Fixing

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc shall be deemed to include 1:3 
plaster bedding

Tiling described as "fixed with adhesive on powder 
floated concrete" shall be deemed to include for 
approved tiling 
key-coat

Ceramic, porcelain, marble and garnite tiles are to be 
fixed and grouted with suitable adhesives and grouts 
from the "Tal Professional" range of products as 
recommended by the manufacturer of the tiles

SUPPLEMENTARY PREAMBLES
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17m²On Floors and landings5

600 x 600mm x 8mm "RESTRETTA" Matt textered 
porcelain floor tiles on rapid setting tile adhesive 
bedding on screed 

25m

400 x 100 x 10mm Multi Colour  Slate skirting tiles on 
brickwork flush pointed with "Tal-epoxy grout"  with 
joints filled with and including "Thioflex-600" or equal 
and approved sealant

6

SKIRTING
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COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 4

BILL NO. 5

NOTE:
Unless otherwise stated herein, all items in this bill shall 
be deemed to fall into Work Group No. 148 for CPAP 
formula purposes.

PLUMBING AND DRAINAGE (PROVISIONAL)

Polypropylene pipes 54mm diameter and under shall be 
seamless copper coloured class 16 pipes jointed with 
"Fast-fuse" heat welded thermoplastic or brass 
compression fittings as designed for use with copper 
pipes as stated

"Polycop" polypropylene pipes:

Pipes shall be firmly fixed to walls etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

All pipe diameters are nominal external

Pipes shall be jointed with ogee joints with rubber collars 
or socket and spigot joints with rubber rings

Concrete pipes:

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed

uPVC pipes and fittings:

Pipes for water supply shall be of the class stated

uPVC pressure pipes and fittings:
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Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings

Pipes of 50mm diameter and greater shall have sockets 
and spigots with push in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints

Pipes shall be hard drawn and half-hard pipes of the 
class stated.  Class 0 (thin walled hard drawn) pipes 
shall not be bent.  Class 1 (thin walled half-hard), class 
2 (half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers.  Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be "Cobra Watertech" type.  Capillary solder fittings
shall comply with ISO 2016.  Only compression fittings 
shall be used in walls or in ground

Copper pipes:

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes

Where fittings have reducing ends or branches they are 
described as "reducing".  In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained.  In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Reducing fittings

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings
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No claim for rock excavation will be entertained unless 
the contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

Excavations

"Soft rock" and "hard rock" shall be as defined in 
"Earthworks"

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions

Laying, backfilling, bedding, etc. of pipes

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: SABS 1200 L : Medium-pressure 
pipelines LD : Sewers LE : Stormwater drainage Pipe 
trenches etc shall be backfilled in accordance with 
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB : 
Earthworks (Pipe trenches) Pipes shall be bedded in 
accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 and 7 of 
SABS 1200 LB : Bedding (Pipes). Unless otherwise 
described bedding of rigid pipes shall be class B 
bedding

Flush pans shall have straight or side outlets and "P" or 
"S" traps as necessary

Flush pans

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable

Stainless steelbasins, sinks, wash troughs, urinals, etc.

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings

Waste unions

---------------------------------------------

SANITARY FITTINGS

2No530 x 430mm "Orbit" self-rimming drop-in vanity basin7

"Vaal"
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5No

"Klip" low level wc suite comprising pan with double 
flap heavy duty plastic seat and matching  9 litre 
cistern with flush pipe

8
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 4

BUILDING WORKS

BILL No. 6

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 150 for JBCC CPAP 
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE 
BILLS OF QUANTITIES 

GLAZING

Float glass

The term "float glass" is used for monolithic annealed 
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB) 
interlayer(s)

SUPPLEMENTARY PREAMBLES

GLAZING TO STEEL WITH PUTTY 

3m²Panes exceeding 0.5 m2 and not exceeding 2 m29

4mm Clear float glass
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COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION No. 4

BUILDING WORKS

BILL No. 7

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 152 for JBCC CPAP 
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE 
BILLS OF QUANTITIES 

PAINTWORK

SUPPLEMENTARY PREAMBLES

Descriptions of paintwork shall be deemed to include for 
all cutting in

DESCRIPTIONS

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

PREPARATORY WORK TO EXISTING WORK
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Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Galvanised steel roof surfaces

Surfaces shall be thouroughly hosed and cleaned down 
with a suitable alkaline cleaning solution to remove 
surface contaminants and zinc corosion products but not 
the galvanised coating.
Where galvanised steel has partially weathered a two-
part (50 microns) epoxy sealer shall be applied on the 
affected surfaces.
To permit a good mechanical bonding with paint, 
surfaces shall be made free of protrusions and slightly 
roughened to provide an anchor profile

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

All painting shall be done in accordance with "Plascon-
Evans" specifications or equal and approved.

PAINT SPECIFICATIONS

PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

INTERNAL FLOATED PLASTER SURFACES

247m²Internal Walls10

One base coat alkali resistant plaster primer and two 
coats matt-finished "Plascon Wall and All" or other equal 
and approved PVA acrylic emulsion paint on

EXTERNAL FLOATED PLASTER SURFACES

-103-

PAINTWORK
Bill No.  7
SECTION No.4: ABLUTIONS
Section No.  4

Carried to Collection R



TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

69m²External Walls11

One coat alkali resistant plaster primer and two coats 
"Plascon Micatex" super acrylic fine textured emulsion 
paint on

PLASTER BOARD SURFACES

4m²Ceilings & Cornices12

One coat alkali resistant plaster primer and two coats 
PVA acrylic emulsion paint on

5m²Fascia and barge boards13

METAL SURFACES

20m²Window frames14

Spot priming bare metal surfaces with zinc phosphate 
metal primer, one coat universal undercoat and two 
coats of gloss enamel paint on work in poor condition on 
steel

10m²Door frames15

WOOD SURFACES

3m²Doors16

One coat pink wood primer, one universal undercoat 
and two coats enamel paint
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Bill
No

Page
No

Amount
R

Section No. 4

90CARPENTRY AND JOINERY1

91IRONMONGERY2

92METALWORKS3

95TILING4

100PLUMBING AND DRAINAGE (PROVISIONAL)5

101GLAZING6

105PAINTWORK7
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TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

SECTION NO. 5

FENCING (PROVISIONAL)

BILL NO. 1

FENCING (CLEARVU)

Notes:

The Contractor must read each description throughout 
this bills of quantities in conjuction with and in the 
context of the obligations, the Model Preambles for 
Trades (2008 Edition) and any supplementary 
Preambles to the Model Preambles forming part of 
these Bills of Quantities

No claims arising from brevity of description of items 
fully described in the said Model Preambles for Trades 
or Summplentary Preambles to Model Preambles will be 
granted

3. DEFINITION OF LOCATIONS AS USED IN THESE 
BILLS OF QUANTITIES 

LOCATION.                                       
SYMBOL

EXTERNAL WORKS A
PROVISIONAL SUMS B

(CPAP WORK GROUP NO.148) unless otherwise 
stated

WELDED SECURITY FENCING 

300mRepair existing wire mesh fence1

Wire Mesh Fence

1NoAllow for wire mesh gate2
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SECTION NO. 6

BILL No. 1

PROVISIONAL SUMS & BUDGETRY 
ALLOWANCES

PROVISIONAL SUMS

160,000.00Item

Allow a provisional amount of R160 000  (One 
Hundred and Sixty Thousand  Rands) for a complete 
Electrical Reticulation to all the buildings.

1

Electrical Reticulation to all the buildings

ItemAdd profit on the above item2

ItemAdd attendance 3

-108-

PROVISIONAL SUMS & BUDGETRY ALLOWANCES
Bill No.  1
SECTION No. 6: PROVISIONAL SUMS & BUDGETRY A
Section No.  6

Carried to Collection R



TAKGALANG CONSULTING

COGTA KZN

ALTERATIONS AND REFURBISHMENTS TO AMANGWANE TAC HARRY GWALA

Page
No

FINAL SUMMARY

Section
No

Amount
R

34SECTION No. 1: PRELIMINARIES1

74SECTION No. 2: COMMUNITY HALL (Including Offices)2

87SECTION No.3: GUARD HOUSE3

106SECTION No.4: ABLUTIONS4

107SECTION No. 5: EXTERNAL WORKS (PROVISIONAL)5

108
SECTION No. 6: PROVISIONAL SUMS & BUDGETRY 
ALLOWANCES

6

R
                                   

Sub-total (A) 

PART A:  PRELIMINARIES, COMMUNITY 
HALL, ABLUTIONS & EXTERNAL WORKS 

Item

Provide a Contingency Allowance of R 45 000.00 (Forty 
Five Thousand Rands ) to be used at the sole discretion 
of the client/Principal Agent

PART B: CONTINGENCY ALLOWANCE

RSub-Total (B)

RADD: Value added Tax at 15%

RSub-Total (C)
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