PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

COGTA KZN

TAKGALANG CONSULTING

ltem
No

SECTION NO. 1

PRELIMINARIES

BILL NO. 1
PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Series 2000 Principal Building Agreement
(March 2005 edition) prepared by the Joint Building
Contracts Committee, shall be the agreement, amended
as hereinafter described

The Preliminaries for use with the JBCC Series 2000
Principal Building Agreement (May 2005 edition)
prepared by the Joint Building Contracts Committee,
shall be deemed to be incorporated in these bills of
quantities

Contractors are referred to the above-mentioned
documents for the full intent and meaning of each
clause thereof

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this contract
such modifications, corrections or supplements as will
apply are given under each relevant clause heading and
such modifications, corrections or supplements shall
take precedence notwithstanding anything contrary
contained in the above-mentioned documents

Where any item is not relevant to this specific contract
such item is marked N/A, signifying "not applicable"

Notwithstanding anything to the contrary contained in
any of the contract documents including the Principal
Building Agreement and the Preliminaries, the provision
of the "Preliminaries" as hereinafter set forth shall
prevail and shall take precedence

Carried to Collection
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SECTION No. 1: PRELIMINARIES
Bill No. 1

PRELIMINARIES
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PREAMBLES FOR TRADES

The Model Preambles for Trades (1999 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claim arising from brevity of
description of items fully described in the said Model
Preambles for Trades will be entertained

Supplementary preambles to the Model Preambles
covering clauses of a general nature, clauses pertaining
to specific materials and amendments to clauses in the
Model Preambles are incorporated in these bills of
quantities to satisfy the requirements of this project

The contractor's prices for all items throughout these
bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the Model Preambles and in any supplementary
preambles

GENERAL

If Alternative A as set out in clause B10.3 hereinafter is
to be used for the adjustment of the preliminaries each
item priced is to be allocated to one or more of the three
categories "F", "T" or "V" as the case may be below
such item, where "F" denotes a fixed amount (amount
not to be varied), "T" denotes an amount variable in
proportion to time and "V" denotes an amount variable
in proportion to value

SECTION A - PRINCIPAL BUILDING
AGREEMENT

Definitions (A1)

Definitions and interpretation (clause 1)

Objective and Preparation (A2 to A14)

Offer acceptance and performance (clause 2)
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Documents (clause 3)

The principal agent shall:
- monitor and control progress and scheduling
- monitor all contract conditions, and

- coordinate the efforts of the employer's agents,
the contractor and subcontractors

The powers conferred on the principal agent in terms of
this clause and/or the exercising of these powers shall
not be construed as removing or diminishing any of the
obligations of the Contractor in terms of the Principal
Building Agreement, whether financial, contractual or
otherwise, nor shall the exercising of these powers
create any privity of contract as between the Employer
or his agents on the one part and the Contractor or
subcontractors or suppliers on the other part

The principal agent reserves the right to attend and
participate in all contractor/subcontractor's meetings, to
invite other employer's agents to attend such meetings
at his discretion and to converse and chair any such
meetings if the contractor is derelict in his duty in
arranging such meetings to the degree of frequency and
comprehensiveness dictated in the opinion of the project
manager by the circumstances and exigencies of the
construction process
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10

11

12

13

14

Site representative (clause 6)

NO CLAUSE

Security (clause 14)
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15

16

17

18

19

20

Execution (A15-A23)

Preparation for and execution of the works (clause 15)

The contractor shall notify the principal agent if any
encroachments of adjoining foundations, buildings,
structures, pavements, boundaries, etc exist in order
that the necessary arrangements may be made for the
rectification of any such encroachments

Assignment (clause 19)

The contractor shall not cede his rights or delegate his
obligations in terms of this agreement unless specifically
called for by the employer

Nominated subcontractors (clause 20)
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21

22

23

24

25

26

27

Selected subcontractors (clause 21)

Written proof is required from subcontract tenderers at
tendering that they can meet the JBCC Selected
Subcontract Agreement or other tender agreements and
provide security in terms of the agreement. If the
above is not provided the tender may not be accepted

All amounts allowed under Provisional Amounts are
intended to be awarded to Selected Subcontractors

Employer's Direct Contractors (clause 22)

Completion (A24-A30)

Practical completion (clause 24)
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28

29

30

31

32

Sectional completion (clause 28)

The removal and replacement of materials and/or
workmanship that do not conform to specification or
drawings shall not constitute grounds for an extension of
the construction period nor for an adjustment to the
contract sum (clause 29.3)

Penalty for non-completion (clause 30)

Payment (A31 - A35)

Interim payment to the contractor (clause 31)

Where prices are submitted by the contractor or
nominated/selected subcontractors during the progress
of the works in respect of contract instructions or in
regard to a claim under the terms of the contract and
notwithstanding the fact that such prices may be used in
an interim payment certificate, there is to be no
presumption of acceptance. Should the principal agent
wish to accept any such prices prior to the issue of the
final certificate, it will be in writing
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33

34

35

36

37

Recovery of expense and loss (clause 33)

The employer shall not pay any interest on amounts
payable to the contractor for one hundred and forty two
(142) days after the date of issue of the certificate of
practical completion

The employer shall, however, pay interest to the
contractor at the rate stipulated in clause 34.11 on any
amounts payable to the contractor more than one
hundred and forty two (142) days after the date of issue
of the certificate of practical completion but only for such
period as the settlement of the final account is delayed
by the non-performance of the principal agent or the
employer or his agents. In evaluating non-performance
for purposes of this clause a reasonable time shall be
allowed to the employer or his agents to respond to any
matter brought to his/their attention and which may
affect the settlement of the final account

Payment to other parties (clause 35)

Cancellation (A36-A39)

Cancellation by employer - contractor's default (clause
36)

37)
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38

39

40

41

42

Cancellation by contractor - employer's default (clause
38)
Foe Vi
T
Cancellation - cessation of the works (clause 39)
Fos Vi
T,

Dispute (A40)
Dispute Settlement (clause 40)
Fo s Vi
T,

Substitute Provisions (A41)

State clauses (Clause 41)

Information necessary for the completion of those
clauses contained in the schedule which are necessary
for tender purposes is given hereunder

THE SCHEDULE

Information necessary for completion of those clauses
contained in the schedule which are necessary for
tender purposes is given hereunder

Pre-tender information (clause 42)
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42.1  CONTRACTING AND OTHER PARTIES

42.1.1 Employer's Agent:

THE KWAZULU-NATAL DEPARTMENT OF
COOPERATIVE GOVERNANCE AND TRADITIONAL
AFFAIRS

Physical Address:

14th Floor Natalia Building

330 Langalibalele Street

Pietermaritzburg

3201

Telephone: (033) 345 6432

42.1.2 Architects and Principal Agents:
Physical Address:
Tel:

Fax:

42.1.3 Quantity Surveyor:

Physical Address:

Tel:

Fax:

42.1.4 Civil and Structural Engineers:
Physical Adress:

Tel :
Fax:

Carried to Collection
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42.1.5 Electrical and Mechanical Engineers:

Physical Adress:

Tel :
Fax:

42.2

CONTRACT DETAILS

42.2.1

42.2.2

42.2.3

N/A

42.2.4

42.2.5

42.2.6

42.2.7

Works Description:

Site Description:

Work or installations by direct contractors:

This agreement is for a government contract
where there are specific options that are
applicable to a State organ only

Yes

Date on which possession of the site is intended
to be given:

TBA
Period for the commencement of the works after
the contractor takes possession
Five (05) Days
For the works as a whole. Intended date of
practical completion and the penalty per
calendar day

TBA

Penalty Amount
5.00 cents per R100 of the total contract amount

Carried to Collection
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42.2.8 Forthe works in sections: Intended date of
practical completion and the penalty per
calender day

N/A

42.2.9 The law applicable to this agreement shall be
that of

South Africa  (country)

42.3 INSURANCES

42.3.1 Contract works insurance to be effected by:
Contractor:
For the Sum of R Contract Amount + 10.00 %

With a deductible of - to be determined by the
contractor

42.3.2 Supplementary insurance is required
No

42.3.3 Public liability insurance to be effected by:
Contractor:

For the Sum of R 1 000 000-00
With a deductible of - to be determined by the contractor

424 DOCUMENTS

42.4.1 Waivers of contractors lien or right of
continuing possession is required

Yes

42.4.2 Number of construction document copies to be
supplied to the contractor free of charge:

3 Number of

42.4.3 Bills of Quantities/Lump sum document
schedule of rates drawn up in accordance with:

“Standard System of Measuring Builders’ Work”
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43

44

45

46

42.4.4 On acceptance of the tender the bills of
quantities/lump sum document is to be
submitted within  working days

The priced bills of quantities must be handed in with the

tender

42.4.5 JBCC Engineering General Conditions are to be
included in the contract documents:

No
42.4.6 The contract value is to be adjusted using
escalation adjustment indices
No
Where JBCC CPAP is to be used
Base Month

42.4.7 Details of changes made to the provision of
JBCC standard documentation:

SECTION B: PRELIMINARIES

Definitions and interpretation (B1)

Definition and interpretation (B1.1 - B1.4.6)

Documents (B2)

Checking of documents (B2.1)
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47

48

49

50

51

52

Interests of agents (B2.4)

The site (B3)

Defined works area (B3.1)
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53

54

55

56

57

58

59

Previous work - defects (B3.6)

Management of contract (B4)

Management of the works (B4.1)
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60

61

62

63

64

65

66

67

Adjustment of preliminaries and general (17 calendar
days extension of time)

Samples, Shop Drawings and Manufacturer's
Instructions (B5)

Samples of materials (B5.1)
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68

69

70

71

72

73

74

75

Shop drawings (B5.3)

Temporary works and plant (B6)

Deposits and fees (B6.1)
Foeeeeees Vi
T,
Enclosure of the works (B6.2)
Foreeeeees Vi,
T,
Advertising (B6.3)
Foeeeeeeeees Vi,
T,
Plant, equipment, sheds and offices (B6.4)
Foeeeeeeeees Vi
T,
Main notice board (B6.5)
Foeeeeiees Vi,
T,
Subcontractors' notice board (B6.6)
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76

77

78

79

80

81

82

Temporary services (B7)

Location (B7.1)

Foereeeeees Vi,
T,
Water (B7.2)

Option [A] shall apply
Foeeeeeiees Vi
T,

Ablution facilities (B7.5)
Option [A] shall apply

Prime cost amounts (B8)

Responsibility for prime cost amounts (B8.1)

Attendance on N/S Subcontractors (B9)

General attendance (B9.1)
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83

84

85

86

87

88

Special attendance (B9.2)

Financial aspects (B10)

Statutory taxes, duties and levies (B10.1)

Payment of preliminaries (B10.2)
Option [B] shall apply

Adjustment of preliminaries (B10.3)
Option [A] shall apply

General (B11)

Protection of works (B11.1)
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89

90

91

92

93

94

95

96

97

Protection/isolation of existing/sectionally occupied
works (B11.2)
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98

99

100

As built information (B11.11)

Schedule of variables (B12)

Pre-tender information (B12.1)

12.1.1 Provisional bills of quantities (B2.2)
The quantities are provisional:
No

12.1.2 Availability of construction documentation (B2.3)
Construction documentation is not complete
No

12.1.3 Interest of agents (B2.4)

12.1.4 Defined works area (B3.1)

12.1.5 Geotechnical investigation (B3.2)

N/A

12.1.6 Existing premises occupied (B3.4)

12.1.7 Previous work - dimensional accuracy (B3.4)

12.1.8 Previous work - defects (B3.5)

12.1.9 Services - known (B3.7)

Carried to Collection
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Bill No. 1
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12.1.10 Protection of trees (B3.9)

All trees should be protected and only on
instruction of the Principal Agent may any trees be
removed
12.1.11 Inspection of adjoining properties
(B3.11)

12.1.12 Enclosure of the works (B6.2)

12.1.13 Offices (B6.4.3)

An office for the clerck of works should be
provided

12.1.14 Main notice board (B6.5)
No
12.1.15 Subcontractors notice board (B6.6)
A notice board is required

No

12.1.16 Water (B7.2)
Alternative Selected: A

12.1.17 Electricity (B7.3)
Alternative selected: A

12.1.18 Telecommunications (B7.4)

12.1.19 Ablution facilities (B7.5)
Alternative selected: A

12.1.20 Protection of existing/sectionally occupied works
(B11.2)

12.1.21 Special attendance (B9.2)
Subcontractor (1) details:

N/A

Carried to Collection
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101

102

12.1.22 Protection of the works (B11.1)
N/A

12.1.23 Disturbance (B11.5)
N/A

12.1.24 Environmental Disturbance (B11.6)
N/A

Post tender information (B12.2)

12.2.1 Payment of preliminaries
Alternative selected: B

12.2.2 Adjustment of preliminaries
Alternative selected: A

12.2.3 Additional agreed preliminaries items
N/A

SECTION C: SPECIFIC PRELIMINARIES

Any special items to meet the particular circumstances
of a specific project are embodied in this section.
Where required for an aspect of the works to be
executed according to a design by a consulting
engineer, a recital of the headings to the individual
clauses of the JBCC Engineering General Conditions
are included

Site instructions
Instructions issued on site are to be recorded in

triplicate in a site instruction book which is to be
maintained on site by the contractor

Carried to Collection
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103

104

105

106

Proprietary branded products

Testing of flat roof waterproofing for
watertightness

Flat roof waterproof areas shall be prepared with small
sand dykes around them of a size and enclosing an
area approved by the principal agent, flooded with
water and kept "ponded" for at least 36 hours as a test
to ensure the watertightness of the waterproofing and
before any further construction work is carried out
above the waterproofing

The contractor shall take delivery of, handle, store, use,
apply and/or fix all proprietary branded products in strict
accordance with the manufacturers' instructions after
consultation with the manufacturer's authorised
representative

Contract instructions

Contract instructions issued on site are to be recorded in
triplicate in a contract instruction book which is to be
supplied and maintained on site by the contractor

Labour record

At the end of each week the contractor shall provide the
principal agent with a written record, in schedule form,
reflecting the number and descriptions of tradesmen and
labourers employed by him and all subcontractors on
the works each day of that week

Carried to Collection
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107

108

109

Plant record

At the end of each week the contractor shall provide the
principal agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant,
excluding hand tools used on the works each day of that
week

Guarantees

Where guarantees are called for, the contractor shall
obtain a written guarantee, addressed to the employer,
from the firm supplying the materials and/or doing the
work and shall deliver same to the principal agent on the
certified completion of the contract. The guarantee shall
state that workmanship, materials and installation are
guaranteed for a specified period from the date of
certified completion of the contract, and that any defects
that may arise during the specified period shall be made
good at the expense of the firm supplying the materials
and/or doing the work, upon written notice from the
principal agent to do so. This guarantee will not be
enforced if the work is damaged by defects in the
construction of the building in which case the
responsibility for replacement shall rest entirely with the
contractor. The principal agent shall be the sole judge
of the cause responsible for defects in the work and his
decision shall be final and binding in terms of clause
40.2 of the agreement

Overtime

Should overtime be required to be worked for any
reason whatsoever, the costs of such overtime are to be
borne by the contractor unless the principal agent has
specifically authorised, in writing, prior to execution
thereof, that costs for such overtime are to be borne by
the employer
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110

111

Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the professional consultants in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the final building cost does not exceed the
budget. The quantity surveyor undertakes to make
available to the contractor all budgetary allowances and
cost assessments/reports to enable the proper
procedures to be implemented and the contractor will
attend all cost plan review and cost management
meetings. The contractor undertakes to extend these
procedures in regard to all subcontractors

Occupational Health and Safety Specification

Any Principal Contractor entering into a contract with
The Developer must achieve an acceptable level of
Occopational Health and Safety performance. Refer to
"Project Specification" and "Safety, Health and
Environmental Evaluation Questionaire" The contractor
to comply with all provisions of the above and to be
enforced on all selected and or other sub-contractors, as
no claim afterwards will be entertained

SUMMARY OF CATEGORIES

Category : Fixed R
Category : Value Ru....oooiiiiiiiiiiie e

Category : Time R
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Section No. 1
SECTION No. 1: PRELIMINARIES
Bill No. 1
PRELIMINARIES
COLLECTION PAGE
Page Amount
No R
Total Brought Forward from Page No. 1
Total Brought Forward from Page No. , |
Total Brought Forward from Page No. A
Total Brought Forward from Page No. PR
Total Brought Forward from Page No. A
Total Brought Forward from Page No. s | T
Total Brought Forward from Page No. o
Total Brought Forward from Page No. e | T
Total Brought Forward from Page No. O
Total Brought Forward from Page No. O
Total Brought Forward from Page No. P (e
Total Brought Forward from Page No. O
Total Brought Forward from Page No. O
Total Brought Forward from Page No. w | T
Total Brought Forward from Page No. B
Total Brought Forward from Page No. O
Total Brought Forward from Page No. e
Total Brought Forward from Page No. e | T
Total Brought Forward from Page No. o | T
Carried Forward
Section No. 1
SECTION No. 1: PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Section No. 1

SECTION No. 1: PRELIMINARIES

Bill No. 1

PRELIMINARIES

COLLECTION PAGE

Brought Forward

Total Brought Forward from Page No.
Total Brought Forward from Page No.
Total Brought Forward from Page No.
Total Brought Forward from Page No.
Total Brought Forward from Page No.
Total Brought Forward from Page No.

Total Brought Forward from Page No.

Carried to Final Summary

Section No. 1

SECTION No. 1: PRELIMINARIES
Bill No. 1

PRELIMINARIES
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ltem
No

SECTION NO. 2

BILL NO. 1
EARTHWORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"hard rock" or "soft rock"

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

EARTHWORKS

SITE CLEARANCE ETC

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

Stripping average 150mm thick layer of top soil and
stockpiling on site

EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

Trenches

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock
Carried to Collection
Section No. 2
SECTION No. 2: BUILDING WORKS
Bill No. 1

EARTHWORKS (PROVISIONAL)

-20-

m2

m2

Quantity

350

380

25

Rate

Amount
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10

11

12

13

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles
on site to a dumping site to be located by the
contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from excavations compacted to
95% Mod AASHTO density

Under floors, steps, pavings, etc
Backfilling to trenches, holes, etc

G6 filling supplied by the contractor compacted to 95%
Mod AASHTO density

Under floors, steps, pavings, etc

SOIL POISONING

Soil insectiside
Under floors etc including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

To bottoms and sides of trenches

Carried to Collection

Section No. 2

SECTION No. 2: BUILDING WORKS
Bill No. 1

EARTHWORKS (PROVISIONAL)
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Section No. 2

SECTION No. 2: BUILDING WORKS
Bill No. 1

EARTHWORKS (PROVISIONAL)

COLLECTION PAGE

Total Brought Forward from Page No.

Total Brought Forward from Page No.

Carried Forward to Summary of Section No.

Section No. 2

SECTION No. 2: BUILDING WORKS
Bill No. 1

EARTHWORKS (PROVISIONAL)
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ltem
No

SECTION 2
BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT

NOTE :

Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 110 for CPAP
formula purposes

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the Principal Agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the Principal Agent. (Test cubes are measured
separately)

Formwork

Description of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Formworks to soffits of solid etc shall be deemed to be
slabs not exceeding 250mm thick unless otherwise
described

Carried to Collection

Section No. 2

SECTION No. 2: BUILDING WORKS

Bill No. 2

CONCRETE, FORMWORK AND REINFORCEMENT (PR

-32-
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Rate

Amount
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14

15

16

17

18

19

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

CONCRETE

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

20MPa/19mm concrete

Strip footings
Surface beds

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional)

CONCRETE SUNDRIES

Finishing top surface of concrete smooth with a wood
float.

Surface beds, slabs, etc.
MOVEMENT JOINTS ETC
Expansion joints with Bitumen impregnated softboard
between vertical concrete and brick surfaces

15mm Joints not exceeding 300mm high
REINFORCEMENT
Fabric reinforcement

Type 245 fabric reinforcement in concrete surface

beds, slabs, etc.

Carried to Collection

Section No. 2
SECTION No. 2: BUILDING WORKS
Bill No. 2

CONCRETE, FORMWORK AND REINFORCEMENT (PR

-33-
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150
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Section No. 2

SECTION No. 2: BUILDING WORKS
Bill No. 2

CONCRETE, FORMWORK AND REINFORCEMENT (PROVISIONA|

COLLECTION PAGE

Total Brought Forward from Page No.

Total Brought Forward from Page No.

Carried Forward to Summary of Section No.

Section No. 2

SECTION No. 2: BUILDING WORKS

Bill No. 2

CONCRETE, FORMWORK AND REINFORCEMENT (PR
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ltem
No

20

21

SECTION 2
BILL NO. 3
MASONRY

NOTE :

Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 116 for CPAP
formula purposes

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing
Descriptions of recessed pointing to fair face brickwork

and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc.

BRICKWORK

SUB-STRUCTURE

Brickwork of NEX bricks (14 MPa nominal compressive
strength) in class | mortar

One brick walls m?

BRICKWORK SUNDRIES

Brickwork reinforcement

150mm Wide reinforcement built in horizontally m

Carried Forward to Summary of Section No.

Section No. 2

SECTION No. 2: BUILDING WORKS
Bill No. 3

MASONRY (PROVISIONAL)

-35-
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60

706

Rate

Amount
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ltem
No

22

SECTION 2
BILL NO. 4
WATERPROOFING

SUPPLEMENTARY PREAMBLES

NOTE :

Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 120 for CPAP
formula purposes

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 250 micron "Consol Plastics Gunplas USB
Green" waterproof sheeting sealed at laps with
"Gunplas Pressure Sensitive Tape"

Under surface beds

Carried Forward to Summary of Section No.

Section No. 2

SECTION No. 2: BUILDING WORKS
Bill No. 4

WATERPROOFING (PROVISIONAL)

-36-

Quantity

150

Rate

Amount
R
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ltem
No

SECTION 2
BILL NO. 5
PLUMBING AND DRAINAGE (PROVISIONAL)

NOTE :

Unless otherwise stated herein, all items in this bill shall
be deemed to fall into Work Group No. 146 for CPAP
formula purposes.

SUPPLEMENTARY PREAMBLES

"Polycop" polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be
seamless copper coloured class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or brass
compression fittings as designed for use with copper
pipes as stated

Pipes shall be firmly fixed to walls etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

All pipe diameters are nominal external

Concrete pipes:

Pipes shall be jointed with ogee joints with rubber collars
or socket and spigot joints with rubber rings

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Carried to Collection

Section No. 2

SECTION No. 2: BUILDING WORKS

Bill No. 5

PLUMBING AND DRAINAGE (PROVISIONAL)

-37-
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Rate

Amount
R
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Pipes of 50mm diameter and greater shall have sockets
and spigots with push in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), class
2 (half-hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech" type. Capillary solder fittings
shall comply with ISO 2016. Only compression fittings
shall be used in walls or in ground

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing". In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Carried to Collection

Section No. 2

SECTION No. 2: BUILDING WORKS

Bill No. 5

PLUMBING AND DRAINAGE (PROVISIONAL)

-38-




PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

COGTA KZN
TAKGALANG CONSULTING

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

"Soft rock" and "hard rock" shall be as defined in
"Earthworks"

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following: SABS 1200 L : Medium-pressure
pipelines LD : Sewers LE : Stormwater drainage Pipe
trenches etc shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB :
Earthworks (Pipe trenches) Pipes shall be bedded in
accordance with clauses 3.1 to 3.4.1, 5.1 t0 5.3 and 7 of
SABS 1200 LB : Bedding (Pipes). Unless otherwise
described bedding of rigid pipes shall be class B
bedding

Flush pans

Flush pans shall have straight or side outlets and "P" or
"S" traps as necessary

Stainless steel basins, sinks, wash troughs, urinals, etc.

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Waste unions

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

BUDGETARY ALLOWANCES

The following budgetary allowances are for work to be
executed by the Principal Contractor and priced at bill
rates or at rates to be agreed in terms of the contract:

Carried to Collection

Section No. 2

SECTION No. 2: BUILDING WORKS

Bill No. 5

PLUMBING AND DRAINAGE (PROVISIONAL)

-30-
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23

24

25

Plumbing and Drainage

Provide the sum of R 120, 000.00 (One Hundred and
Twenty Thousand Rand Only) for the installation of
plumbing and drainage

Profit

Allow for general attendance

Carried to Collection

Section No. 2

SECTION No. 2: BUILDING WORKS

Bill No. 5

PLUMBING AND DRAINAGE (PROVISIONAL)
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Section No. 2

SECTION No. 2: BUILDING WORKS

Bill No. 5

PLUMBING AND DRAINAGE (PROVISIONAL)

COLLECTION PAGE

Total Brought Forward from Page No.
Total Brought Forward from Page No.
Total Brought Forward from Page No.

Total Brought Forward from Page No.

Carried Forward to Summary of Section No.

Section No. 2

SECTION No. 2: BUILDING WORKS

Bill No. 5

PLUMBING AND DRAINAGE (PROVISIONAL)
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Item Quantity Rate Amount
No R

SECTION NO. 2

BILL NO. 5

PROVISIONAL SUMS & BUDGETRY
ALLOWANCES

PROVISIONAL SUMS FOR
SELECTED/NOMINATED
SUB-CONTRACT WORKS

All provisional sums cover supply of material and
equipment and installation by an approved "Selected
Subcontractor”. Provisional sums are nett and do not
include builder's discount (excluding settlement
discount) and Value Added Tax but the Tenderer may
allow under "Profit" items any profit he considers
necessary

Modular Building

26 Provide the sum of R 500 000.00 (Five Hundred

Thousand Rand) for a Modular Building ltem 500,000,00
27 Add profit on the above item Item
28 Add attendance Item

Balustrading, Handrails, etc

29 Provide the sum of R 15 000.00 (Fifteen Thousand

Rand) for Balustrading, Handrails, etc ltem 15,000400
30 Add profit on the above item Item
31 Add attendance Item

Electrical Installation

32 Provide the sum of R 75 000.00 (Seventy Five

Thousand Rand) for Electrical Installation ltem 75,000{00
33 | Add profit on the above item ltem
Carried to Collection R
Section No. 2
SECTION No. 2: BUILDING WORKS
Bill No. 6

PROVISIONAL SUMS

-42-



PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

COGTA KZN
TAKGALANG CONSULTING

34

35

Add attendance

BUDGETARY ALLOWANCES

The following budgetary allowances are for work to be
executed by the Principal Contractor and priced at bill
rates or at rates to be agreed in terms of the contract:

Construction of A New Ablution Block

Provide the amount of R 95 000.00 (Ninety Five
Thousand Rand) for Construction of a New Ablution
Block

Carried to Collection

Section No. 2

SECTION No. 2: BUILDING WORKS
Bill No. 6

PROVISIONAL SUMS
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Section No. 2

SECTION No. 2: BUILDING WORKS

Bill No. 6

PROVISIONAL SUMS

COLLECTION PAGE

Total Brought Forward from Page No.

Total Brought Forward from Page No.

Carried Forward to Summary of Section No.

Section No. 2

SECTION No. 2: BUILDING WORKS
Bill No. 6

PROVISIONAL SUMS
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Bill
No

Section No. 2

SECTION No. 2: BUILDING WORKS

SECTION SUMMARY - SECTION No. 2: BUILDING WORKS

EARTHWORKS (PROVISIONAL)

CONCRETE, FORMWORK AND REINFORCEMENT
(PROVISIONAL)

MASONRY (PROVISIONAL)
WATERPROOFING (PROVISIONAL)
PLUMBING AND DRAINAGE (PROVISIONAL)

PROVISIONAL SUMS

Carried to Final Summary

Section No. 2
SECTION No. 2: BUILDING WORKS
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Amount
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ltem
No

SECTION NO. 3

BILL NO. 1

DRIVEWAYS, PARKING AND PAVING
(PROVISIONAL)

The Contractor must read each description throughout
this bills of quantities in conjunction with and in the
context of the obligations, requirements and
specifications stated in the descriptions, the Model
Preambles for Trades (2008 Edition) and any
supplementary Preambles to the Model Preambles
forming part of these Bills of Quantities

No claim arising from brevity of description of items fully
described in the said Model Preambles for Trades or
Supplementary Preambles to Model Preambles will be
granted

EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

Over site between buildings, retaining walls, etc to
reduce levels and dispose in prescribed stock piles on
site

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles
on site to a dumping site to be located by the
contractor

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

G6 filling supplied by the contractor compacted to 95%
Mod AASHTO density

Under floors, steps, pavings, etc

Carried to Collection

Section No. 3

SECTION No. 3: EXTERNAL WORKS (PROVISIONAL)
Bill No. 1

EXTERNAL WORKS (PROVISIONAL)
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14
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10

Compaction of surfaces

Compaction of ground surface under pavings, etc
including scarifying for a depth of 150mm, breaking
down over size material, adding suitable material
where necessary and compact to 93% modified
AASHTO density

SOIL POISONING

Soil insectiside
Under paving

PRECAST CONCRETE

Light grey "Grinaker G-blocks" interlocking precast
concrete (35 MPa) paving blocks laid with butt joints on
50mm thick river sand bed with sand swept into joints
including preparation of ground or filling

60mm paving blocks

STORMWATER DRAINAGE

Mass concrete with a coarse aggregate of 199mm and a
minimum compressive strength of 20MPa at 28 days

Storm water channel 600mm wide x 150mm thick with
rounded salient edges and finished on exposed
surfaces with (2:1) cement mortar, laid to falls in
panels not exceeding 1800mm long with 12mm
bitumen impregnated softboard movement joints with
exposed edges raked out for a depth of 10mm and
filled with bituminous compound including all
necessary excavation and formwork

BUDGETARY ALLOWANCES

The following budgetary allowances are for work to be
executed by the Principal Contractor and priced at bill
rates or at rates to be agreed in terms of the contract:
Concrete Kerbs

Provide the sum of R 25 000.00 (Twenty Thousand
Rand) for concrete kerbs

Add profit on the above item

Carried to Collection

Section No. 3

SECTION No. 3: EXTERNAL WORKS (PROVISIONAL)
Bill No. 1

EXTERNAL WORKS (PROVISIONAL)
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11

12

13

14

Add attendance

Fencing

Provide the sum of R 50 000.00 (Fifty Thousand Rand)
for fencing installation

Add profit on the above item

Add attendance

Carried to Collection

Section No. 3

SECTION No. 3: EXTERNAL WORKS (PROVISIONAL)
Bill No. 1

EXTERNAL WORKS (PROVISIONAL)
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Section No. 3

SECTION No. 3: EXTERNAL WORKS (PROVISIONAL)
Bill No. 1

EXTERNAL WORKS (PROVISIONAL)

COLLECTION PAGE

Total Brought Forward from Page No.
Total Brought Forward from Page No.

Total Brought Forward from Page No.

Carried to Final Summary

Section No. 3

SECTION No. 3: EXTERNAL WORKS (PROVISIONAL)
Bill No. 1

EXTERNAL WORKS (PROVISIONAL)
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Section
No

FINAL SUMMARY

SECTION No. 1: PRELIMINARIES
SECTION No. 2: BUILDING WORKS

SECTION No. 3: EXTERNAL WORKS (PROVISIONAL)

PART A: PRELIMINARIES, COMMUNITY
HALL, ABLUTIONS & EXTERNAL WORKS

Sub-total (A)

PART B: CONTINGENCY ALLOWANCE

Provide a Contingency Allowance of R80 000.00 (
Eighty Thousand Rand) to be used at the sole discretion
of the client/Principal Agent

Sub-Total (B)

ADD: Value added Tax at 15%

Sub-Total (C)

TOTAL CARRIED TO FORM OF OFFER AND
ACCEPTANCE

-50-

Page
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28
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Amount




