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TAKGALANG CONSULTING

COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

SECTION NO. 1 

PRELIMINARIES

BILL NO. 1 

PRELIMINARIES

The JBCC Series 2000 Principal Building Agreement 
(March 2005 edition) prepared by the Joint Building 
Contracts Committee, shall be the agreement, amended 
as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The Preliminaries for use with the JBCC Series 2000 
Principal Building Agreement (May 2005 edition) 
prepared by the Joint Building Contracts Committee, 
shall be deemed to be incorporated in these bills of 
quantities

Contractors are referred to the above-mentioned 
documents for the full intent and meaning of each 
clause thereof

These clauses are hereinafter referred to by clause 
number and heading only. Where standard clauses or 
alternatives are not entirely applicable to this contract 
such modifications, corrections or supplements as will 
apply are given under each relevant clause heading and 
such modifications, corrections or supplements shall 
take precedence notwithstanding anything contrary 
contained in the above-mentioned documents

Where any item is not relevant to this specific contract 
such item is marked N/A, signifying "not applicable"

Notwithstanding anything to the contrary contained in 
any of the contract documents including the Principal 
Building Agreement and the Preliminaries, the provision 
of the "Preliminaries" as hereinafter set forth shall 
prevail and shall take precedence
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TAKGALANG CONSULTING

COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

The Model Preambles for Trades (1999 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claim arising from brevity of 
description of items fully described in the said Model 
Preambles for Trades will be entertained

PREAMBLES FOR TRADES

Supplementary preambles to the Model Preambles 
covering clauses of a general nature, clauses pertaining 
to specific materials and amendments to clauses in the 
Model Preambles are incorporated in these bills of 
quantities to satisfy the requirements of this project

The contractor's prices for all items throughout these 
bills of quantities must take account of and include for 
all of the obligations, requirements and specifications 
given in the Model Preambles and in any supplementary 
preambles

If Alternative A as set out in clause B10.3 hereinafter is 
to be used for the adjustment of the preliminaries each 
item priced is to be allocated to one or more of the three 
categories "F", "T" or "V" as the case may be below 
such item, where "F" denotes a fixed amount (amount 
not to be varied), "T" denotes an amount variable in 
proportion to time and "V" denotes an amount variable 
in proportion to value

GENERAL

SECTION A - PRINCIPAL BUILDING 
AGREEMENT

Item

Definitions and interpretation (clause 1)

F:............................. V:............................ 
T:............................

1

Definitions (A1)

Item

Offer acceptance and performance (clause 2)

F:............................. V:............................ 
T:............................

2

Objective and Preparation (A2 to A14)
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TAKGALANG CONSULTING

COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

Item

Documents (clause 3)

F:............................. V:............................ 
T:............................

3

Item

Design responsibility (clause 4)

F:............................. V:............................ 
T:............................

4

Item

Employer's agents (clause 5)

F:............................. V:............................ 
T:............................

5

The principal agent shall:

- monitor and control progress and scheduling

- monitor all contract conditions, and

- coordinate the efforts of the employer's agents, 
the contractor and subcontractors

The powers conferred on the principal agent in terms of 
this clause and/or the exercising of these powers shall 
not be construed as removing or diminishing any of the 
obligations of the Contractor in terms of the Principal 
Building Agreement, whether financial, contractual or 
otherwise, nor shall the exercising of these powers 
create any privity of contract as between the Employer 
or his agents on the one part and the Contractor or 
subcontractors or suppliers on the other part

The principal agent reserves the right to attend and 
participate in all contractor/subcontractor's meetings, to 
invite other employer's agents to attend such meetings 
at his discretion and to converse and chair any such 
meetings if the contractor is derelict in his duty in 
arranging such meetings to the degree of frequency and 
comprehensiveness dictated in the opinion of the project 
manager by the circumstances and exigencies of the 
construction process
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TAKGALANG CONSULTING

COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

Item

Site representative (clause 6)

F:............................. V:............................ 
T:............................

6

Item

Compliance with regulations (clause 7)

F:............................. V:............................ 
T:............................

7

Item

Works risk (clause 8)

F:............................. V:............................ 
T:............................

8

Item

Indemnities (clause 9)

F:............................. V:............................ 
T:............................

9

Item

Works insurances (clause 10)

F:............................. V:............................ 
T:............................

10

Item

Liability insurances (clause 11)

F:............................. V:............................ 
T:............................

11

Item

Effecting insurance (clause 12)

F:............................. V:............................ 
T:............................

12

N/ANO CLAUSE13

Item

Security (clause 14)

F:............................. V:............................ 
T:............................

14
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TAKGALANG CONSULTING

COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

Item

Preparation for and execution of the works (clause 15)

F:............................. V:............................ 
T:............................

15

Execution (A15-A23)

Item

Access to the works (clause 16)

F:............................. V:............................ 
T:............................

16

Item

Contract instructions (clause 17)

F:............................. V:............................ 
T:............................

17

Item

Setting out of the works (clause 18)

F:............................. V:............................ 
T:............................

18

The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc exist in order 
that the necessary arrangements may be made for the 
rectification of any such encroachments

Item

Assignment (clause 19)

F:............................. V:............................ 
T:............................

19

The contractor shall not cede his rights or delegate his 
obligations in terms of this agreement unless specifically 
called for by the employer

Item

Nominated subcontractors (clause 20)

F:............................. V:............................ 
T:............................

20
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TAKGALANG CONSULTING

COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

Item

Selected subcontractors (clause 21)

F:............................. V:............................ 
T:............................

21

Written proof is required from subcontract tenderers at 
tendering that they can meet the JBCC Selected 
Subcontract Agreement or other tender agreements and 
provide security in terms of the agreement.   If the 
above is not provided the tender may not be accepted

All amounts allowed under Provisional Amounts are 
intended to be awarded to Selected Subcontractors

Item

Employer's Direct Contractors (clause 22)

F:............................. V:............................ 
T:............................

22

Item

Contractor's Domestic Sub-Contractors (Clause 23)

F:............................. V:............................ 
T:............................

23

Item

Practical completion (clause 24)

F:............................. V:............................ 
T:............................

24

Completion (A24-A30)

Item

Works completion (clause 25)

F:............................. V:............................ 
T:............................

25

Item

Final completion (clause 26)

F:............................. V:............................ 
T:............................

26

Item

Latent defects liability period (clause 27)

F:............................. V:............................ 
T:............................

27
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TAKGALANG CONSULTING

COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

Item

Sectional completion (clause 28)

F:............................. V:............................ 
T:............................

28

Item

Revision of date of practical completion (clause 29)

F:............................. V:............................ 
T:............................

29

The removal and replacement of materials and/or 
workmanship that do not conform to specification or 
drawings shall not constitute grounds for an extension of 
the construction period nor for an adjustment to the 
contract sum (clause 29.3)

Item

Penalty for non-completion (clause 30)

F:............................. V:............................ 
T:............................

30

Item

Interim payment to the contractor (clause 31)

F:............................. V:............................ 
T:............................

31

Payment (A31 - A35)

Item

Adjustment to the contract value (clause 32)

F:............................. V:............................ 
T:............................

32

Where prices are submitted by the contractor or 
nominated/selected subcontractors during the progress 
of the works in respect of contract instructions or in 
regard to a claim under the terms of the contract and 
notwithstanding the fact that such prices may be used in 
an interim payment certificate, there is to be no 
presumption of acceptance. Should the principal agent 
wish to accept any such prices prior to the issue of the 
final certificate, it will be in writing
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TAKGALANG CONSULTING

COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

Item

Recovery of expense and loss (clause 33)

F:............................. V:............................ 
T:............................

33

Item

Final account and final payment (clause 34)

F:............................. V:............................ 
T:............................

34

The employer shall not pay any interest on amounts 
payable to the contractor for one hundred and forty two 
(142) days after the date of issue of the certificate of 
practical completion

The employer shall, however, pay interest to the 
contractor at the rate stipulated in clause 34.11 on any 
amounts payable to the contractor more than one 
hundred and forty two (142) days after the date of issue 
of the certificate of practical completion but only for such 
period as the settlement of the final account is delayed 
by the non-performance of the principal agent or the 
employer or his agents.  In evaluating non-performance 
for purposes of this clause a reasonable time shall be 
allowed to the employer or his agents to respond to any 
matter brought to his/their attention and which may 
affect the settlement of the final account

Item

Payment to other parties (clause 35)

F:............................. V:............................ 
T:............................

35

Item

Cancellation by employer - contractor's default (clause 
36)

F:............................. V:............................ 
T:............................

36

Cancellation (A36-A39)

Item

Cancellation by employer - loss and damage (clause 
37)

F:............................. V:............................ 
T:............................

37
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COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

Item

Cancellation by contractor - employer's default (clause 
38)

F:............................. V:............................ 
T:............................

38

Item

Cancellation - cessation of the works (clause 39)

F:............................. V:............................ 
T:............................

39

Item

Dispute Settlement (clause 40)

F:............................. V:............................ 
T:............................

40

Dispute (A40)

Item

State clauses (Clause 41)

F:............................. V:............................ 
T:............................

41

Substitute Provisions (A41)

Information necessary for the completion of those 
clauses contained in the schedule which are necessary 
for tender purposes is given hereunder

Information necessary for completion of those clauses 
contained in the schedule which are necessary for 
tender purposes is given hereunder

THE SCHEDULE

Item

Pre-tender information (clause 42)

F:............................. V:............................ 
T:............................

42
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TAKGALANG CONSULTING

COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

42.1.1 Employer's Agent: 

THE KWAZULU-NATAL DEPARTMENT OF 
COOPERATIVE GOVERNANCE AND TRADITIONAL 
AFFAIRS

Physical Address:

14th Floor Natalia Building
330 Langalibalele Street
Pietermaritzburg
3201

Telephone: (033) 345 6432

42.1  CONTRACTING AND OTHER PARTIES

42.1.2 Architects and Principal Agents:  

Physical Address:

Tel: 
Fax:

42.1.3 Quantity Surveyor: 

Physical Address:

Tel:
Fax:

42.1.4 Civil and Structural Engineers: 

Physical Adress:

Tel :
Fax:
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TAKGALANG CONSULTING

COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

42.1.5 Electrical and Mechanical Engineers: 

Physical Adress:

Tel :
Fax:

42.2.1 Works Description: 

          

42.2  CONTRACT DETAILS

42.2.2 Site Description:

42.2.3 Work or installations by direct contractors:

N/A

42.2.4 This agreement is for a government contract 
where there are specific options that are 
applicable to a State organ only

Yes

42.2.5 Date on which possession of the site is intended 
to be given: 

TBA

42.2.6 Period for the commencement of the works after 
the contractor takes possession

Five (05) Days

42.2.7 For the works as a whole. Intended date of 
practical completion and the penalty per 
calendar day 

TBA

         Penalty Amount
5.00 cents per R100 of the total contract amount
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COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

42.2.8 For the works in sections:  Intended date of 
practical completion and the penalty per 
calender day 

N/A

42.2.9 The law applicable to this agreement shall be 
that of 

South Africa     (country)

42.3.1 Contract works insurance to be effected by:

Contractor:

 For the Sum of R Contract Amount + 10.00 %

 With a deductible of - to be determined by the
contractor

42.3 INSURANCES

42.3.2 Supplementary insurance is required
No

42.3.3 Public liability insurance to be effected by:
Contractor:

 For the Sum of R 1 000 000-00

With a deductible of - to be determined by the contractor

42.4.1 Waivers of contractors lien or right of 
continuing possession is required

Yes

42.4 DOCUMENTS

42.4.2 Number of construction document copies to be 
supplied to the contractor free of charge: 

3   Number of

42.4.3 Bills of Quantities/Lump sum document 
schedule of rates drawn up in accordance with:

“Standard System of Measuring Builders’ Work”
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COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

42.4.4 On acceptance of the tender the bills of 
quantities/lump sum document is to be 
submitted within     working days

The priced bills of quantities must be handed in with the
tender

42.4.5 JBCC Engineering General Conditions are to be 
included in the contract documents:

No

42.4.6 The contract value is to be adjusted using 
escalation adjustment indices

No
Where JBCC CPAP is to be used

Base Month

42.4.7 Details of changes made to the provision of 
JBCC standard documentation:

SECTION B:  PRELIMINARIES

Item

Definition and interpretation (B1.1 - B1.4.6)

F:............................. V:............................ 
T:............................

43

Definitions and interpretation (B1)

Item

Checking of documents (B2.1)

F:............................. V:............................ 
T:............................

44

Documents (B2)

N/A

Provisional bills of quantities (B2.2)

F:............................. V:............................ 
T:............................

45

Item

Availability of construction documentation (B2.3)

F:............................. V:............................ 
T:............................

46
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COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

Item

Interests of agents (B2.4)

F:............................. V:............................ 
T:............................

47

Item

Priced documents (B2.5)

F:............................. V:............................ 
T:............................

48

Item

Tender submission (B2.6)

F:............................. V:............................ 
T:............................

49

Item

Defined works area (B3.1)

F:............................. V:............................ 
T:............................

50

The site (B3)

Item

Geotechnical investigation (B3.2)

F:............................. V:............................ 
T:............................

51

Item

Inspection of the site (B3.3)

F:............................. V:............................ 
T:............................

52

Existing premises occupied (B3.4)

F:............................. V:............................ 
T:............................

Previous work - dimensional accuracy (B3.5)

F:............................. V:............................ 
T:............................

-14-

PRELIMINARIES
Bill No.  1
SECTION No. 1: PRELIMINARIES
Section No.  1

Carried to Collection R



TAKGALANG CONSULTING

COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

Previous work - defects (B3.6)

F:............................. V:............................ 
T:............................

Item

Services - known (B3.7)

F:............................. V:............................ 
T:............................

53

Item

Services - unknown (B3.8)

F:............................. V:............................ 
T:............................

54

Item

Protection of trees etc (B3.9)

F:............................. V:............................ 
T:............................

55

Item

Articles of value (B3.10)

F:............................. V:............................ 
T:............................

56

Item

Inspection of adjoining properties etc (B3.11)

F:............................. V:............................ 
T:............................

57

Item

Management of the works (B4.1)

F:............................. V:............................ 
T:............................

58

Management of contract (B4)

Item

Mark up on preliminaries and general

F:............................. V:............................ 
T:............................

59
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Item

Adjustment of preliminaries and general (17 calendar 
days extension of time)

F:............................. V:............................ 
T:............................

60

Item

Works Acceleration 

F:............................. V:............................ 
T:............................

61

Item

Programme for the works (B4.2)

F:............................. V:............................ 
T:............................

62

Item

Progress meetings (B4.3)

F:............................. V:............................ 
T:............................

63

Item

Technical meetings (B4.4)

F:............................. V:............................ 
T:............................

64

Item

Labour and Plant records (B4.5)

F:............................. V:............................ 
T:............................

65

Item

Samples of materials (B5.1)

F:............................. V:............................ 
T:............................

66

Samples, Shop Drawings and Manufacturer's 
Instructions (B5)

Item

Workmanship samples (B5.2)

F:............................. V:............................ 
T:............................

67
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Item

Shop drawings (B5.3)

F:............................. V:............................ 
T:............................

68

Item

Compliance with Manufacturer's Instructions (B5.4)

F:............................. V:............................ 
T:............................

69

Item

Deposits and fees (B6.1)

F:............................. V:............................ 
T:............................

70

Temporary works and plant (B6)

Item

Enclosure of the works (B6.2)

F:............................. V:............................ 
T:............................

71

Item

Advertising (B6.3)

F:............................. V:............................ 
T:............................

72

Item

Plant, equipment, sheds and offices (B6.4)

F:............................. V:............................ 
T:............................

73

N/A

Main notice board (B6.5)

F:............................. V:............................ 
T:............................

74

N/A

Subcontractors' notice board (B6.6)

F:............................. V:............................ 
T:............................

75
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Item

Location (B7.1)

F:............................. V:............................ 
T:............................

76

Temporary services (B7)

Item

Water (B7.2)
Option [A] shall apply

F:............................. V:............................ 
T:............................

77

Item

Electricity (B7.3)
Option [A] shall apply

F:............................. V:............................ 
T:............................

78

Item

Telecommunication facilities (B7.4)

F:............................. V:............................ 
T:............................

79

Item

Ablution facilities (B7.5)
Option [A] shall apply

F:............................. V:............................ 
T:............................

80

Item

Responsibility for prime cost amounts (B8.1)

F:............................. V:............................ 
T:............................

81

Prime cost amounts (B8)

Item

General attendance (B9.1)

F:............................. V:............................ 
T:............................

82

Attendance on N/S Subcontractors (B9)
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Item

Special attendance (B9.2)

F:............................. V:............................ 
T:............................

83

Item

Commissioning - Fuel, water and power (B9.3)

F:............................. V:............................ 
T:............................

84

Item

Statutory taxes, duties and levies (B10.1)

F:............................. V:............................ 
T:............................

Financial aspects (B10)

Item

Payment of preliminaries (B10.2)
Option [B]  shall apply

F:............................. V:............................ 
T:............................

85

Item

Adjustment of preliminaries (B10.3)
Option [A]  shall apply

F:............................. V:............................ 
T:............................

86

Item

Payment certificate cash flow (B10.4)

F:............................. V:............................ 
T:............................

87

Item

Protection of works (B11.1)

F:............................. V:............................ 
T:............................

88

General (B11)
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N/A

Protection/isolation of existing/sectionally occupied 
works (B11.2)

F:............................. V:............................ 
T:............................

89

Item

Security of the Works (B11.3)

F:............................. V:............................ 
T:............................

90

Item

Notice before covering work (B11.4)

F:............................. V:............................ 
T:............................

91

Item

Disturbance (B11.5)

F:............................. V:............................ 
T:............................

92

Item

Environmental Disturbance (B11.6)

F:............................. V:............................ 
T:............................

93

Item

Works cleaning and clearing (B11.7)

F:............................. V:............................ 
T:............................

94

Item

Vermin (B11.8)

F:............................. V:............................ 
T:............................

95

Item

Overhand work (B11.9)

F:............................. V:............................ 
T:............................

96

Item

Instruction manuals and guarantees (B11.10)

F:............................. V:............................ 
T:............................

97
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Item

As built information (B11.11)

F:............................. V:............................ 
T:............................

98

Item

Tenant Installations (B11.12)

F:............................. V:............................ 
T:............................

99

Item

Pre-tender information (B12.1)

F:............................. V:............................ 
T:............................

100

Schedule of variables (B12)

12.1.1 Provisional bills of quantities (B2.2)
The quantities are provisional:         

No

12.1.2 Availability of construction documentation (B2.3)
Construction documentation is not complete

No

12.1.3 Interest of agents (B2.4)

12.1.4 Defined works area (B3.1)

12.1.5 Geotechnical investigation (B3.2) 

N/A

12.1.6 Existing premises occupied (B3.4)

12.1.7 Previous work - dimensional accuracy (B3.4)

12.1.8 Previous work - defects (B3.5)

12.1.9 Services - known (B3.7)
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12.1.10 Protection of trees (B3.9) 

All trees should be protected and only on 
instruction of the Principal Agent may any trees be 
removed

12.1.11 Inspection of adjoining properties 
(B3.11)

12.1.12 Enclosure of the works (B6.2)

12.1.13 Offices (B6.4.3) 

An office for the clerck of works should be 
provided

12.1.14 Main notice board (B6.5) 

No

12.1.15 Subcontractors notice board (B6.6)
A notice board is required

No

12.1.16 Water (B7.2)
Alternative Selected: A

12.1.17 Electricity (B7.3)
Alternative selected: A

12.1.18 Telecommunications (B7.4)

12.1.19 Ablution facilities (B7.5)
Alternative selected:  A

12.1.20 Protection of existing/sectionally occupied works 
(B11.2)

12.1.21 Special attendance (B9.2) 

Subcontractor (1) details:

N/A
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12.1.22 Protection of the works (B11.1) 

N/A

12.1.23 Disturbance (B11.5) 

N/A

12.1.24 Environmental Disturbance (B11.6) 

N/A

12.2.1 Payment of preliminaries
Alternative selected:  B

Post tender information (B12.2)

12.2.2 Adjustment of preliminaries
Alternative selected: A

12.2.3 Additional agreed preliminaries items
N/A

Any special items to meet the particular circumstances 
of a specific project are embodied in this section.  
Where required for an aspect of the works to be 
executed according to a design by a consulting 
engineer, a recital of the headings to the individual 
clauses of the JBCC Engineering General Conditions 
are included

SECTION  C: SPECIFIC PRELIMINARIES

Item

Site instructions

Instructions issued on site are to be recorded in 
triplicate in a site instruction book which is to be 
maintained on site by the contractor

F:  :.........................      V:............................ 
T:............................

101

Item

Black economic empowerment and training

F:............................. V:............................ 
T:............................

102
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Item

Proprietary branded products

F:............................. V:............................ 
T:............................

103

Item

Testing of flat roof waterproofing for 
watertightness 

Flat roof waterproof areas shall be prepared with small 
sand dykes around them of a size and enclosing an 
area approved by the principal agent, flooded with 
water and kept "ponded" for at least 36 hours as a test 
to ensure the watertightness of the waterproofing and 
before any further construction work is carried out 
above the waterproofing

F:....................... V:........................... 
T:............................

104

The contractor shall take delivery of, handle, store, use, 
apply and/or fix all proprietary branded products in strict 
accordance with the manufacturers' instructions after 
consultation with the manufacturer's authorised 
representative

Item

Contract instructions

F:............................. V:............................ 
T:............................

105

Contract instructions issued on site are to be recorded in 
triplicate in a contract instruction book which is to be 
supplied and maintained on site by the contractor

Item

Labour record

F:............................. V:............................ 
T:............................

106

At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number and descriptions of tradesmen and 
labourers employed by him and all subcontractors on 
the works each day of that week
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Item

Plant record

F:............................. V:............................ 
T:............................

107

At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number, type and capacity of all plant, 
excluding hand tools used on the works each day of that 
week

Item

Guarantees

F:............................. V:............................ 
T:............................

108

Where guarantees are called for, the contractor shall 
obtain a written guarantee, addressed to the employer, 
from the firm supplying the materials and/or doing the 
work and shall deliver same to the principal agent on the 
certified completion of the contract.  The guarantee shall 
state that workmanship, materials and installation are 
guaranteed for a specified period from the date of 
certified completion of the contract, and that any defects 
that may arise during the specified period shall be made 
good at the expense of the firm supplying the materials 
and/or doing the work, upon written notice from the 
principal agent to do so.  This guarantee will not be 
enforced if the work is damaged by defects in the 
construction of the building in which case the 
responsibility for replacement shall rest entirely with the 
contractor.  The principal agent shall be the sole judge 
of the cause responsible for defects in the work and his 
decision shall be final and binding in terms of clause 
40.2 of the agreement

Item

Overtime

F:............................. V:............................ 
T:............................

109

Should overtime be required to be worked for any 
reason whatsoever, the costs of such overtime are to be 
borne by the contractor unless the principal agent has 
specifically authorised, in writing, prior to execution 
thereof, that costs for such overtime are to be borne by 
the employer
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Item

Co-operation of contractor for cost management

F:............................. V:............................ 
T:............................

110

It is specifically agreed that the contractor accepts the 
obligation of assisting the professional consultants in 
implementing proper cost management.  The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the final building cost does not exceed the 
budget.  The quantity surveyor undertakes to make 
available to the contractor all budgetary allowances and 
cost assessments/reports to enable the proper 
procedures to be implemented and the contractor will 
attend all cost plan review and cost management 
meetings.  The contractor undertakes to extend these 
procedures in regard to all subcontractors

Item

Occupational Health and Safety Specification

F:............................. V:............................ 
T:............................

111

Any Principal Contractor entering into a contract with 
The Developer must achieve an acceptable level of 
Occopational Health and Safety performance. Refer to 
"Project Specification" and "Safety, Health and 
Environmental Evaluation Questionaire"  The contractor 
to comply with all provisions of the above and to be 
enforced on all selected and or other sub-contractors, as 
no claim afterwards will be entertained

Category : Fixed   R.........................................................

Category : Value   R.........................................................

Category : Time    R.........................................................

SUMMARY OF CATEGORIES
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SECTION NO. 2

BILL NO. 1

EARTHWORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The nature of the ground is assumed to be loose sandy 
material, therefore "earth", but possibly interspersed with 
"hard rock" or "soft rock"

Nature of ground

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Carting away of excavated material

EARTHWORKS

SITE CLEARANCE ETC

350m²

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

1

Site clearance

380m²
Stripping average 150mm thick layer of top soil and 
stockpiling on site

2

EXCAVATION, FILLING, ETC

25m³Trenches3

Excavation in earth not exceeding 2m deep

2m³Soft rock4

Extra over trench and hole excavations in earth for 
excavation in

4m³Hard rock5
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25m³

Surplus material from excavations and/or stock piles 
on site to a dumping site to be located by the 
contractor

6

Extra over all excavations for carting away

45m²
Sides of trench and hole excavations not exceeding 
1,5m deep

7

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

8

Keeping excavations free of water

23m³Under floors, steps, pavings, etc9

Earth filling obtained from excavations compacted to 
95% Mod AASHTO density

20m³Backfilling to trenches, holes, etc10

23m³Under floors, steps, pavings, etc11

G6 filling supplied by the contractor compacted to 95% 
Mod AASHTO density

SOIL POISONING

150m²

Under floors etc including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

12

Soil insectiside

60m²To bottoms and sides of trenches13
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SECTION 2

BILL NO. 2

NOTE :
Unless otherwise stated herein, all items in this bill shall 
be deemed to fall into Work Group No. 110 for CPAP 
formula purposes

CONCRETE, FORMWORK AND 
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Principal Agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the Principal Agent.  (Test cubes are measured 
separately)

Cost of tests

Description of formwork shall be deemed to include use 
and waste only (except where described as "left in" or 
"permanent"), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.

Formworks to soffits of solid etc shall be deemed to be 
slabs not exceeding 250mm thick unless otherwise 
described
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Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

CONCRETE

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

12m³Strip footings14

20MPa/19mm concrete

15m³Surface beds15

2No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

16

TEST BLOCKS

CONCRETE SUNDRIES

150m²Surface beds, slabs, etc.17

Finishing top surface of concrete smooth with a wood 
float.

MOVEMENT JOINTS ETC

25m15mm Joints not exceeding 300mm high18

Expansion joints with Bitumen impregnated softboard 
between vertical concrete and brick surfaces

REINFORCEMENT 

150m²
Type 245 fabric reinforcement in concrete surface 
beds, slabs, etc.

19

Fabric reinforcement
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SECTION 2

BILL NO. 3

NOTE :
Unless otherwise stated herein, all items in this bill shall 
be deemed to fall into Work Group No. 116 for CPAP 
formula purposes

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Face bricks 

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc.

Pointing 

BRICKWORK

SUB-STRUCTURE

60m²One brick walls20

Brickwork of NFX bricks (14 MPa nominal compressive 
strength) in class I mortar

BRICKWORK SUNDRIES

706m150mm Wide reinforcement built in horizontally21

Brickwork reinforcement
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SECTION 2

BILL NO. 4

WATERPROOFING

NOTE :
Unless otherwise stated herein, all items in this bill shall 
be deemed to fall into Work Group No. 120 for CPAP 
formula purposes

SUPPLEMENTARY PREAMBLES

DAMP-PROOFING OF WALLS AND FLOORS

150m²Under surface beds22

One layer of 250 micron "Consol Plastics Gunplas USB 
Green" waterproof sheeting sealed at laps with 
"Gunplas Pressure Sensitive Tape"
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SECTION 2

BILL NO. 5

NOTE :
Unless otherwise stated herein, all items in this bill shall 
be deemed to fall into Work Group No. 146 for CPAP 
formula purposes.

PLUMBING AND DRAINAGE (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Polypropylene pipes 54mm diameter and under shall be 
seamless copper coloured class 16 pipes jointed with 
"Fast-fuse" heat welded thermoplastic or brass 
compression fittings as designed for use with copper 
pipes as stated

"Polycop" polypropylene pipes:

Pipes shall be firmly fixed to walls etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

All pipe diameters are nominal external

Pipes shall be jointed with ogee joints with rubber collars 
or socket and spigot joints with rubber rings

Concrete pipes:

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed

uPVC pipes and fittings:

Pipes for water supply shall be of the class stated

uPVC pressure pipes and fittings:

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings
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Pipes of 50mm diameter and greater shall have sockets 
and spigots with push in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints

Pipes shall be hard drawn and half-hard pipes of the 
class stated.  Class 0 (thin walled hard drawn) pipes 
shall not be bent.  Class 1 (thin walled half-hard), class 
2 (half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers.  Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be "Cobra Watertech" type.  Capillary solder fittings
shall comply with ISO 2016.  Only compression fittings 
shall be used in walls or in ground

Copper pipes:

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level

Fixing of pipes

Where fittings have reducing ends or branches they are 
described as "reducing".  In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained.  In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Reducing fittings

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster

Exposed concrete surfaces
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No claim for rock excavation will be entertained unless 
the contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

Excavations

"Soft rock" and "hard rock" shall be as defined in 
"Earthworks"

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions

Laying, backfilling, bedding, etc. of pipes

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: SABS 1200 L : Medium-pressure 
pipelines LD : Sewers LE : Stormwater drainage Pipe 
trenches etc shall be backfilled in accordance with 
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB : 
Earthworks (Pipe trenches) Pipes shall be bedded in 
accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 and 7 of 
SABS 1200 LB : Bedding (Pipes). Unless otherwise 
described bedding of rigid pipes shall be class B 
bedding

Flush pans shall have straight or side outlets and "P" or 
"S" traps as necessary

Flush pans

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable

Stainless steel basins, sinks, wash troughs, urinals, etc.

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings

Waste unions

The following budgetary allowances are for work to be 
executed by the Principal Contractor and priced at bill 
rates or at rates to be agreed in terms of the contract:

BUDGETARY ALLOWANCES
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120,000.00Item

Provide the sum of R 120, 000.00 (One Hundred and 
Twenty Thousand Rand Only)  for the installation of 
plumbing and drainage

23

Plumbing and Drainage 

ItemProfit24

ItemAllow for general attendance25
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SECTION NO. 2

BILL NO. 5

PROVISIONAL SUMS & BUDGETRY 
ALLOWANCES

All provisional sums cover supply of material and 
equipment and installation by an approved "Selected 
Subcontractor". Provisional sums are nett and do not 
include builder's discount (excluding settlement 
discount) and Value Added Tax but the Tenderer may 
allow under "Profit" items any profit he considers 
necessary
_____________________________________________
________

PROVISIONAL SUMS FOR 
SELECTED/NOMINATED
SUB-CONTRACT WORKS

500,000.00Item
Provide the sum of R 500 000.00 (Five Hundred 
Thousand Rand) for a Modular Building

26

Modular Building

ItemAdd profit on the above item27

ItemAdd attendance 28

15,000.00Item
Provide the sum of R 15 000.00 (Fifteen Thousand 
Rand) for Balustrading, Handrails, etc

29

Balustrading, Handrails, etc

ItemAdd profit on the above item30

ItemAdd attendance 31

75,000.00Item
Provide the sum of R 75 000.00 (Seventy Five 
Thousand Rand) for Electrical Installation

32

Electrical Installation

ItemAdd profit on the above item33
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ItemAdd attendance 34

The following budgetary allowances are for work to be 
executed by the Principal Contractor and priced at bill 
rates or at rates to be agreed in terms of the contract:

BUDGETARY ALLOWANCES

Item

Provide the amount of R 95 000.00 (Ninety Five 
Thousand Rand) for Construction of a New Ablution 
Block

35

Construction of A New Ablution Block
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Bill No.  6

Amount
R

Page
No

SECTION No. 2: BUILDING WORKS

COLLECTION PAGE
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43Total Brought Forward from Page No.

42Total Brought Forward from Page No.
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SECTION No. 2: BUILDING WORKS

SECTION SUMMARY - SECTION No. 2: BUILDING WORKS

Bill
No

Page
No

Amount
R

Section No. 2

31EARTHWORKS (PROVISIONAL)1

34
CONCRETE, FORMWORK AND REINFORCEMENT 
(PROVISIONAL)

2

35MASONRY (PROVISIONAL)3

36WATERPROOFING (PROVISIONAL)4

41PLUMBING AND DRAINAGE (PROVISIONAL)5

44PROVISIONAL SUMS6

-45-

SECTION No. 2: BUILDING WORKS
Section No.  2

Carried to Final Summary R



Amount
R

Item
No

Quantity Rate

TAKGALANG CONSULTING

COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

SECTION NO. 3

BILL NO. 1

The Contractor must read each description throughout 
this bills of quantities in conjunction with and in the 
context of the obligations, requirements and 
specifications stated in the descriptions, the Model 
Preambles for Trades (2008 Edition) and any 
supplementary Preambles to the Model Preambles 
forming part of these Bills of Quantities

No claim arising from brevity of description of items fully 
described in the said Model Preambles for Trades or 
Supplementary Preambles to Model Preambles will be 
granted
_____________________________________________
________

DRIVEWAYS, PARKING AND PAVING 
(PROVISIONAL)

EXCAVATION, FILLING, ETC

14m³

Over site between buildings, retaining walls, etc to 
reduce levels and dispose in prescribed stock piles on 
site

1

Excavation in earth not exceeding 2m deep

14m³

Surplus material from excavations and/or stock piles 
on site to a dumping site to be located by the 
contractor

2

Extra over all excavations for carting away

Item
Keeping excavations free of all water other than 
subterranean water

3

Keeping excavations free of water

9m³Under floors, steps, pavings, etc4

G6 filling supplied by the contractor compacted to 95% 
Mod AASHTO density
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60m²

Compaction of ground surface under pavings, etc 
including scarifying for a depth of 150mm, breaking 
down over size material, adding suitable material 
where necessary  and compact to 93% modified 
AASHTO density

5

Compaction of surfaces

SOIL POISONING

60m²Under paving6

Soil insectiside

PRECAST CONCRETE

60m²60mm paving blocks7

Light grey "Grinaker G-blocks" interlocking precast 
concrete (35 MPa) paving blocks laid with butt joints on 
50mm thick river sand bed with sand swept into joints 
including preparation of ground or filling

STORMWATER DRAINAGE

64m

Storm water channel 600mm wide x 150mm thick with 
rounded salient edges and finished on exposed 
surfaces with (2:1) cement mortar, laid to falls in 
panels not exceeding 1800mm long with 12mm 
bitumen impregnated softboard movement joints with 
exposed edges raked out for a depth of 10mm and 
filled with bituminous compound including all 
necessary excavation and formwork 

8

Mass concrete with a coarse aggregate of 19mm and a 
minimum compressive strength of 20MPa at 28 days 

The following budgetary allowances are for work to be 
executed by the Principal Contractor and priced at bill 
rates or at rates to be agreed in terms of the contract:

BUDGETARY ALLOWANCES

25,000.00Item
Provide the sum of R 25 000.00 (Twenty Thousand 
Rand) for concrete kerbs

9

Concrete Kerbs

ItemAdd profit on the above item10
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ItemAdd attendance 11

50,000.00Item
Provide the sum of R 50 000.00 (Fifty Thousand Rand)
for fencing installation

12

Fencing

ItemAdd profit on the above item13

ItemAdd attendance 14
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R
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COLLECTION PAGE

TAKGALANG CONSULTING

COGTA KZN

PROVISION OF PARK HOME AND ASSOCIATED WORKS FOR KHUMALO TAC

48Total Brought Forward from Page No.

47Total Brought Forward from Page No.

46Total Brought Forward from Page No.
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Page
No

FINAL SUMMARY

Section
No

Amount
R

28SECTION No. 1: PRELIMINARIES1

45SECTION No. 2: BUILDING WORKS 2

49SECTION No. 3: EXTERNAL WORKS (PROVISIONAL)3

R
                                   

Sub-total (A) 

PART A:  PRELIMINARIES, COMMUNITY 
HALL, ABLUTIONS & EXTERNAL WORKS 

Item

Provide a Contingency Allowance of R80 000.00 ( 
Eighty Thousand Rand) to be used at the sole discretion 
of the client/Principal Agent

PART B: CONTINGENCY ALLOWANCE

RSub-Total (B)

RADD: Value added Tax at 15%

RSub-Total (C)

-50-

TOTAL CARRIED TO FORM OF OFFER AND
ACCEPTANCE

R


