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TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

SECTION No. 1 

PRELIMINARIES

BILL No. 1 

The JBCC Series 2000 Principal Building Agreement 
(July 2007 edition) prepared by the Joint Building 
Contracts Committee, shall be the agreement, amended 
as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The Preliminaries for use with the JBCC Series 2000 
Principal Building Agreement (July 2007 edition) 
prepared by the Joint Building Contracts Committee, 
shall be deemed to be incorporated in these bills of 
quantities

Contractors are referred to the above-mentioned 
documents for the full intent and meaning of each 
clause thereof

These clauses are hereinafter referred to by clause 
number and heading only. Where standard clauses or 
alternatives are not entirely applicable to this contract 
such modifications, corrections or supplements as will 
apply are given under each relevant clause heading and 
such modifications, corrections or supplements shall 
take precedence notwithstanding anything contrary 
contained in the above-mentioned documents

Where any item is not relevant to this specific contract 
such item is marked N/A, signifying "not applicable"

Notwithstanding anything to the contrary contained in 
any of the contract documents including the Principal 
Building Agreement and the Preliminaries, the provision 
of the "Preliminaries" as hereinafter set forth shall 
prevail and shall take precedence
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TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

The Model Preambles for Trades (1999 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claim arising from brevity of 
description of items fully described in the said Model 
Preambles for Trades will be entertained

PREAMBLES FOR TRADES

Supplementary preambles to the Model Preambles 
covering clauses of a general nature, clauses pertaining 
to specific materials and amendments to clauses in the 
Model Preambles are incorporated in these bills of 
quantities to satisfy the requirements of this project

The contractor's prices for all items throughout these 
bills of quantities must take account of and include for 
all of the obligations, requirements and specifications 
given in the Model Preambles and in any supplementary 
preambles

If Alternative A as set out in clause B10.3 hereinafter is 
to be used for the adjustment of the preliminaries each 
item priced is to be allocated to one or more of the three 
categories "F", "T" or "V" as the case may be below 
such item, where "F" denotes a fixed amount (amount 
not to be varied), "T" denotes an amount variable in 
proportion to time and "V" denotes an amount variable 
in proportion to value

GENERAL

SECTION A - PRINCIPAL BUILDING 
AGREEMENT

Item

Definitions and interpretation (clause 1)

F:............................. V:............................ 
T:............................

1

Definitions (A1)

Item

Offer acceptance and performance (clause 2)

F:............................. V:............................ 
T:............................

2

Objective and Preparation (A2 to A14)
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TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

Item

Documents (clause 3)

F:............................. V:............................ 
T:............................

3

Item

Design responsibility (clause 4)

F:............................. V:............................ 
T:............................

4

Item

Employer's agents (clause 5)

F:............................. V:............................ 
T:............................

5

The principal agent shall:

- monitor and control progress and scheduling

- monitor all contract conditions, and

- coordinate the efforts of the employer's agents, 
the contractor and subcontractors

The powers conferred on the principal agent in terms of 
this clause and/or the exercising of these powers shall 
not be construed as removing or diminishing any of the 
obligations of the Contractor in terms of the Principal 
Building Agreement, whether financial, contractual or 
otherwise, nor shall the exercising of these powers 
create any privity of contract as between the Employer 
or his agents on the one part and the Contractor or 
subcontractors or suppliers on the other part

The principal agent reserves the right to attend and 
participate in all contractor/subcontractor's meetings, to 
invite other employer's agents to attend such meetings 
at his discretion and to converse and chair any such 
meetings if the contractor is derelict in his duty in 
arranging such meetings to the degree of frequency and 
comprehensiveness dictated in the opinion of the project 
manager by the circumstances and exigencies of the 
construction process
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TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

Item

Site representative (clause 6)

F:............................. V:............................ 
T:............................

6

Item

Compliance with regulations (clause 7)

F:............................. V:............................ 
T:............................

7

Item

Works risk (clause 8)

F:............................. V:............................  
T:............................

8

Item

Indemnities (clause 9)

F:............................. V:............................ 
T:............................

9

Item

Works insurances (clause 10)

F:............................. V:............................ 
T:............................

10

Item

Liability insurances (clause 11)

F:............................. V:............................ 
T:............................

11

Item

Effecting insurance (clause 12)

F:............................. V:............................ 
T:............................

12

N/ANO CLAUSE13

Item

Security (clause 14)

F:............................. V: ........................... 
T:............................

14
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TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

Item

Preparation for and execution of the works (clause 15)

F:............................. V:............................ 
T:............................

15

Execution (A15-A23)

Item

Access to the works (clause 16)

F:............................. V:............................ 
T:............................

16

Item

Contract instructions (clause 17)

F:............................. V:............................ 
T:............................

17

Item

Setting out of the works (clause 18)

F:..........................  V:............................ 
T:............................

18

The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc exist in order 
that the necessary arrangements may be made for the 
rectification of any such encroachments

Item

Assignment (clause 19)

F:............................. V:............................ 
T:............................

19

The contractor shall not cede his rights or delegate his 
obligations in terms of this agreement unless specifically 
called for by the employer

Item

Nominated subcontractors (clause 20)

F:............................. V:............................ 
T:............................

20
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TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

Item

Selected subcontractors (clause 21)

F:............................. V:............................ 
T:............................

21

Written proof is required from subcontract tenderers at 
tendering that they can meet the JBCC Selected 
Subcontract Agreement or other tender agreements and 
provide security in terms of the agreement.   If the 
above is not provided the tender may not be accepted

All amounts allowed under Provisional Amounts are 
intended to be awarded to Selected Subcontractors

Item

Employer's Direct Contractors (clause 22)

F:............................. V:............................ 
T:............................

22

Item

Contractor's Domestic Sub-Contractors (Clause 23)

F:............................. V:............................ 
T:............................

23

Item

Practical completion (clause 24)

F:............................. V:............................ 
T:............................

24

Completion (A24-A30)

Item

Works completion (clause 25)

F:............................. V:............................ 
T:............................

25

Item

Final completion (clause 26)

F:............................. V:............................ 
T:............................

26

Item

Latent defects liability period (clause 27)

F:............................. V:............................ 
T:............................

27
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TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

Item

Sectional completion (clause 28)

F:............................. V:............................ 
T:............................

28

Item

Revision of date of practical completion (clause 29)

F:............................. V:............................ 
T:............................

29

The removal and replacement of materials and/or 
workmanship that do not conform to specification or 
drawings shall not constitute grounds for an extension of 
the construction period nor for an adjustment to the 
contract sum (clause 29.3)

Item

Penalty for non-completion (clause 30)

F:............................. V:............................ 
T:............................

30

Item

Interim payment to the contractor (clause 31)

F:............................. V:............................ 
T:............................

31

Payment (A31 - A35)

Item

Adjustment to the contract value (clause 32)

F:............................. V:............................ 
T:............................

32

Where prices are submitted by the contractor or 
nominated/selected subcontractors during the progress 
of the works in respect of contract instructions or in 
regard to a claim under the terms of the contract and 
notwithstanding the fact that such prices may be used in 
an interim payment certificate, there is to be no 
presumption of acceptance. Should the principal agent 
wish to accept any such prices prior to the issue of the 
final certificate, it will be in writing
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TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

Item

Recovery of expense and loss (clause 33)

F:............................. V:............................ 
T:............................

33

Item

Final account and final payment (clause 34)

F:............................. V:............................ 
T:............................

34

The employer shall not pay any interest on amounts 
payable to the contractor for one hundred and forty two 
(142) days after the date of issue of the certificate of 
practical completion

The employer shall, however, pay interest to the 
contractor at the rate stipulated in clause 34.11 on any 
amounts payable to the contractor more than one 
hundred and forty two (142) days after the date of issue 
of the certificate of practical completion but only for such 
period as the settlement of the final account is delayed 
by the non-performance of the principal agent or the 
employer or his agents.  In evaluating non-performance 
for purposes of this clause a reasonable time shall be 
allowed to the employer or his agents to respond to any 
matter brought to his/their attention and which may 
affect the settlement of the final account

Item

Payment to other parties (clause 35)

F:............................. V:............................ 
T:............................

35

Item

Cancellation by employer - contractor's default (clause 
36)

F:............................. V:............................ 
T:............................

36

Cancellation (A36-A39)

Item

Cancellation by employer - loss and damage (clause 
37)

F:............................. V:............................ 
T:............................

37

-8-

PRELIMINARIES
Bill No.  1
SECTION No. 1: PRELIMINARIES
Section No.  1

Carried to Collection R



TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

Item

Cancellation by contractor - employer's default (clause 
38)

F:............................. V:............................ 
T:............................

38

Item

Cancellation - cessation of the works (clause 39)

F:............................. V:............................ 
T:............................

39

Item

Dispute Settlement (clause 40)

F:............................. V:............................ 
T:............................

40

Dispute (A40)

Item

State clauses (Clause 41)

F:............................. V:............................ 
T:............................

41

Substitute Provisions (A41)

Information necessary for the completion of those 
clauses contained in the schedule which are necessary 
for tender purposes is given hereunder

Information necessary for completion of those clauses 
contained in the schedule which are necessary for 
tender purposes is given hereunder

THE SCHEDULE

Item

Pre-tender information (clause 42)

F:............................. V:............................ 
T:............................

42
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TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

42.1.1
Employer: 

Department of Public Works

Postal address: 

Private Bag x 11302
Nelspruit
Code 1200

Tel : (013) 766 6934 
Fax: (013) 766 8453

Physical Address:

Building 7
Riverside complex
Nelspruit

42.1  CONTRACTING AND OTHER PARTIES

42.1.2 
Principal Agent:  

Takgalang Consulting

Postal Address:
P.O. Box 10569
CENTURION, 0046

Physical Address:
Office 16C
Heuwelsig Office Park
6763 Seedcracker Street
Heuwelsig
0046

Tel: 012 656 8179
Fax: 012 656 8186

42.1.3 
Architect: 
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TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

42.1.4
Quantity Surveyor: 

Takgalang Consulting

Postal Address:
P.O. Box 10569
CENTURION, 0046

Physical Address:
Office 16C
Heuwelsig Office Park
6763 Seedcracker Street
Heuwelsig
0046

Tel: 012 656 8179
Fax: 012 656 8186

42.1.5 

Structural Engineers:

42.1.5 

Civil Engineers:

Perozz Consulting Engineers
14 Lost Trail Street
Extension 5
Nelspruit
1200

Tel: 013 755 4026
Fax: 013 755 4056

42.1.6
Electrical Engineer:

42.1.7
Mechanical Engineer: 
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TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

42.2.1 Works Description: 

Renovation and upgrading at Makoko clinic

42.2  CONTRACT DETAILS

42.2.2 Site Description:

The site is situated at Makoko Village

42.2.3 Work or installations by direct contractors:

Temporary Clinic to be supplied and installed by the 
approved suppliers

42.2.4 This agreement is for a government contract 
where there are specific options that are 
applicable to a State organ only

Yes

42.2.5 Date on which possession of the site is intended 
to be given: 

TO BE CONFIRMED

42.2.6 Period for the commencement of the works after 
the contractor takes possession

Ten (10) days

42.2.7 For the works as a whole. Intended date of 
practical completion and the penalty per 
calendar day 

Six (6) months after contractual commencement date
Date

         Penalty Amount
5.00 cents per R100 of the total contract amount
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TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

42.2.8 For the works in sections:  Intended date of 
practical completion and the penalty per 
calender day 

Section 1
....N/A..................................... Date

R...........N/A.............. Penalty Amount
0,05% Per Calendar Day

42.2.9 The law applicable to this agreement shall be 
that of 

South Africa     (country)

42.3.1 Contract works insurance to be effected by:

Contractor:

 For the Sum of R Contract Amount + 20.00 %

 With a deductible of - to be determined by the
contractor

42.3 INSURANCES

42.3.2 Supplementary insurance is required
No

42.3.3 Public liability insurance to be effected by:
Contractor:

 For the Sum of R 1 000 000-00

With a deductible of - to be determined by the contractor

42.4.1 Waivers of contractors lien or right of 
continuing possession is required

Yes

42.4 DOCUMENTS

42.4.2 Number of construction document copies to be 
supplied to the contractor free of charge: 

3   Number of
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TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

42.4.3 Bills of Quantities/Lump sum document 
schedule of rates drawn up in accordance with:

“Standard System of Measuring Builders’ Work”

42.4.4 On acceptance of the tender the bills of 
quantities/lump sum document is to be 
submitted within     working days

The priced bills of quantities must be handed in with the
tender

42.4.5 JBCC Engineering General Conditions are to be 
included in the contract documents:

No

42.4.6 The contract value is to be adjusted using 
escalation adjustment indices

No
Where JBCC CPAP is to be used

Base Month     N/A

42.4.7 Details of changes made to the provision of 
JBCC standard documentation:

SECTION B:  PRELIMINARIES

Item

Definition and interpretation (B1.1 - B1.4.6)

F:............................. V:............................ 
T:............................

43

Definitions and interpretation (B1)

Item

Checking of documents (B2.1)

F:............................. V:............................ 
T:............................

44

Documents (B2)

N/A

Provisional bills of quantities (B2.2)

F:............................. V:............................ 
T:............................

45
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COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

Item

Availability of construction documentation (B2.3)

F:............................. V:............................ 
T:............................

46

Item

Interests of agents (B2.4)

F:............................. V:............................ 
T:............................

47

Item

Priced documents (B2.5)

F:............................. V:............................ 
T:............................

48

Item

Tender submission (B2.6)

F:............................. V:............................ 
T:............................

49

Item

Defined works area (B3.1)

F:............................. V:............................ 
T:............................

50

The site (B3)

Item

Geotechnical investigation (B3.2)

F:............................. V:............................ 
T:............................

51

Item

Inspection of the site (B3.3)

F:............................. V:............................ 
T:............................

52

Existing premises occupied (B3.4)

F:............................. V:............................ 
T:............................
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Previous work - dimensional accuracy (B3.5)

F:............................. V:............................ 
T:............................

Previous work - defects (B3.6)

F:............................. V:............................ 
T:............................

Item

Services - known (B3.7)

F:............................. V:............................ 
T:............................

53

Item

Services - unknown (B3.8)

F:............................. V:............................ 
T:............................

54

Item

Protection of trees etc (B3.9)

F:............................. V:............................ 
T:............................

55

Item

Articles of value (B3.10)

F:............................. V:............................ 
T:............................

56

Item

Inspection of adjoining properties etc (B3.11)

F:............................. V:............................ 
T:............................

57

Item

Management of the works (B4.1)

F:............................. V:............................ 
T:............................

58

Management of contract (B4)
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Item

Programme for the works (B4.2)

F:............................. V:............................ 
T:............................

59

Item

Progress meetings (B4.3)

F:............................. V:............................ 
T:............................

60

Item

Technical meetings (B4.4)

F:............................. V:............................ 
T:............................

61

Item

Labour and Plant records (B4.5)

F:............................. V:............................ 
T:............................

62

Item

Samples of materials (B5.1)

F:............................. V:............................ 
T:............................

63

Samples, Shop Drawings and Manufacturer's 
Instructions (B5)

Item

Workmanship samples (B5.2)

F:............................. V:............................ 
T:............................

64

Item

Shop drawings (B5.3)

F:............................. V:............................ 
T:............................

65

Item

Compliance with Manufacturer's Instructions (B5.4)

F:............................. V:............................ 
T:............................

66

-17-

PRELIMINARIES
Bill No.  1
SECTION No. 1: PRELIMINARIES
Section No.  1

Carried to Collection R



TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

Item

Deposits and fees (B6.1)

F:............................. V:............................ 
T:............................

67

Temporary works and plant (B6)

Item

Enclosure of the works (B6.2)

F:........................... V:............................ 
T:............................

68

Item

Advertising (B6.3)

F:............................. V:............................ 
T:............................

69

Item

Plant, equipment, sheds and offices (B6.4)

F:............................. V:............................ 
T:............................

70

N/A

Main notice board (B6.5)

F:............................. V:............................ 
T:............................

71

N/A

Subcontractors' notice board (B6.6)

F:............................. V:............................ 
T:............................

72

Item

Location (B7.1)

F:............................. V:............................ 
T:............................

73

Temporary services (B7)

Item

Water (B7.2)
Option [A] shall apply

F:........................... V:............................ 
T:...........................

74
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Item

Electricity (B7.3)
Option [A] shall apply

F:........................... V:............................ 
T:...........................

75

Item

Telecommunication facilities (B7.4)

F:............................. V:............................ 
T:............................

76

Item

Ablution facilities (B7.5)
Option [A] shall apply

F:............................. V:............................ 
T:............................

77

Item

Responsibility for prime cost amounts (B8.1)

F:............................. V:............................ 
T:............................

78

Prime cost amounts (B8)

Item

General attendance (B9.1)

F:............................. V:............................ 
T:............................

79

Attendance on N/S Subcontractors (B9)

Item

Special attendance (B9.2)

F:............................. V:............................ 
T:............................

80

Item

Commissioning - Fuel, water and power (B9.3)

F:............................. V:............................ 
T:............................

81
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Item

Statutory taxes, duties and levies (B10.1)

F:............................. V:............................ 
T:............................

Financial aspects (B10)

Item

Payment of preliminaries (B10.2)
Option [B]  shall apply

F:............................. V:............................ 
T:............................

82

Item

Adjustment of preliminaries (B10.3)
Option [A]  shall apply

F:............................. V:............................ 
T:............................

83

Item

Payment certificate cash flow (B10.4)

F:............................. V:............................ 
T:............................

84

Item

Protection of works (B11.1)

F:............................. V:............................ 
T:............................

85

General (B11)

N/A

Protection/isolation of existing/sectionally occupied 
works (B11.2)

F:............................. V:............................ 
T:............................

86

Item

Security of the Works (B11.3)

F:............................. V:............................ 
T::............................

87
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Item

Notice before covering work (B11.4)

F:............................. V:............................ 
T:............................

88

Item

Disturbance (B11.5)

F:............................. V:............................ 
T:............................

89

Item

Environmental Disturbance (B11.6)

F:............................. V:............................ 
T:............................

90

Item

Works cleaning and clearing (B11.7)

F:............................. V:............................ 
T:............................

91

Item

Vermin (B11.8)

F:............................. V:............................ 
T:............................

92

Item

Overhand work (B11.9)

F:............................. V:............................ 
T:............................

93

Item

Instruction manuals and guarantees (B11.10)

F:............................. V:............................ 
T:............................

94

Item

As built information (B11.11)

F:............................. V:............................ 
T:............................

95

Item

Tenant Installations (B11.12)

F:............................. V:............................ 
T:............................

96
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Item

Pre-tender information (B12.1)

F:............................. V:............................ 
T:............................

97

Schedule of variables (B12)

12.1.1 Provisional bills of quantities (B2.2)
The quantities are provisional:         

No

12.1.2 Availability of construction documentation (B2.3)
Construction documentation is not complete

No

12.1.3 Interest of agents (B2.4)

12.1.4 Defined works area (B3.1)

12.1.5 Geotechnical investigation (B3.2) 

N/A

12.1.6 Existing premises occupied (B3.4)

12.1.7 Previous work - dimensional accuracy (B3.4)

12.1.8 Previous work - defects (B3.5)

12.1.9 Services - known (B3.7)

12.1.10 Protection of trees (B3.9) 

All trees should be protected and only on 
instruction of the Principal Agent may any trees be 
removed

12.1.11 Inspection of adjoining properties 
(B3.11)
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12.1.12 Enclosure of the works (B6.2)

12.1.13 Offices (B6.4.3) 

An office for the clerck of works should be 
provided

12.1.14 Main notice board (B6.5) 

No

12.1.15 Subcontractors notice board (B6.6)
A notice board is required

No

12.1.16 Water (B7.2)
Alternative Selected: A

12.1.17 Electricity (B7.3)
Alternative selected: A

12.1.18 Telecommunications (B7.4)

12.1.19 Ablution facilities (B7.5)
Alternative selected:  A

12.1.20 Protection of existing/sectionally occupied works 
(B11.2)

12.1.21 Special attendance (B9.2) 

Subcontractor (1) details:

N/A

12.1.22 Protection of the works (B11.1) 

N/A

12.1.23 Disturbance (B11.5) 

N/A

12.1.24 Environmental Disturbance (B11.6) 

N/A
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12.2.1 Payment of preliminaries
Alternative selected:  B

Post tender information (B12.2)

12.2.2 Adjustment of preliminaries
Alternative selected: A

12.2.3 Additional agreed preliminaries items
N/A

Any special items to meet the particular circumstances 
of a specific project are embodied in this section.  
Where required for an aspect of the works to be 
executed according to a design by a consulting 
engineer, a recital of the headings to the individual 
clauses of the JBCC Engineering General Conditions 
are included

SECTION  C: SPECIFIC PRELIMINARIES

Item

Site instructions

Instructions issued on site are to be recorded in 
triplicate in a site instruction book which is to be 
maintained on site by the contractor

F:  :.........................      V:............................ 
T:............................

98

Item

Black economic empowerment and training

F:............................. V:............................ 
T:............................

99

Item

Proprietary branded products

F:............................. V:............................ 
T:............................

100
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Item

Testing of flat roof waterproofing for 
watertightness 

Flat roof waterproof areas shall be prepared with small 
sand dykes around them of a size and enclosing an 
area approved by the principal agent, flooded with 
water and kept "ponded" for at least 36 hours as a test 
to ensure the watertightness of the waterproofing and 
before any further construction work is carried out 
above the waterproofing

F:....................... V:........................... 
T:............................

101

The contractor shall take delivery of, handle, store, use, 
apply and/or fix all proprietary branded products in strict 
accordance with the manufacturers' instructions after 
consultation with the manufacturer's authorised 
representative

Item

Contract instructions

F:............................. V:............................ 
T:............................

102

Contract instructions issued on site are to be recorded in 
triplicate in a contract instruction book which is to be 
supplied and maintained on site by the contractor

Item

Labour record

F:............................. V:............................ 
T:............................

103

At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number and descriptions of tradesmen and 
labourers employed by him and all subcontractors on 
the works each day of that week

Item

Plant record

F:............................. V:............................ 
T:............................

104
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At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number, type and capacity of all plant, 
excluding hand tools used on the works each day of that 
week

Item

Guarantees

F:............................. V:............................ 
T:............................

105

Where guarantees are called for, the contractor shall 
obtain a written guarantee, addressed to the employer, 
from the firm supplying the materials and/or doing the 
work and shall deliver same to the principal agent on the 
certified completion of the contract.  The guarantee shall 
state that workmanship, materials and installation are 
guaranteed for a specified period from the date of 
certified completion of the contract, and that any defects 
that may arise during the specified period shall be made 
good at the expense of the firm supplying the materials 
and/or doing the work, upon written notice from the 
principal agent to do so.  This guarantee will not be 
enforced if the work is damaged by defects in the 
construction of the building in which case the 
responsibility for replacement shall rest entirely with the 
contractor.  The principal agent shall be the sole judge 
of the cause responsible for defects in the work and his 
decision shall be final and binding in terms of clause 
40.2 of the agreement

Item

Overtime

F:............................. V:............................ 
T:............................

106

Should overtime be required to be worked for any 
reason whatsoever, the costs of such overtime are to be 
borne by the contractor unless the principal agent has 
specifically authorised, in writing, prior to execution 
thereof, that costs for such overtime are to be borne by 
the employer

Item

Co-operation of contractor for cost management

F:............................. V:............................ 
T:............................

107
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It is specifically agreed that the contractor accepts the 
obligation of assisting the professional consultants in 
implementing proper cost management.  The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the final building cost does not exceed the 
budget.  The quantity surveyor undertakes to make 
available to the contractor all budgetary allowances and 
cost assessments/reports to enable the proper 
procedures to be implemented and the contractor will 
attend all cost plan review and cost management 
meetings.  The contractor undertakes to extend these 
procedures in regard to all subcontractors

Item

Occupational Health and Safety Specification

F:............................. V:............................ 
T:............................

108

Any Principal Contractor entering into a contract with 
The Developer must achieve an acceptable level of 
Occopational Health and Safety performance. Refer to 
"Project Specification" and "Safety, Health and 
Environmental Evaluation Questionaire"  The contractor 
to comply with all provisions of the above and to be 
enforced on all selected and or other sub-contractors, as 
no claim afterwards will be entertained

Category : Fixed   R.........................................................

Category : Value   R.........................................................

Category : Time    R.........................................................

SUMMARY OF CATEGORIES
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SECTION No. 2

REPAIRS AND RENOVATIONS TO 
COMMUNITY HALL

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 102 for JBCC CPAP 
purposes

BILL No. 1

GENERAL NOTES

For further preambles and full descriptions of items not 
fully described in this Bill, reference must be made to 
supplementary preambles and descriptions in the other 
Bills of this Section. Such supplementary preambles and 
descriptions shall apply equally to the work in this Bill

SHORT DESCRIPTIONS

In taking down and removing existing work the utmost 
care shall be observed to prevent any structural or other 
damage to remaining portions of the building and the 
Contractor shall provide all shoring, needling, strutting, 
etc. to ensure the stability of all structures during 
alteration work

Special care shall be exercised during the progress of 
the work to ensure that any electrical installations, water 
supply pipes, telephone and other services which may 
be encountered are not interfered with and notice shall 
be given to the Principal Agent if any disconnection or 
alterations become necessary

1

GENERAL
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Any water supply and other piping that may be 
encountered and which is found necessary to 
disconnect or cut shall, after such disconnection or 
cutting has been authorised by the Principal Agent, be 
effectively stopped off and any new connections that 
may be necessary made with the proper tees, junction 
pieces, etc. to the satisfaction of the Principal Agent

The Contractor shall afford every facility to workmen not 
under his control making disconnections and new 
connections as required to any services

OLD MATERIALS TO BECOME THE PROPERTY OF 
THE CONTRACTOR

Old materials from alterations, except where described 
as to be "re-used" or "handed over" become the 
property of the Contractor who may allow credit for 
same where provided for in these Bills of Quantities

OLD MATERIALS TO BE CARTED AWAY

Old materials from the alterations, where described as 
to be "removed" as well as all rubbish, etc. must be 
regularly carted from the site and not be allowed to 
accumulate on or around the site

OLD MATERIALS NOT TO BE RE-USED

None of the old materials are to be used for new work 
except where specifically described as being "set aside 
for re-use"

HANDING OVER OF MATERIALS

Where certain materials or articles from alterations are 
described as to be "handed over" to the Principal Agent, 
such material or articles shall be properly stored by the 
Contractor, until handing over thereof. The Contractor 
must obtain an official receipt listing the materials or 
articles and dates of handing over. If the Contractor fails 
to submit the receipt when requested, it shall be 
deemed that the materials or articles are still in his 
possession and he will be held liable to the Department 
for the full replacement value thereof, which amount will 
be deducted from any monies due to the Contractor

MATERIALS FROM THE ALTERATIONS, CREDIT, 
ETC.
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The existing buildings will be in use and occupied during 
the progress of the contract and the Contractor will be 
required to carry out the works in such a manner as will 
least interfere with the occupants and with the minimum 
of disturbance

Contractors are also to note that due to the buildings 
being occupied the repairs and renovations works will 
be required to be executed in a specific order as will be 
determined by the Principal Agent in conjunction with 
the user client's authorised representative.

EXISTING BUILDINGS

The Contractor is advised to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the correctness of sizes of all 
new work

All sizes given in relation to existing work are 
approximate

SIZE PERTAINING TO EXISTING WORK

The Contractor shall make good in all trades to existing 
work where damaged or disturbed through the 
alterations with all necessary new materials to match the
existing

MAKING GOOD DAMAGED WORK

 Descriptions of forming new openings or altering 
openings in existing walls shall be deemed to include 
breaking out for and forming new brick, in-situ concrete 
or prestressed concrete lintels, including all 
reinforcement, formwork, turning pieces, etc., building 
up jamps or portion of openings as described with 
brickwork properly toothed and bonded to existing, 
building cavities of hollow walls solid where necessary 
and making good finishes all round on both sides and 
into reveals as described

FORMING NEW OPENINGS OR ALTERING 
OPENINGS IN EXISTING WALLS
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Descriptions of building up existing openings where 
given in number shall be deemed to include preparing 
existing surfaces all around, brickwork properly toothed 
and bonded to existing, wedging up and making good 
on both sides as described

BUILDING UP OPENINGS

Where plasterwork on walls, ceilings, etc. are required 
to be patched or made good, prices are to include for 
the appropriate priming coat and one coat undercoat to 
receive paint finishing coats which are measured 
elsewhere

PAINTWORK

The contractor must protect all work not removed such 
as walls, floors, doors, windows, fittings, etc., from 
damage during the progress of the work and provide all 
necessary materials for doing so.All shoring, etc., of 
portions of the existing buildings necessary to ensure 
the stability of the premises while executing the 
demolitions or alterations is to be provided by the 
contractor, who will be held solely responsible for any 
damage to persons or property and for safety of the 
structure throughout the contract period. The contractor 
will be required to make good at his own expense any 
damage that may occur.

Tenderers are advised to visit the site before tendering 
and satisfy themselves as to the nature and extent of 
the works, means of access to the site and availability of 
working space. No claims will be entertained due to the 
tenderer having failed to comply with the above 
conditions.

The descriptions in the items are given as a guide and 
to assist contractors in tendering, but not necessarily 
accurate or complete. Contractors must verify the items 
by personal inspection on the site.

Unless otherwise stated the contractor shall not remove 
or interfere with any furniture, furnishings, fittings or 
similar articles belonging to the Employer and /or their 
staff.
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The Principal Agent reserves the right to direct the order 
in which the contract will be executed, should 
circumstances necessitate such action.

PROCEDURE OF WORK

The risk of loss, theft, fire, storm, riot or otherwise of the 
buildings to be demolished and the materials therein 
shall rest entirely with the contractor immediately upon 
the handing over of the site. He shall take such steps as 
he may deem fit for his own protection against such 
loss.

LOSS BY THEFT, FIRE OR OTHERWISE

Any water supply or other piping that may be met with 
and found necessary to disconnect or cut are to be 
effectually stopped off or grubbed up and removed and 
any new connections that may be necessary and are to 
be made with proper fittings and to the satisfaction of 
the Principal Agent to whom due notice is to be given 
regarding all alterations to existing services.

Prices for items of demolitions, are where applicable, to 
include for taking out and removing all sanitary fittings, 
plumbing and water supplies.

Water and other piping

Special care is to be excercised not to unnecessarily 
interfere with any electric light, bell, power, telephone or 
other wires and fittings that may be met with and due 
notice must be given to the Principal Agent when any 
disconnections, removals, diversions, interrruptions, etc. 
are necessary and the contractor is to afford every 
facility to the workmen carrying out this work.

Electrical and other services

-34-

ALTERATIONS TO EXISTING BUILDINGS (PROVISION
Bill No.  1
SECTION No. 2: COMMUNITY HALL (Including Offices)
Section No.  2

Carried to Collection R



TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

The contractor must protect all work not removed such 
as walls, floors, doors, windows, fittings, etc. from 
damage during the progress of the work and provide all 
necessary materials for doing so.

All shoring, etc. of portions of the existing buildings 
necessary to ensure the stability of the premises while 
executing the demolitions or alterations is to be provided 
by the contractor, who will be held solely responsible for 
any damage to persons or property and for safety of the 
structure throughout the contract period. The contractor 
will be required to make good at his own expense any 
damage that may occur.

Tenderers are advised that the existing buildings will be 
in occupation during the building operations and due 
allowance must be made for the work being carried out 
in such a manner as will least interfere with the general 
routine of the occupants.

Adequate warning must be given if a particular section 
of the building has to be evacuated to carry out the 
work.

Existing buildings occupied

The contractor shall take special care to minimise noisy 
operations during business hours. Such measures will 
include, inter alia, the use of silent compressors and 
strict control of workmen.

Noise prevention

-35-

ALTERATIONS TO EXISTING BUILDINGS (PROVISION
Bill No.  1
SECTION No. 2: COMMUNITY HALL (Including Offices)
Section No.  2

Carried to Collection R



TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

The contractor shall demolish the portions of existing 
structures or buildings with a minimum amount of 
damage to adjoining buildings, materials, pavings, etc. 
Any damage caused is to be made good at his own 
expense with materials to match the existing to the 
entire satisfaction of the Architect.

Tenderers should take particular note of and allow 
accordingly in their prices for the type of structure and 
materials to be encountered and the thickness of walls, 
concrete slabs, etc. to be demolished.

Unless otherwise described all materials arising from the 
demolitions and alterations are to become the property 
of the contractor and he is to allow a credit for the same 
as provided for on the final summary page. These 
materials, including all rubbish and debris shall be 
immediately carted away and the site left clean and 
unemcumbered. None of the old brick from the 
demolitions are to be re-used for any new brickwork.

Where the Contractor is required to form openings, alter 
openings or brick up openings in existing walls all 
brickwork shall be made good at jambs including 
properly bonding to existing.  Brickwork in bricking up 
openings shall be wedged and pinned up to brickwork or 
concrete over in cement mortar.

Cement screeds, pavings, granolithic, etc. in openings 
are to be levelled and prepared for raising of brickwork.  
Plaster to reveals to openings are to have all external 
angles rounded and making good of finishes is to 
include for junction with existing finishes.

Where openings are described as having new brick 
lintols they are to be with minimum 300mm end 
bearings and prices are to include for brick 
reinforcement to suit the width of the wall. Lintols are to 
be three courses high up to span of 1000mm and four 
courses high up to span of 1000mm and four courses 
high when exceeding that span and brickwork is to be 
built in 1:3 cement mortar.  Where openings are 
described as having precast prestressed concrete lintols 
they are to be with minimum 300mm end bearings of 30 
MPa concrete.  One prestressed lintol for each half brick 
thickness is required and is to be reinforced with and 
including all necessary high tensile wire.

Bricking up, altering or breaking new opening in 
existing walls
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Prices are to include for making good in all trades to 
existing work, where damaged or disturbed through 
alterations, with all necessary new materials to match 
existing and leave complete and perfect in every 
respect.

Making good, etc.

TEMPORARY BARRIERS, SCREENS, ETC

Item

Allowance for all necessary temporary tarpaulins, 
barricades, screens, fencing, temporary waterproofing, 
dust proofing, etc required to isolate any sections of 
new or existing buildings for the purposes of excluding 
users of the remainder of the building or any 
authorised persons all to the satisfaction of the 
Principal Agent (or as required by the Contractor in 
terms of the recommended phasing of the works)

2

Temporary barriers, screens, etc including removal

10NoTimber single door not exceeding 2.5m2  3

Taking out and removing doors, windows, etc from 
brickwork to be demolished

27m²Glazing from Windows4

Taking out and removing doors, windows, etc including 
thresholds, sills, etc (building up openings elsewhere)

203m²
Corrugated sheet metal roof covering and timber 
trusses

5

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

203m²
Nailed up Rhinoboard Ceilings6

203m²
Vinyl tile floor covering7

Taking up and removing wood block floor coverings, 
vinyl floor coverings, carpets, etc and preparing screeds 
for new floor coverings

BUILDING UP OPENINGS
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50m²Prepare concrete floors to receive new floor finish8

MAKING GOOD OF FINISHES ETC

OPENINGS THROUGH EXISTING WALLS ETC

REPAIR EXISTING

3m²Corrugated iron roof covering9

Check, service, replace missing parts, wash down with 
approved chemical, seal roof screws and leave roof 
coverings including ridges in perfect waterproofed 
working condition

5No
533 x    654mm high10

Service all existing window frames and latches to 
working condition and replace missing, broken, etc 
ironmongery and window putty as necessary
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SECTION No. 2

REPAIRS AND RENOVATIONS TO 
COMMUNITY HALL

BILL No 2

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 124 for JBCC CPAP 
purposes

ROOF COVERINGS ETC (Provisional)

SUPPLEMENTARY PREAMBLES

Descriptions of all roof coverings are deemed to include 
for all straight cutting

Straight cutting

Where roof coverings are fixed on top of rigid board 
insulation to purlins etc, descriptions of roof coverings 
shall include therefor

PROFILED METAL SHEETING AND 
ACCESSORIES

204m²Roof covering with pitches not exceeding 25 degrees11

0,47mm "IBR" AZ150" 890 roll formed sheet from clean 
colour-bond volcanic grey G550 sheet fixed to existing 
structural steel purlin "all in accordance to the 
manufacturer's specifications"

16mRidge covering with serrated closer 550mm girth12

ROOF AND WALL INSULATION
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204m²

115mm Thick Insulation laid taut over suspended 
ceiling (elsewhere), at approximately 1,50m centres in 
both directions, including taped laps and nylon 
straining wires

13

"Fibreglass" or other approved heavy industrial grade 
aluminium foil based insulation.
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Amount
R

Item
No

Quantity Rate

TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

SECTION No. 2

BUILDING WORKS

REPAIRS AND RENOVATIONS TO 
COMMUNITY HALL

BILL No. 3

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 126 for JBCC CPAP 
purposes

CARPENTRY

Particle boardParticle board shall comply with the 
following specifications: a) SABS 1300 Particle board: 
exterior and flooring type b) SABS 1301 Particle board: 
interior type

SUPPLEMENTARY PREAMBLES

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,10m centres. Roof covering 
is 0,6mm "Klip-lok" roof sheeting on 50 x 75mm purlins. 
Ceilings are Pre-painted  1200  x  600 x 12.7mm vinyl-
faced rhinoboard suspended ceiling panels. 

Joinery

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc
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Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes

Fixing 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Decorative laminate finish 

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

ROOFS, ETC

-44-

CARPENTRY & JOINERY
Bill No.  3
SECTION No. 2: COMMUNITY HALL (Including Offices)
Section No.  2

Carried to Collection R



TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,10m centres

Roof covering is galvanised "IBR" roof sheeting with 
"Globalcoat" finish on one side on 50 x 75mm purlins at 
1,0m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on 
38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or 
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield 
strength of 228 MPa and a minimum ultimate tensile 
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier 
of prefabricated trusses who shall issue an 
Engineers Certificate upon completion of the 
installation.
 
The dimensions in the descriptions of the trusses 
are nominal and actual measurements are to be 
obtained on site before design or fabricaton 
commences.

Tenderers must study the roof plan and sections as 
attached to the back of these bills of quantities 
(refer drawing No.'s GUARD HOUSE - 001 and 002) 
and must obtain prices from a qualified and 
registered roof truss supplier as no claims in this 
regard will be entertained

Plate nailed timber roof truss construction

59m38 x 114mm Wall plates14

Sawn softwood

1No

Design, manufacture and deliver to site, plate nailed 
roof truss construction to Community Hall, size 16 000 
x 14 000mm overall on plan, each truss 17 600 x 
680mm high overall with 800mm eaves overhang 
projecting both sides, including all necessary purlins, 
runners, bracing and cross bracing (wall plates 
elsewhere) 

15
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ROOF TIMBER

EAVES, VERGES, ETC

209m
12 x 225mm Fascias and barge boards, including 
aluminium H-profile jointing strips

16

"Everite FC77" or other equal and approved pressed 
fibre-cement

DOORS:Notes:All stock doors should comply with the 
requirements of SABS 545 and bear the "MARK"Prices 
are to include for all trimming required and hanging and 
fitting to pressed steel door liningsThe Contractor shall 
provide the Principal Agent with full constructional 
details of the flush doors that he proposes to use, for 
approval-----------------------------------------------

DOORS, ETC

Wrought meranti doors, etc

10No

44 mm door size 817 x 2035mm high including 300 x 
1.6mm thick stainless steel protection plate 
(elsewhere) fixed to bottom of door panel and 75 x 75 
mm splayed weather bar fixed on one side

17

Framed, ledged, braced and battened door filled flush 
with 20 mm tongued, grooved and V-jointed vertical 
boarding in narrow widths and filled in flush in one panel 
and other side finished with hardwood veneer 
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Amount
R

Item
No

Quantity Rate

TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

SECTION No. 2

BUILDING WORKS

REPAIRS AND RENOVATIONS TO 
COMMUNITY HALL

BILL No. 4

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 129 for JBCC CPAP 
purposes

CEILINGS, PARTITIONSAND ACCESS 
FLOORING

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Descriptions

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres, and where described as 
"bolted", the bolts are measured elsewhere

Electric light  fittings, diffusers, panels, etc generally are 
"lay in" units of the same dimensions as the suspension 
grid described and allowance shall be made accordingly 
for their support, inclusive of any flexibility in setting out 
that may be required (ceiling panels have not been 
deducted and pricing shall take cognisance thereof)

Proprietary suspended ceilings
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"Rhino-Drywall" partitions shall comprise 63,5mm top 
and bottom galvanised steel tracks with 63,5mm 
galvanised steel vertical studs at maximum 600mm 
centres, friction fitted or pop-riveted to the top and 
bottom tracks with similar additional vertical studs as 
necessary at abutments, ends, etc and covered as 
described with wallboard screwed to studding with 
"Drywall" screws at maximum 220mm centres. Boards 
shall be butt jointed and finished with "Rhino" tape and 
"Readymix D" jointing compound all in accordance with 
the manufacturer's instructions, complete with flat 
section aluminium skirtings. Intersections and abutments 
are measured separately and descriptions shall be 
deemed to include any additional studs, corner beads, 
jointing compound

"Rhino-Drywall" partition systems

Demountable partitions are to be "Donn Vanguard" with 
an overall thickness  of 76mm, comprising 50mm wide 
galvanised steel tracks and studs with one layer of 
12,7mm gypsum plasterboard in 1,20m modules on 
each side and flat section aluminium skirtings and 
recessed aluminium cornices. The panels shall be 
covered with "Donn" paper backed vinyl wall cladding 
wrapped around edges. Aluminium door frames and 
glazing sections, skirtings, cornices, etc shall be natural 
anodised aluminium. The partitions shall be erected in 
accordance with the manufacturer's printed instructions

"Donn Vanguard" partition systems

CEILINGS, ETC

NAILED UP CEILINGS

203m²

Horizontal ceilings, including 38 x 38mm sawn 
softwood brandering at 450mm centres

18

6,4mm "Rhino" gypsum plasterboard with H-type 
pressed steel jointing strips

2No

Extra over ceiling for 550 x 550mm trap door of 550 x 
550mm wrought softwood rebated framing with one 38 
x 38mm sawn softwood cross brander covered with 
ceiling board and fitted flush in opening (provisional)

19
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141m64 x 20mm Gypsum Cornices Cornices20

Gypsum cornices

-50-

CEILINGS, PARTITIONS & ACCESS FLOORING
Bill No.  4
SECTION No. 2: COMMUNITY HALL (Including Offices)
Section No.  2

Carried to Collection R



CEILINGS, PARTITIONS & ACCESS FLOORING

Section No.  2

Bill No.  4

Amount
R

Page
No

SECTION No. 2: COMMUNITY HALL (Including Offices)

COLLECTION PAGE

TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

50Total Brought Forward from Page No.

49Total Brought Forward from Page No.

48Total Brought Forward from Page No.

-51-

CEILINGS, PARTITIONS & ACCESS FLOORING
Bill No.  4
SECTION No. 2: COMMUNITY HALL (Including Offices)
Section No.  2

Carried Forward to Summary of Section No. R



Amount
R

Item
No

Quantity Rate

TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

SECTION No. 2

BUILDING WORKS

REPAIRS AND RENOVATIONS TO 
COMMUNITY HALL

BILL No. 5

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 130 for JBCC CPAP 
purposes

FLOOR COVERINGS, PLASTIC LININGS, 
ETC

'Flotex Classic' carpet tiles to be fitted in strict 
accordance with the code of practice for the installation 
of textile floorcoverings (SABS 0189).

SUPPLEMENTARY PREAMBLES

FLOOR COVERINGS

Vinyl Tiles

204m²On floors (Provisional)21

300 x 300 x 2.5mm "Marley" Marleyflex or other 
approved vinyl tiles:

POLISH, SEALERS, ETC

204m²On vinyl flooring22

Two coats wax polish
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Amount
R

Item
No

Quantity Rate

TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

SECTION No. 2

BUILDING WORKS

REPAIRS AND RENOVATIONS TO 
COMMUNITY HALL

BILL No. 6

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 132 for JBCC CPAP 
purposes

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS 
Satin bronze lacquered CH Chromium plated SC Satin 
chromium plated SE Silver enamelled GE Grey 
enamelled AS Anodised silver AB Anodised bronze AG 
Anodised gold ABL Anodised black PB Polished brass 
PL Polished and lacquered PT Epoxy coated SD 
Sanded

Finishes to ironmongery

"EN-SUITE" LOCKS

10NoInstallation of 4 lever door locks complete23

"Dorma"
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Amount
R

Item
No

Quantity Rate

TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

SECTION No. 2

BUILDING WORKS

REPAIRS AND RENOVATIONS TO 
COMMUNITY HALL

BILL No. 7

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 144 for JBCC CPAP 
purposes

TILING

Fixing

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc shall be deemed to include 1:3 
plaster bedding

Tiling described as "fixed with adhesive on powder 
floated concrete" shall be deemed to include for 
approved tiling 
key-coat

Ceramic, porcelain, marble and garnite tiles are to be 
fixed and grouted with suitable adhesives and grouts 
from the "Tal Professional" range of products as 
recommended by the manufacturer of the tiles

SUPPLEMENTARY PREAMBLES

WALL TILING
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"Union" or other equal and approved

2m²On walls24

400 x 400mm white glazed ceramic tiles on cement 
plaster backing (elsewhere) flush pointed with "Tal-
epoxy grout"  with movement joints filled with "Thioflex-
600" or equal and approved sealant

1m²On narrow widths25

FLOOR TILING

1m²On Floors and landings26

600 x 600mm x 8mm "RESTRETTA" Matt textered 
porcelain floor tiles on rapid setting tile adhesive 
bedding on screed 

1m

150mm high porcelain floor tiles fixed to screed with 
adhesives and flush tinted with waterproof jointing 
compound.

27

SKIRTING
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Amount
R

Item
No

Quantity Rate

TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

SECTION No. 2

BUILDING WORKS

REPAIRS AND RENOVATIONS TO 
COMMUNITY HALL

BILL No. 8

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 148 for JBCC CPAP 
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE 
BILLS OF QUANTITIES 

PLUMBING AND DRAINAGE (PROVISIONAL)

Wire gratings

Descriptions of gutter outlets etc shall be deemed to 
include
wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction, 
etc,
and disposal of surplus material on site

French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket

SUPPLEMENTARY PREAMBLES
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bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of 
surplus
material on site

Septic tanks

Descriptions of proprietary type septic tanks shall be
deemed to include excavation, bedding and jointing,
concrete base slabs, jointing to drains and backfilling,
compaction, etc all in accordance with the 
manufacturer's
instructions and disposal of surplus material on site

Stainless steel basins, sinks, wash troughs, urinals, etc

Stainless steel for economy basins, domestic sinks and
worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash
troughs, institutional equipment, etc shall be Type 304 
(18/8)

Stainless steel for laboratory sinks, photographic 
equipment,
etc shall be Type 316 (18/8)

Units shall have standard aprons on all exposed edges 
and
tiling keys against walls where applicable

Sealing of edges

Outer edges of sinks, basins, baths, urinals, etc are to 
be
sealed against adjacent surfaces with approved silicone

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed 
and
sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld
jointed or sealed with butyl rubber rings

uPVC pressure pipes and fittings

Pipes of 50mm diameter and smaller shall be plain 
ended
with solvent welded uPVC loose sockets and fittings

TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC
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Pipes of 63mm diameter and greater shall have sockets 
and
spigots with push-in type integral rubber ring joints. 
Bends
shall be uPVC and all other fittings shall be cast iron, all 
with
similar push-in type joints

High density polyethylene (HDPe) pipes and fittings

Pipes shall be type IV and of the class specified with
"Plasson" or "Alprene" compression fittings

"Polycop" polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall 
be
seamless copper coloured Class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or where so
described "Polylock" compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon
snap-in pipe clips with provision for accommodating 
thermal
movement and jointed and fixed strictly in accordance 
with
the manufacturer's instructions

Copper pipes

Pipes shall be hard drawn and half-hard "Maksal" pipes 
of
the class described. Class 0 (thin walled hard drawn) 
pipes
shall not be bent. Class 1 (thin walled half-hard), Class 
2
(half-hard) and Class 3 (heavy walled half-hard) pipes 
shall
only be bent with benders with inner and outer formers.
Fittings to copper waste, vent and anti-syphon pipes,
capillary solder fittings and compression fittings shall be
"Cobra Watertech" type. Capillary solder fittings shall
comply with ISO 2016

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper 
Plumbing
soldering techniques. Flux, solder, etc to be strictly in
accordance with the manufacturer's requirements with

TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC
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accordance with the manufacturer's requirements with
special attention to copper flux composition

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing" and only the largest end or 
branch
size is given. Should the contractor wish to use other 
fittings
and bushes or reducers he may do so on the 
understanding
that no claim in this regard will be entertained

Fixing of pipes

Unless specifically otherwise stated, descriptions of 
pipes
shall be deemed to include fixing to walls, etc, casting 
in,
building in or suspending not exceeding 1m below
suspension level

Paper wrapping to pipes

Pipes chased into brickwork must be wrapped with two
layers of stout brown paper tied with wire. Rates are to
include for wrapping around joints and fittings

Disinfection of water pipework

Water pipework is to be disinfected at completion in
accordance with SABS 1200L (provision for disinfection
elsewhere)

"Densyl" petrolatum anti-corrosion tape as manufactured 
by
Denso SA (Pty) Ltd.

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied in the appropriate
widths and with 15% overlaps

Couplings and fittings to pipes shall be taped in strict
accordance with the manufacturer's instructions 
including
mastic, tape, "Layflat" sheeting, securing of same, etc

Prices for wrapping of pipes shall include for all work as
described to couplings in the length

Laying, backfilling, bedding, etc of pipes

TAKGALANG CONSULTING
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Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be 
carefully
backfilled

Where no manufacturers' instructions exist, pipes shall 
be
laid in accordance with Clauses 5.1 and 5.2 of each of 
the
following:
SABS 1200L : Medium-pressure pipelines
SABS 1200LD: Sewers
SABS 1200LE: Stormwater drainage

Pipe trenches, etc shall be backfilled in accordance with
Clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB :
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with Clauses 3.1 
to
3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : Bedding 
(Pipes)

Unless otherwise described bedding of rigid pipes shall 
be
Class B bedding

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete 
(adaptors
for joints to PVC pipes, etc are given separately)

Descriptions of overflow pipes where measured in 
number,
shall be deemed to include joints to cisterns and splay 
cut
ends

Descriptions of pipes laid in and including trenches and 
of
inspection chambers, catchpits, etc shall be deemed to
include excavation, bedding, backfilling, compaction to a
minimum of 95% Mod AASHTO density and disposal of
surplus material on site

Descriptions of service pipes and flexible connecting 
pipes
shall be deemed to include connections to taps, 

TAKGALANG CONSULTING
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shall be deemed to include connections to taps, 
cisterns, etc
and to steel pipes (adaptors for connections to copper
pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan 
connectors
are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated 
set
of as-built drawings. At completion of the contract the
contractor shall hand these drawings to the principal 
agent
for reproducing onto the originals for handing over to the
employer (provision for allowance of as-built drawings
elsewhere)

1No

2400  x 650mm double compartment stainless steel 
pot  sink  with 760 x 460 x 380mm deep  double centre
bowls as franke P2 complete with  150mm high  
splashback fitted on two 41mm  diameter stainless 
steel detachable legs  with  adjustable
flanged foot  pieces and  stainless steel slatted 
undershelf

28

SANITARY FITTINGS

WASTE UNIONS ETC

2No38 mm bath or sink waste (code 318-40).29

'Cobra Watertech' or other equal and approved

TRAPS ETC

2No40 mm plain mini "P" trap  (code: DPE  F40  PMP)30

'Cobra Watertech' or other equal and approved

TAPS, VALVES, ETC

1No"Ixion" 15mm sink  mixer Ref  X-166/0412/CP.31

'Cobra Watertech' or other equal and approved

SANITARY PLUMBING
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5m40 mm diameter pipe32

uPVC Pipes (class 3)
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SECTION No. 2

BUILDING WORKS

REPAIRS AND RENOVATIONS TO 
COMMUNITY HALL

BILL No. 9

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 150 for JBCC CPAP 
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE 
BILLS OF QUANTITIES 

GLAZING

Float glass

The term "float glass" is used for monolithic annealed 
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB) 
interlayer(s)

SUPPLEMENTARY PREAMBLES

GLAZING TO STEEL WITH PUTTY 

27m²Panes exceeding 0.1m2  and not exceeding 0.5 m233

4mm Clear float glass
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SECTION No. 2

BUILDING WORKS

REPAIRS AND RENOVATIONS TO 
COMMUNITY HALL

BILL No. 10

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 152 for JBCC CPAP 
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE 
BILLS OF QUANTITIES 

PAINTWORK

SUPPLEMENTARY PREAMBLES

Descriptions of paintwork shall be deemed to include for 
all cutting in

DESCRIPTIONS

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

PREPARATORY WORK TO EXISTING WORK
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Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Galvanised steel roof surfaces

Surfaces shall be thouroughly hosed and cleaned down 
with a suitable alkaline cleaning solution to remove 
surface contaminants and zinc corosion products but not 
the galvanised coating.
Where galvanised steel has partially weathered a two-
part (50 microns) epoxy sealer shall be applied on the 
affected surfaces.
To permit a good mechanical bonding with paint, 
surfaces shall be made free of protrusions and slightly 
roughened to provide an anchor profile

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

All painting shall be done in accordance with "Plascon-
Evans" specifications or equal and approved.

PAINT SPECIFICATIONS

PAINTWORK, ETC TO NEW WORK ON :-

INTERNAL FLOATED PLASTER SURFACES

WOOD SURFACES

35m²On doors34

One coat pink wood primer, one universal undercoat 
and two coats enamel paint

21m²Doors35

Two coats water resistant plascon oil varnish
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PAINTWORK, ETC TO PREVIOUSLY PAINTED 
WORK

INTERNAL FLOATED PLASTER SURFACES

593m²Internal Walls36

One base coat alkali resistant plaster primer and two 
coats matt-finished "Plascon Wall and All" or other equal 
and approved PVA acrylic emulsion paint on

EXTERNAL FLOATED PLASTER SURFACES

211m²External Walls37

One coat alkali resistant plaster primer and two coats 
"Plascon Micatex" super acrylic fine textured emulsion 
paint on

PLASTER BOARD SURFACES

203m²Ceilings & Cornices38

One coat alkali resistant plaster primer and two coats 
PVA acrylic emulsion paint on

226m²Fascia and barge boards39

METAL SURFACES

18m²Window frames40

Spot priming bare metal surfaces with zinc phosphate 
metal primer, one coat universal undercoat and two 
coats of gloss enamel paint on work in poor condition on 
steel

28m²Burglar Bars41

19m²Door frames42

203m²
Roof surfaces (Measured on Plan)43

One coat acrylic emulsion metal primer and two coats 
alkyd gloss roof paint on steel
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5m²Eaves gutters44

One coat acrylic emulsion metal primer, one coat 
universal undercoat and two coats super universal 
enamel paint on galvanised steel

5m²Down pipes45
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Bill
No

Page
No

Amount
R

Section No. 2

39
ALTERATIONS TO EXISTING BUILDINGS 
(PROVISIONAL)

1

42ROOF COVERINGS2

47CARPENTRY & JOINERY3

51CEILINGS, PARTITIONS & ACCESS FLOORING4

52FLOOR COVERINGS5

53IRONMONGERY6

56TILING7

64PLUMBING AND DRAINAGE (PROVISIONAL)8

65GLAZING9

70PAINTWORK10
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SECTION No. 3

REPAIRS & RENOVATIONS TO ABLUTION 
BLOCK (PROVISIONAL)

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 102 for JBCC CPAP 
purposes

BILL No. 1

GENERAL NOTES

For further preambles and full descriptions of items not 
fully described in this Bill, reference must be made to 
supplementary preambles and descriptions in the other 
Bills of this Section. Such supplementary preambles and 
descriptions shall apply equally to the work in this Bill

SHORT DESCRIPTIONS

In taking down and removing existing work the utmost 
care shall be observed to prevent any structural or other 
damage to remaining portions of the building and the 
Contractor shall provide all shoring, needling, strutting, 
etc. to ensure the stability of all structures during 
alteration work

Special care shall be exercised during the progress of 
the work to ensure that any electrical installations, water 
supply pipes, telephone and other services which may 
be encountered are not interfered with and notice shall 
be given to the Principal Agent if any disconnection or 
alterations become necessary

1

GENERAL
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Any water supply and other piping that may be 
encountered and which is found necessary to 
disconnect or cut shall, after such disconnection or 
cutting has been authorised by the Principal Agent, be 
effectively stopped off and any new connections that 
may be necessary made with the proper tees, junction 
pieces, etc. to the satisfaction of the Principal Agent

The Contractor shall afford every facility to workmen not 
under his control making disconnections and new 
connections as required to any services

OLD MATERIALS TO BECOME THE PROPERTY OF 
THE CONTRACTOR

Old materials from alterations, except where described 
as to be "re-used" or "handed over" become the 
property of the Contractor who may allow credit for 
same where provided for in these Bills of Quantities

OLD MATERIALS TO BE CARTED AWAY

Old materials from the alterations, where described as 
to be "removed" as well as all rubbish, etc. must be 
regularly carted from the site and not be allowed to 
accumulate on or around the site

OLD MATERIALS NOT TO BE RE-USED

None of the old materials are to be used for new work 
except where specifically described as being "set aside 
for re-use"

HANDING OVER OF MATERIALS

Where certain materials or articles from alterations are 
described as to be "handed over" to the Principal Agent, 
such material or articles shall be properly stored by the 
Contractor, until handing over thereof. The Contractor 
must obtain an official receipt listing the materials or 
articles and dates of handing over. If the Contractor fails 
to submit the receipt when requested, it shall be 
deemed that the materials or articles are still in his 
possession and he will be held liable to the Department 
for the full replacement value thereof, which amount will 
be deducted from any monies due to the Contractor

MATERIALS FROM THE ALTERATIONS, CREDIT, 
ETC.
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The existing buildings will be in use and occupied during 
the progress of the contract and the Contractor will be 
required to carry out the works in such a manner as will 
least interfere with the occupants and with the minimum 
of disturbance

Contractors are also to note that due to the buildings 
being occupied the repairs and renovations works will 
be required to be executed in a specific order as will be 
determined by the Principal Agent in conjunction with 
the user client's authorised representative.

EXISTING BUILDINGS

The Contractor is advised to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the correctness of sizes of all 
new work

All sizes given in relation to existing work are 
approximate

SIZE PERTAINING TO EXISTING WORK

The Contractor shall make good in all trades to existing 
work where damaged or disturbed through the 
alterations with all necessary new materials to match the
existing

MAKING GOOD DAMAGED WORK

 Descriptions of forming new openings or altering 
openings in existing walls shall be deemed to include 
breaking out for and forming new brick, in-situ concrete 
or prestressed concrete lintels, including all 
reinforcement, formwork, turning pieces, etc., building 
up jamps or portion of openings as described with 
brickwork properly toothed and bonded to existing, 
building cavities of hollow walls solid where necessary 
and making good finishes all round on both sides and 
into reveals as described

FORMING NEW OPENINGS OR ALTERING 
OPENINGS IN EXISTING WALLS
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Descriptions of building up existing openings where 
given in number shall be deemed to include preparing 
existing surfaces all around, brickwork properly toothed 
and bonded to existing, wedging up and making good 
on both sides as described

BUILDING UP OPENINGS

Where plasterwork on walls, ceilings, etc. are required 
to be patched or made good, prices are to include for 
the appropriate priming coat and one coat undercoat to 
receive paint finishing coats which are measured 
elsewhere

PAINTWORK

The contractor must protect all work not removed such 
as walls, floors, doors, windows, fittings, etc., from 
damage during the progress of the work and provide all 
necessary materials for doing so.All shoring, etc., of 
portions of the existing buildings necessary to ensure 
the stability of the premises while executing the 
demolitions or alterations is to be provided by the 
contractor, who will be held solely responsible for any 
damage to persons or property and for safety of the 
structure throughout the contract period. The contractor 
will be required to make good at his own expense any 
damage that may occur.

Tenderers are advised to visit the site before tendering 
and satisfy themselves as to the nature and extent of 
the works, means of access to the site and availability of 
working space. No claims will be entertained due to the 
tenderer having failed to comply with the above 
conditions.

The descriptions in the items are given as a guide and 
to assist contractors in tendering, but not necessarily 
accurate or complete. Contractors must verify the items 
by personal inspection on the site.

Unless otherwise stated the contractor shall not remove 
or interfere with any furniture, furnishings, fittings or 
similar articles belonging to the Employer and /or their 
staff.
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The Principal Agent reserves the right to direct the order 
in which the contract will be executed, should 
circumstances necessitate such action.

PROCEDURE OF WORK

The risk of loss, theft, fire, storm, riot or otherwise of the 
buildings to be demolished and the materials therein 
shall rest entirely with the contractor immediately upon 
the handing over of the site. He shall take such steps as 
he may deem fit for his own protection against such 
loss.

LOSS BY THEFT, FIRE OR OTHERWISE

Any water supply or other piping that may be met with 
and found necessary to disconnect or cut are to be 
effectually stopped off or grubbed up and removed and 
any new connections that may be necessary and are to 
be made with proper fittings and to the satisfaction of 
the Principal Agent to whom due notice is to be given 
regarding all alterations to existing services.

Prices for items of demolitions, are where applicable, to 
include for taking out and removing all sanitary fittings, 
plumbing and water supplies.

Water and other piping

Special care is to be excercised not to unnecessarily 
interfere with any electric light, bell, power, telephone or 
other wires and fittings that may be met with and due 
notice must be given to the Principal Agent when any 
disconnections, removals, diversions, interrruptions, etc. 
are necessary and the contractor is to afford every 
facility to the workmen carrying out this work.

Electrical and other services
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The contractor must protect all work not removed such 
as walls, floors, doors, windows, fittings, etc. from 
damage during the progress of the work and provide all 
necessary materials for doing so.

All shoring, etc. of portions of the existing buildings 
necessary to ensure the stability of the premises while 
executing the demolitions or alterations is to be provided 
by the contractor, who will be held solely responsible for 
any damage to persons or property and for safety of the 
structure throughout the contract period. The contractor 
will be required to make good at his own expense any 
damage that may occur.

Tenderers are advised that the existing buildings will be 
in occupation during the building operations and due 
allowance must be made for the work being carried out 
in such a manner as will least interfere with the general 
routine of the occupants.

Adequate warning must be given if a particular section 
of the building has to be evacuated to carry out the 
work.

Existing buildings occupied

The contractor shall take special care to minimise noisy 
operations during business hours. Such measures will 
include, inter alia, the use of silent compressors and 
strict control of workmen.

Noise prevention
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The contractor shall demolish the portions of existing 
structures or buildings with a minimum amount of 
damage to adjoining buildings, materials, pavings, etc. 
Any damage caused is to be made good at his own 
expense with materials to match the existing to the 
entire satisfaction of the Architect.

Tenderers should take particular note of and allow 
accordingly in their prices for the type of structure and 
materials to be encountered and the thickness of walls, 
concrete slabs, etc. to be demolished.

Unless otherwise described all materials arising from the 
demolitions and alterations are to become the property 
of the contractor and he is to allow a credit for the same 
as provided for on the final summary page. These 
materials, including all rubbish and debris shall be 
immediately carted away and the site left clean and 
unemcumbered. None of the old brick from the 
demolitions are to be re-used for any new brickwork.

Where the Contractor is required to form openings, alter 
openings or brick up openings in existing walls all 
brickwork shall be made good at jambs including 
properly bonding to existing.  Brickwork in bricking up 
openings shall be wedged and pinned up to brickwork or 
concrete over in cement mortar.

Cement screeds, pavings, granolithic, etc. in openings 
are to be levelled and prepared for raising of brickwork.  
Plaster to reveals to openings are to have all external 
angles rounded and making good of finishes is to 
include for junction with existing finishes.

Where openings are described as having new brick 
lintols they are to be with minimum 300mm end 
bearings and prices are to include for brick 
reinforcement to suit the width of the wall. Lintols are to 
be three courses high up to span of 1000mm and four 
courses high up to span of 1000mm and four courses 
high when exceeding that span and brickwork is to be 
built in 1:3 cement mortar.  Where openings are 
described as having precast prestressed concrete lintols 
they are to be with minimum 300mm end bearings of 30 
MPa concrete.  One prestressed lintol for each half brick 
thickness is required and is to be reinforced with and 
including all necessary high tensile wire.

Bricking up, altering or breaking new opening in 
existing walls

-78-

ALTERATIONS TO EXISTING ABLUTION BLOCK
Bill No.  1
Section No.3: ABLUTION BLOCK
Section No.  3

Carried to Collection R



TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC

Prices are to include for making good in all trades to 
existing work, where damaged or disturbed through 
alterations, with all necessary new materials to match 
existing and leave complete and perfect in every 
respect.

Making good, etc.

TEMPORARY BARRIERS, SCREENS, ETC

Item

Allowance for all necessary temporary tarpaulins, 
barricades, screens, fencing, temporary waterproofing, 
dust proofing, etc required to isolate any sections of 
new or existing buildings for the purposes of excluding 
users of the remainder of the building or any 
authorised persons all to the satisfaction of the 
Principal Agent (or as required by the Contractor in 
terms of the recommended phasing of the works)

2

Temporary barriers, screens, etc including removal

4NoTimber single door not exceeding 2.5m2  3

Taking out and removing doors, windows, etc from 
brickwork to be demolished

13m²
Corrugated sheet metal roof covering and timber 
trusses

4

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

OPENINGS THROUGH EXISTING WALLS ETC

5No
533 x    654mm high5

Service all existing window frames and latches to 
working condition and replace missing, broken, etc 
ironmongery and window putty as necessary
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SECTION No. 3

REPAIRS & RENOVATIONS TO ABLUTION 
BLOCK (PROVISIONAL)

BILL No 2

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 124 for JBCC CPAP 
purposes

ROOF COVERINGS ETC (Provisional)

SUPPLEMENTARY PREAMBLES

Descriptions of all roof coverings are deemed to include 
for all straight cutting

Straight cutting

Where roof coverings are fixed on top of rigid board 
insulation to purlins etc, descriptions of roof coverings 
shall include therefor

PROFILED METAL SHEETING AND 
ACCESSORIES

13m²Roof covering with pitches not exceeding 25 degrees6

0,47mm "IBR" AZ150" 890 roll formed sheet from clean 
colour-bond volcanic grey G550 sheet fixed to existing 
structural steel purlin "all in accordance to the 
manufacturer's specifications"

ROOF AND WALL INSULATION
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13m²

115mm Thick Insulation laid taut over suspended 
ceiling (elsewhere), at approximately 1,50m centres in 
both directions, including taped laps and nylon 
straining wires

7

"Fibreglass" or other approved heavy industrial grade 
aluminium foil based insulation.
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SECTION No. 3

REPAIRS & RENOVATIONS TO ABLUTION 
BLOCK (PROVISIONAL)

BILL No. 3

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 126 for JBCC CPAP 
purposes

CARPENTRY

Particle boardParticle board shall comply with the 
following specifications: a) SABS 1300 Particle board: 
exterior and flooring type b) SABS 1301 Particle board: 
interior type

SUPPLEMENTARY PREAMBLES

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,10m centres. Roof covering 
is 0,6mm "Klip-lok" roof sheeting on 50 x 75mm purlins. 
Ceilings are Pre-painted  1200  x  600 x 12.7mm vinyl-
faced rhinoboard suspended ceiling panels. 

Joinery

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes
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Fixing 

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Decorative laminate finish 

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

ROOFS, ETC
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The following is applicable in respect of roof trusses:

Trusses are at maximum 1,10m centres

Roof covering is galvanised "IBR" roof sheeting with 
"Globalcoat" finish on one side on 50 x 75mm purlins at 
1,0m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on 
38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or 
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield 
strength of 228 MPa and a minimum ultimate tensile 
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier 
of prefabricated trusses who shall issue an 
Engineers Certificate upon completion of the 
installation.
 
The dimensions in the descriptions of the trusses 
are nominal and actual measurements are to be 
obtained on site before design or fabricaton 
commences.

Tenderers must study the roof plan and sections as 
attached to the back of these bills of quantities 
(refer drawing No.'s GUARD HOUSE - 001 and 002) 
and must obtain prices from a qualified and 
registered roof truss supplier as no claims in this 
regard will be entertained

Plate nailed timber roof truss construction

21m38 x 114mm Wall plates8

Sawn softwood

1No

Design, manufacture and deliver to site, plate nailed 
roof truss construction to Ablution Block, size 6 200 x 
4 400mm overall on plan, each truss 6 000 x 680mm 
high overall with 800mm eaves overhang projecting 
both sides, including all necessary purlins, runners, 
bracing and cross bracing (wall plates elsewhere) 

9
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ROOF TIMBER

EAVES, VERGES, ETC

37m
12 x 225mm Fascias and barge boards, including 
aluminium H-profile jointing strips

10

"Everite FC77" or other equal and approved pressed 
fibre-cement

DOORS:Notes:All stock doors should comply with the 
requirements of SABS 545 and bear the "MARK"Prices 
are to include for all trimming required and hanging and 
fitting to pressed steel door liningsThe Contractor shall 
provide the Principal Agent with full constructional 
details of the flush doors that he proposes to use, for 
approval-----------------------------------------------

DOORS, ETC

4No
44mm door size 813 x 2032 mm high with  hardwood 
weather bar fixed on one side

11

Heavy duty hardwood panel doors fielded on both sides

Wrought meranti doors, etc
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SECTION No. 3

REPAIRS & RENOVATIONS TO ABLUTION 
BLOCK (PROVISIONAL)

BILL No. 4

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 132 for JBCC CPAP 
purposes

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS 
Satin bronze lacquered CH Chromium plated SC Satin 
chromium plated SE Silver enamelled GE Grey 
enamelled AS Anodised silver AB Anodised bronze AG 
Anodised gold ABL Anodised black PB Polished brass 
PL Polished and lacquered PT Epoxy coated SD 
Sanded

Finishes to ironmongery

"EN-SUITE" LOCKS

4NoInstallation of 4 lever door locks complete12

"Dorma"
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SECTION No. 3

REPAIRS & RENOVATIONS TO ABLUTION 
BLOCK (PROVISIONAL)

BILL No. 5

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 144 for JBCC CPAP 
purposes

TILING

Fixing

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc shall be deemed to include 1:3 
plaster bedding

Tiling described as "fixed with adhesive on powder 
floated concrete" shall be deemed to include for 
approved tiling 
key-coat

Ceramic, porcelain, marble and garnite tiles are to be 
fixed and grouted with suitable adhesives and grouts 
from the "Tal Professional" range of products as 
recommended by the manufacturer of the tiles

SUPPLEMENTARY PREAMBLES

WALL TILING

"Union" or other equal and approved
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2m²On walls13

400 x 400mm white glazed ceramic tiles on cement 
plaster backing (elsewhere) flush pointed with "Tal-
epoxy grout"  with movement joints filled with "Thioflex-
600" or equal and approved sealant

2m²On narrow widths14

FLOOR TILING

13m²On Floors and landings15

600 x 600mm x 8mm "RESTRETTA" Matt textered 
porcelain floor tiles on rapid setting tile adhesive 
bedding on screed 

40m

150mm high porcelain floor tiles fixed to screed with 
adhesives and flush tinted with waterproof jointing 
compound.

16

SKIRTING
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SECTION No. 3

REPAIRS & RENOVATIONS TO ABLUTION 
BLOCK (PROVISIONAL)

BUILDING WORKS

BILL No. 6

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 148 for JBCC CPAP 
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE 
BILLS OF QUANTITIES 

PLUMBING AND DRAINAGE (PROVISIONAL)

Wire gratings

Descriptions of gutter outlets etc shall be deemed to 
include
wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction, 
etc,
and disposal of surplus material on site

French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket

SUPPLEMENTARY PREAMBLES
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bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of 
surplus
material on site

Septic tanks

Descriptions of proprietary type septic tanks shall be
deemed to include excavation, bedding and jointing,
concrete base slabs, jointing to drains and backfilling,
compaction, etc all in accordance with the 
manufacturer's
instructions and disposal of surplus material on site

Stainless steel basins, sinks, wash troughs, urinals, etc

Stainless steel for economy basins, domestic sinks and
worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash
troughs, institutional equipment, etc shall be Type 304 
(18/8)

Stainless steel for laboratory sinks, photographic 
equipment,
etc shall be Type 316 (18/8)

Units shall have standard aprons on all exposed edges 
and
tiling keys against walls where applicable

Sealing of edges

Outer edges of sinks, basins, baths, urinals, etc are to 
be
sealed against adjacent surfaces with approved silicone

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed 
and
sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld
jointed or sealed with butyl rubber rings

uPVC pressure pipes and fittings

Pipes of 50mm diameter and smaller shall be plain 
ended
with solvent welded uPVC loose sockets and fittings

TAKGALANG CONSULTING

COGTA KZN

RENOVATIONS & REPAIRS TO KWA-DHLAMINI TAC
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Pipes of 63mm diameter and greater shall have sockets 
and
spigots with push-in type integral rubber ring joints. 
Bends
shall be uPVC and all other fittings shall be cast iron, all 
with
similar push-in type joints

High density polyethylene (HDPe) pipes and fittings

Pipes shall be type IV and of the class specified with
"Plasson" or "Alprene" compression fittings

"Polycop" polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall 
be
seamless copper coloured Class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or where so
described "Polylock" compression fittings

Pipes shall be firmly fixed to walls, etc with coloured 
nylon
snap-in pipe clips with provision for accommodating 
thermal
movement and jointed and fixed strictly in accordance 
with
the manufacturer's instructions

Copper pipes

Pipes shall be hard drawn and half-hard "Maksal" pipes 
of
the class described. Class 0 (thin walled hard drawn) 
pipes
shall not be bent. Class 1 (thin walled half-hard), Class 
2
(half-hard) and Class 3 (heavy walled half-hard) pipes 
shall
only be bent with benders with inner and outer formers.
Fittings to copper waste, vent and anti-syphon pipes,
capillary solder fittings and compression fittings shall be
"Cobra Watertech" type. Capillary solder fittings shall
comply with ISO 2016

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper 
Plumbing
soldering techniques. Flux, solder, etc to be strictly in
accordance with the manufacturer's requirements with

TAKGALANG CONSULTING
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accordance with the manufacturer's requirements with
special attention to copper flux composition

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing" and only the largest end or 
branch
size is given. Should the contractor wish to use other 
fittings
and bushes or reducers he may do so on the 
understanding
that no claim in this regard will be entertained

Fixing of pipes

Unless specifically otherwise stated, descriptions of 
pipes
shall be deemed to include fixing to walls, etc, casting 
in,
building in or suspending not exceeding 1m below
suspension level

Paper wrapping to pipes

Pipes chased into brickwork must be wrapped with two
layers of stout brown paper tied with wire. Rates are to
include for wrapping around joints and fittings

Disinfection of water pipework

Water pipework is to be disinfected at completion in
accordance with SABS 1200L (provision for disinfection
elsewhere)

"Densyl" petrolatum anti-corrosion tape as manufactured 
by
Denso SA (Pty) Ltd.

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied in the appropriate
widths and with 15% overlaps

Couplings and fittings to pipes shall be taped in strict
accordance with the manufacturer's instructions 
including
mastic, tape, "Layflat" sheeting, securing of same, etc

Prices for wrapping of pipes shall include for all work as
described to couplings in the length

Laying, backfilling, bedding, etc of pipes

TAKGALANG CONSULTING
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Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be 
carefully
backfilled

Where no manufacturers' instructions exist, pipes shall 
be
laid in accordance with Clauses 5.1 and 5.2 of each of 
the
following:
SABS 1200L : Medium-pressure pipelines
SABS 1200LD: Sewers
SABS 1200LE: Stormwater drainage

Pipe trenches, etc shall be backfilled in accordance with
Clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB :
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with Clauses 3.1 
to
3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : Bedding 
(Pipes)

Unless otherwise described bedding of rigid pipes shall 
be
Class B bedding

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete 
(adaptors
for joints to PVC pipes, etc are given separately)

Descriptions of overflow pipes where measured in 
number,
shall be deemed to include joints to cisterns and splay 
cut
ends

Descriptions of pipes laid in and including trenches and 
of
inspection chambers, catchpits, etc shall be deemed to
include excavation, bedding, backfilling, compaction to a
minimum of 95% Mod AASHTO density and disposal of
surplus material on site

Descriptions of service pipes and flexible connecting 
pipes
shall be deemed to include connections to taps, 
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shall be deemed to include connections to taps, 
cisterns, etc
and to steel pipes (adaptors for connections to copper
pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan 
connectors
are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated 
set
of as-built drawings. At completion of the contract the
contractor shall hand these drawings to the principal 
agent
for reproducing onto the originals for handing over to the
employer (provision for allowance of as-built drawings
elsewhere)

SANITARY FITTINGS

4No
Approved longdrop toilet Pan  & seats17

Vaal or other approved
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SECTION No. 3

REPAIRS & RENOVATIONS TO ABLUTION 
BLOCK (PROVISIONAL)

BUILDING WORKS

BILL No. 7

Notes:

1. Tenderers are advised to study the "Specification of 
Materials and Methods to be used" (PW 371);  
downloadable from DPW website - 
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be 
deemed to fall into Work Group No. 152 for JBCC CPAP 
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE 
BILLS OF QUANTITIES 

PAINTWORK

SUPPLEMENTARY PREAMBLES

Descriptions of paintwork shall be deemed to include for 
all cutting in

DESCRIPTIONS

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

PREPARATORY WORK TO EXISTING WORK
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Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Galvanised steel roof surfaces

Surfaces shall be thouroughly hosed and cleaned down 
with a suitable alkaline cleaning solution to remove 
surface contaminants and zinc corosion products but not 
the galvanised coating.
Where galvanised steel has partially weathered a two-
part (50 microns) epoxy sealer shall be applied on the 
affected surfaces.
To permit a good mechanical bonding with paint, 
surfaces shall be made free of protrusions and slightly 
roughened to provide an anchor profile

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

All painting shall be done in accordance with "Plascon-
Evans" specifications or equal and approved.

PAINT SPECIFICATIONS

PAINTWORK, ETC TO NEW WORK ON :-

INTERNAL FLOATED PLASTER SURFACES

WOOD SURFACES

14m²On doors18

One coat pink wood primer, one universal undercoat 
and two coats enamel paint

METAL SURFACES
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13m²
Roof surfaces (Measured on Plan)19

One coat acrylic emulsion metal primer and two coats 
alkyd gloss roof paint on steel

5m²Eaves gutters20

One coat acrylic emulsion metal primer, one coat 
universal undercoat and two coats super universal 
enamel paint on galvanised steel

5m²Down pipes21
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SECTION SUMMARY - Section No.3: ABLUTION BLOCK

Bill
No

Page
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R

Section No. 3

80ALTERATIONS TO EXISTING ABLUTION BLOCK1

83ROOF COVERING2

88CARPENTRY & JOINERY3

89IRONMONGERY4

92TILING5

99PLUMBING & DRAINAGE6

103PAINTWORK7
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BILL No. 1

PROVISIONAL SUMS & BUDGETRY 
ALLOWANCES

PROVISIONAL SUMS

5,500.00Item

Allow a provisional amount of R5 500  (Five Thousand 
Five Hundred Rand) for the installation of Kitchen 
Cupboards with Worktops to the Community Hall .

1

Kitchen Cupboard with Work Top to Community Hall

ItemAdd profit on the above item2

ItemAdd attendance 3

10,500.00Item

Allow a provisional amount of R10 500  (Ten 
Thousand Five Hundred Rand) for the installation of 
three (3) Office Cupboards to the Community Hall .

4

Office Cupboards to Community Hall

ItemAdd profit on the above item
5

ItemAdd attendance 6

132,000.00Item

Allow a provisional amount of R132 000  (One 
Hundred and Thirty Two Thousand Rand) for a 
complete Electrical Reticulation to the Community Hall 
.

7

Electrical Reticulation to Community Hall

ItemAdd profit on the above item8

ItemAdd attendance 9
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8,200.00Item

Allow a provisional amount of R8 200  (Eight  
Thousand Two Hundred Rand) for a complete 
Electrical Reticulation to the Ablution Block.

10

Electrical Reticulation to Ablution Block

ItemAdd profit on the above item11

ItemAdd attendance 12
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Page
No

FINAL SUMMARY

Section
No

Amount
R

29SECTION No. 1: PRELIMINARIES1

71SECTION No. 2: COMMUNITY HALL (Including Offices)2

104Section No.3: ABLUTION BLOCK3

107
SECTION No. 4: PROVISIONAL SUMS & BUDGETRY 
ALLOWANCES

4

R
                                   

Sub-total (A) 

PART A:  PRELIMINARIES, COMMUNITY 
HALL &  ABLUTIONS BLOCKS

Item

Provide a Contingency Allowance of R37 000 (Thirty 
Seven Thousand Rand to be used at the sole discretion 
of the client/Principal Agent

PART B: CONTINGENCY ALLOWANCE

RSub-Total (B)

RADD: Value added Tax at 15%

RSub-Total (C)
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