ALTERATIONS & REFURBISHMENTS TO AMAZIZI TAC

COGTA KZN

TAKGALANG CONSULTING

ltem
No

SECTION No. 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Series 2000 Principal Building Agreement
(July 2007 edition) prepared by the Joint Building
Contracts Committee, shall be the agreement, amended
as hereinafter described

The Preliminaries for use with the JBCC Series 2000
Principal Building Agreement (July 2007 edition)
prepared by the Joint Building Contracts Committee,
shall be deemed to be incorporated in these bills of
quantities

Contractors are referred to the above-mentioned
documents for the full intent and meaning of each
clause thereof

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this contract
such modifications, corrections or supplements as will
apply are given under each relevant clause heading and
such modifications, corrections or supplements shall
take precedence notwithstanding anything contrary
contained in the above-mentioned documents

Where any item is not relevant to this specific contract
such item is marked N/A, signifying "not applicable"

Notwithstanding anything to the contrary contained in
any of the contract documents including the Principal
Building Agreement and the Preliminaries, the provision
of the "Preliminaries" as hereinafter set forth shall
prevail and shall take precedence

PREAMBLES FOR TRADES

The Model Preambles for Trades (1999 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claim arising from brevity of
description of items fully described in the said Model
Preambles for Trades will be entertained
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Supplementary preambles to the Model Preambles
covering clauses of a general nature, clauses pertaining
to specific materials and amendments to clauses in the
Model Preambles are incorporated in these bills of
quantities to satisfy the requirements of this project

The contractor's prices for all items throughout these
bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the Model Preambles and in any supplementary
preambles

GENERAL

If Alternative A as set out in clause B10.3 hereinafter is
to be used for the adjustment of the preliminaries each
item priced is to be allocated to one or more of the three
categories "F", "T" or "V" as the case may be below
such item, where "F" denotes a fixed amount (amount
not to be varied), "T" denotes an amount variable in
proportion to time and "V" denotes an amount variable
in proportion to value

SECTION A - PRINCIPAL BUILDING
AGREEMENT

Definitions (A1)

Definitions and interpretation (clause 1)

Objective and Preparation (A2 to A14)

Offer acceptance and performance (clause 2)
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Design responsibility (clause 4)

The principal agent shall:
- monitor and control progress and scheduling
- monitor all contract conditions, and

- coordinate the efforts of the employer's agents,
the contractor and subcontractors

The powers conferred on the principal agent in terms of
this clause and/or the exercising of these powers shall
not be construed as removing or diminishing any of the
obligations of the Contractor in terms of the Principal
Building Agreement, whether financial, contractual or
otherwise, nor shall the exercising of these powers
create any privity of contract as between the Employer
or his agents on the one part and the Contractor or
subcontractors or suppliers on the other part

The principal agent reserves the right to attend and
participate in all contractor/subcontractor's meetings, to
invite other employer's agents to attend such meetings
at his discretion and to converse and chair any such
meetings if the contractor is derelict in his duty in
arranging such meetings to the degree of frequency and
comprehensiveness dictated in the opinion of the project
manager by the circumstances and exigencies of the
construction process

Site representative (clause 6)
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10

11

12

13

14

15

Compliance with regulations (clause 7)

NO CLAUSE

Security (clause 14)

Execution (A15-A23)

Preparation for and execution of the works (clause 15)
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16

17

18

19

20

21

Access to the works (clause 16)

The contractor shall notify the principal agent if any
encroachments of adjoining foundations, buildings,
structures, pavements, boundaries, etc exist in order
that the necessary arrangements may be made for the
rectification of any such encroachments

Assignment (clause 19)

The contractor shall not cede his rights or delegate his
obligations in terms of this agreement unless specifically
called for by the employer

Nominated subcontractors (clause 20)
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22

23

24

25

26

27

28

Written proof is required from subcontract tenderers at
tendering that they can meet the JBCC Selected
Subcontract Agreement or other tender agreements and
provide security in terms of the agreement. If the
above is not provided the tender may not be accepted

All amounts allowed under Provisional Amounts are
intended to be awarded to Selected Subcontractors

Employer's Direct Contractors (clause 22)

Completion (A24-A30)

Practical completion (clause 24)
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29

30

31

32

33

Revision of date of practical completion (clause 29)

The removal and replacement of materials and/or
workmanship that do not conform to specification or
drawings shall not constitute grounds for an extension of
the construction period nor for an adjustment to the
contract sum (clause 29.3)

Penalty for non-completion (clause 30)

Payment (A31 - A35)

Interim payment to the contractor (clause 31)

Where prices are submitted by the contractor or
nominated/selected subcontractors during the progress
of the works in respect of contract instructions or in
regard to a claim under the terms of the contract and
notwithstanding the fact that such prices may be used in
an interim payment certificate, there is to be no
presumption of acceptance. Should the principal agent
wish to accept any such prices prior to the issue of the
final certificate, it will be in writing

Recovery of expense and loss (clause 33)

Carried to Collection

Section No. 1

SECTION No. 1: PRELIMINARIES
Bill No. 1

PRELIMINARIES

ltem

ltem

ltem

ltem

ltem




ALTERATIONS & REFURBISHMENTS TO AMAZIZI TAC

COGTA KZN
TAKGALANG CONSULTING

34

35

36

37

Final account and final payment (clause 34)

The employer shall not pay any interest on amounts
payable to the contractor for one hundred and forty two
(142) days after the date of issue of the certificate of
practical completion

The employer shall, however, pay interest to the
contractor at the rate stipulated in clause 34.11 on any
amounts payable to the contractor more than one
hundred and forty two (142) days after the date of issue
of the certificate of practical completion but only for such
period as the settlement of the final account is delayed
by the non-performance of the principal agent or the
employer or his agents. In evaluating non-performance
for purposes of this clause a reasonable time shall be
allowed to the employer or his agents to respond to any
matter brought to his/their attention and which may
affect the settlement of the final account

Payment to other parties (clause 35)

Cancellation (A36-A39)

Cancellation by employer - contractor's default (clause
36)

37)
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38

39

40

41

42

Cancellation by contractor - employer's default (clause
38)
Foe Vi
T
Cancellation - cessation of the works (clause 39)
Fos Vi
T,

Dispute (A40)
Dispute Settlement (clause 40)
Fo s Vi
T,

Substitute Provisions (A41)

State clauses (Clause 41)

Information necessary for the completion of those
clauses contained in the schedule which are necessary
for tender purposes is given hereunder

THE SCHEDULE

Information necessary for completion of those clauses
contained in the schedule which are necessary for
tender purposes is given hereunder

Pre-tender information (clause 42)
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42.1  CONTRACTING AND OTHER PARTIES

4211
Employer:

Department of Public Works
Postal address:

Private Bag x 11302
Nelspruit
Code 1200

Tel: (013) 766 6934
Fax: (013) 766 8453

Physical Address:

Building 7
Riverside complex
Nelspruit

42.1.2
Principal Agent:

Takgalang Consulting

Postal Address:
P.O. Box 10569
CENTURION, 0046

Physical Address:

Office 16C

Heuwelsig Office Park
6763 Seedcracker Street
Heuwelsig

0046

Tel: 012 656 8179
Fax: 012 656 8186

42.1.3
Architect:
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42.1.4
Quantity Surveyor:

Takgalang Consulting

Postal Address:
P.O. Box 10569
CENTURION, 0046

Physical Address:

Office 16C

Heuwelsig Office Park
6763 Seedcracker Street
Heuwelsig

0046

Tel: 012 656 8179
Fax: 012 656 8186
42.1.5

Structural Engineers:

42.1.5
Civil Engineers:

Perozz Consulting Engineers
14 Lost Trail Street
Extension 5

Nelspruit

1200

Tel: 013 755 4026
Fax: 013 755 4056

42.1.6
Electrical Engineer:

42.1.7
Mechanical Engineer:
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42.2 CONTRACT DETAILS

42.2.1 Works Description:
Renovation and upgrading at Makoko clinic
42.2.2 Site Description:

The site is situated at Makoko Village

42.2.3 Work or installations by direct contractors:

Temporary Clinic to be supplied and installed by the
approved suppliers

42.2.4 This agreement is for a government contract
where there are specific options that are
applicable to a State organ only

Yes

42.2.5
to be given:

TO BE CONFIRMED

42.2.6
the contractor takes possession

Ten (10) days

42.2.7 For the works as a whole. Intended date of
practical completion and the penalty per

calendar day

Six (6) months after contractual commencement date
Date

Penalty Amount
5.00 cents per R100 of the total contract amount
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42.2.8 Forthe works in sections: Intended date of
practical completion and the penalty per
calender day

Section 1
NTA Date
R N/A.............. Penalty Amount

0,05% Per Calendar Day

42.2.9 The law applicable to this agreement shall be
that of

South Africa  (country)
42.3 INSURANCES

42.3.1 Contract works insurance to be effected by:
Contractor:
For the Sum of R Contract Amount + 20.00 %

With a deductible of - to be determined by the
contractor

42.3.2 Supplementary insurance is required
No

42.3.3 Public liability insurance to be effected by:
Contractor:

For the Sum of R 1 000 000-00
With a deductible of - to be determined by the contractor

424 DOCUMENTS

42.4.1 Waivers of contractors lien or right of
continuing possession is required

Yes

42.4.2 Number of construction document copies to be
supplied to the contractor free of charge:

3 Number of
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43

44

45

42.4.3 Bills of Quantities/Lump sum document

schedule of rates drawn up in accordance with:

“Standard System of Measuring Builders’ Work”

42.4.4 On acceptance of the tender the bills of
quantities/lump sum document is to be
submitted within ~ working days

The priced bills of quantities must be handed in with the
tender

42.4.5 JBCC Engineering General Conditions are to be

included in the contract documents:

No
42.4.6 The contract value is to be adjusted using
escalation adjustment indices
No
Where JBCC CPAP is to be used
Base Month  N/A

42.4.7 Details of changes made to the provision of
JBCC standard documentation:

SECTION B: PRELIMINARIES

Definitions and interpretation (B1)

Definition and interpretation (B1.1 - B1.4.6)

Documents (B2)

Checking of documents (B2.1)
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46

47

48

49

50

51

52

Availability of construction documentation (B2.3)

The site (B3)

Defined works area (B3.1)
Fi s Vi
L
Geotechnical investigation (B3.2)
Foe Vo
T
Inspection of the site (B3.3)
Fos Vi
T
Existing premises occupied (B3.4)
Foeeees Vi
T,
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53

54

55

56

57

58

Previous work - dimensional accuracy (B3.5)

Management of contract (B4)

Management of the works (B4.1)
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59

60

61

62

63

64

65

66

Programme for the works (B4.2)

Samples, Shop Drawings and Manufacturer's
Instructions (B5)

Samples of materials (B5.1)
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67

68

69

70

71

72

73

74

Temporary works and plant (B6)

Deposits and fees (B6.1)
Fos Vi
T,
Enclosure of the works (B6.2)
Fr e Vi
L
Advertising (B6.3)
Fo s Vi
T,
Plant, equipment, sheds and offices (B6.4)
Fos Vi
T

Main notice board (B6.5)

Fi s Vi

L

Subcontractors' notice board (B6.6)

Temporary services (B7)

Location (B7.1)
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75

76

77

78

79

80

81

Electricity (B7.3)
Option [A] shall apply

Ablution facilities (B7.5)
Option [A] shall apply

Prime cost amounts (B8)

Responsibility for prime cost amounts (B8.1)

Attendance on N/S Subcontractors (B9)

General attendance (B9.1)
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82

83

84

85

86

87

Financial aspects (B10)
Statutory taxes, duties and levies (B10.1)
Fos Vi
T, Item
Payment of preliminaries (B10.2)
Option [B] shall apply
Foeeeeeiees Vi
T, ltem
Adjustment of preliminaries (B10.3)
Option [A] shall apply
Fo s Vi
L ltem
Payment certificate cash flow (B10.4)
Fos Vi
L ltem
General (B11)
Protection of works (B11.1)
Fo s Vi
LI ltem
Protection/isolation of existing/sectionally occupied
works (B11.2)
Fos Vi
T N/A
Security of the Works (B11.3)
Fioer, Vi,
T Item
Carried to Collection R
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88

89

90

91

92

93

94

95

96

Notice before covering work (B11.4)
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97

Schedule of variables (B12)

Pre-tender information (B12.1)

12.1.1 Provisional bills of quantities (B2.2)
The quantities are provisional:

No

12.1.2 Availability of construction documentation (B2.3)
Construction documentation is not complete

No

12.1.3 Interest of agents (B2.4)

12.1.4 Defined works area (B3.1)

12.1.5 Geotechnical investigation (B3.2)

N/A

12.1.6 Existing premises occupied (B3.4)

12.1.7 Previous work - dimensional accuracy (B3.4)

12.1.8 Previous work - defects (B3.5)

12.1.9 Services - known (B3.7)

12.1.10 Protection of trees (B3.9)

All trees should be protected and only on
instruction of the Principal Agent may any trees be
removed

12.1.11 Inspection of adjoining properties
(B3.11)
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12.1.12 Enclosure of the works (B6.2)

12.1.13 Offices (B6.4.3)

An office for the clerck of works should be
provided

12.1.14 Main notice board (B6.5)
No
12.1.15 Subcontractors notice board (B6.6)
A notice board is required

No

12.1.16 Water (B7.2)
Alternative Selected: A

12.1.17 Electricity (B7.3)
Alternative selected: A

12.1.18 Telecommunications (B7.4)

12.1.19 Ablution facilities (B7.5)
Alternative selected: A

12.1.20 Protection of existing/sectionally occupied works
(B11.2)
12.1.21 Special attendance (B9.2)
Subcontractor (1) details:
N/A
12.1.22 Protection of the works (B11.1)
N/A
12.1.23 Disturbance (B11.5)
N/A
12.1.24 Environmental Disturbance (B11.6)

N/A
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98

99

100

Post tender information (B12.2)

12.2.1 Payment of preliminaries
Alternative selected: B

12.2.2 Adjustment of preliminaries
Alternative selected: A

12.2.3 Additional agreed preliminaries items
N/A

SECTION C: SPECIFIC PRELIMINARIES

Any special items to meet the particular circumstances
of a specific project are embodied in this section.
Where required for an aspect of the works to be
executed according to a design by a consulting
engineer, a recital of the headings to the individual
clauses of the JBCC Engineering General Conditions
are included

Site instructions
Instructions issued on site are to be recorded in

triplicate in a site instruction book which is to be
maintained on site by the contractor
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101

102

103

104

Testing of flat roof waterproofing for
watertightness

Flat roof waterproof areas shall be prepared with small
sand dykes around them of a size and enclosing an
area approved by the principal agent, flooded with
water and kept "ponded" for at least 36 hours as a test
to ensure the watertightness of the waterproofing and
before any further construction work is carried out
above the waterproofing

The contractor shall take delivery of, handle, store, use,
apply and/or fix all proprietary branded products in strict
accordance with the manufacturers' instructions after
consultation with the manufacturer's authorised
representative

Contract instructions

Contract instructions issued on site are to be recorded in
triplicate in a contract instruction book which is to be
supplied and maintained on site by the contractor

Labour record

At the end of each week the contractor shall provide the
principal agent with a written record, in schedule form,
reflecting the number and descriptions of tradesmen and
labourers employed by him and all subcontractors on
the works each day of that week

Plant record
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105

106

107

At the end of each week the contractor shall provide the
principal agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant,
excluding hand tools used on the works each day of that
week

Guarantees

Where guarantees are called for, the contractor shall
obtain a written guarantee, addressed to the employer,
from the firm supplying the materials and/or doing the
work and shall deliver same to the principal agent on the
certified completion of the contract. The guarantee shall
state that workmanship, materials and installation are
guaranteed for a specified period from the date of
certified completion of the contract, and that any defects
that may arise during the specified period shall be made
good at the expense of the firm supplying the materials
and/or doing the work, upon written notice from the
principal agent to do so. This guarantee will not be
enforced if the work is damaged by defects in the
construction of the building in which case the
responsibility for replacement shall rest entirely with the
contractor. The principal agent shall be the sole judge
of the cause responsible for defects in the work and his
decision shall be final and binding in terms of clause
40.2 of the agreement

Overtime

Should overtime be required to be worked for any
reason whatsoever, the costs of such overtime are to be
borne by the contractor unless the principal agent has
specifically authorised, in writing, prior to execution
thereof, that costs for such overtime are to be borne by
the employer

Co-operation of contractor for cost management
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108

It is specifically agreed that the contractor accepts the
obligation of assisting the professional consultants in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the final building cost does not exceed the
budget. The quantity surveyor undertakes to make
available to the contractor all budgetary allowances and
cost assessments/reports to enable the proper
procedures to be implemented and the contractor will
attend all cost plan review and cost management
meetings. The contractor undertakes to extend these
procedures in regard to all subcontractors

Occupational Health and Safety Specification

Any Principal Contractor entering into a contract with
The Developer must achieve an acceptable level of
Occopational Health and Safety performance. Refer to
"Project Specification" and "Safety, Health and
Environmental Evaluation Questionaire" The contractor
to comply with all provisions of the above and to be
enforced on all selected and or other sub-contractors, as
no claim afterwards will be entertained

SUMMARY OF CATEGORIES

Category : Fixed R....ooooiiiiiiiiiiee e
Category : Value Ru....ooooiiiiiiiiiiiiie e

Category : Time R

Carried to Collection

Section No. 1

SECTION No. 1: PRELIMINARIES
Bill No. 1

PRELIMINARIES

-27-

ltem




ALTERATIONS & REFURBISHMENTS TO AMAZIZI TAC
COGTA KZN
TAKGALANG CONSULTING

Section No. 1
SECTION No. 1: PRELIMINARIES
Bill No. 1
PRELIMINARIES
COLLECTION PAGE
Page Amount
No R
Total Brought Forward from Page No. 1
Total Brought Forward from Page No. , |
Total Brought Forward from Page No. A
Total Brought Forward from Page No. PR
Total Brought Forward from Page No. A
Total Brought Forward from Page No. s | T
Total Brought Forward from Page No. o
Total Brought Forward from Page No. e | T
Total Brought Forward from Page No. O
Total Brought Forward from Page No. O
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No

SECTION No. 2

BILL No. 1

RENOVATIONS & REPAIRS TO
COMMUNITY HALL (PROVISIONAL)

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 102 for JBCC CPAP
purposes

GENERAL NOTES

SHORT DESCRIPTIONS

For further preambles and full descriptions of items not
fully described in this Bill, reference must be made to
supplementary preambles and descriptions in the other
Bills of this Section. Such supplementary preambles and
descriptions shall apply equally to the work in this Bill

GENERAL

In taking down and removing existing work the utmost
care shall be observed to prevent any structural or other
damage to remaining portions of the building and the
Contractor shall provide all shoring, needling, strutting,
etc. to ensure the stability of all structures during
alteration work

Special care shall be exercised during the progress of
the work to ensure that any electrical installations, water
supply pipes, telephone and other services which may
be encountered are not interfered with and notice shall
be given to the Principal Agent if any disconnection or
alterations become necessary

Carried to Collection

Section No. 2
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Any water supply and other piping that may be
encountered and which is found necessary to
disconnect or cut shall, after such disconnection or
cutting has been authorised by the Principal Agent, be
effectively stopped off and any new connections that
may be necessary made with the proper tees, junction
pieces, etc. to the satisfaction of the Principal Agent

The Contractor shall afford every facility to workmen not
under his control making disconnections and new
connections as required to any services

MATERIALS FROM THE ALTERATIONS, CREDIT,
ETC.

OLD MATERIALS TO BECOME THE PROPERTY OF
THE CONTRACTOR

Old materials from alterations, except where described
as to be "re-used" or "handed over" become the
property of the Contractor who may allow credit for
same where provided for in these Bills of Quantities

OLD MATERIALS TO BE CARTED AWAY

Old materials from the alterations, where described as
to be "removed" as well as all rubbish, etc. must be
regularly carted from the site and not be allowed to
accumulate on or around the site

OLD MATERIALS NOT TO BE RE-USED

None of the old materials are to be used for new work
except where specifically described as being "set aside
for re-use"

HANDING OVER OF MATERIALS

Where certain materials or articles from alterations are
described as to be "handed over" to the Principal Agent,
such material or articles shall be properly stored by the
Contractor, until handing over thereof. The Contractor
must obtain an official receipt listing the materials or
articles and dates of handing over. If the Contractor fails
to submit the receipt when requested, it shall be
deemed that the materials or articles are still in his
possession and he will be held liable to the Department
for the full replacement value thereof, which amount will
be deducted from any monies due to the Contractor
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EXISTING BUILDINGS

The existing buildings will be in use and occupied during
the progress of the contract and the Contractor will be
required to carry out the works in such a manner as will
least interfere with the occupants and with the minimum
of disturbance

Contractors are also to note that due to the buildings
being occupied the repairs and renovations works will
be required to be executed in a specific order as will be
determined by the Principal Agent in conjunction with
the user client's authorised representative.

SIZE PERTAINING TO EXISTING WORK

The Contractor is advised to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the correctness of sizes of all
new work

All sizes given in relation to existing work are
approximate

MAKING GOOD DAMAGED WORK

The Contractor shall make good in all trades to existing
work where damaged or disturbed through the
alterations with all necessary new materials to match the
existing

FORMING NEW OPENINGS OR ALTERING
OPENINGS IN EXISTING WALLS

Descriptions of forming new openings or altering
openings in existing walls shall be deemed to include
breaking out for and forming new brick, in-situ concrete
or prestressed concrete lintels, including all
reinforcement, formwork, turning pieces, etc., building
up jamps or portion of openings as described with
brickwork properly toothed and bonded to existing,
building cavities of hollow walls solid where necessary
and making good finishes all round on both sides and
into reveals as described
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BUILDING UP OPENINGS

Descriptions of building up existing openings where
given in number shall be deemed to include preparing
existing surfaces all around, brickwork properly toothed
and bonded to existing, wedging up and making good
on both sides as described

PAINTWORK

Where plasterwork on walls, ceilings, etc. are required
to be patched or made good, prices are to include for
the appropriate priming coat and one coat undercoat to
receive paint finishing coats which are measured
elsewhere

The contractor must protect all work not removed such
as walls, floors, doors, windows, fittings, etc., from
damage during the progress of the work and provide all
necessary materials for doing so.All shoring, etc., of
portions of the existing buildings necessary to ensure
the stability of the premises while executing the
demolitions or alterations is to be provided by the
contractor, who will be held solely responsible for any
damage to persons or property and for safety of the
structure throughout the contract period. The contractor
will be required to make good at his own expense any
damage that may occur.

Tenderers are advised to visit the site before tendering
and satisfy themselves as to the nature and extent of

the works, means of access to the site and availability of

working space. No claims will be entertained due to the
tenderer having failed to comply with the above
conditions.

The descriptions in the items are given as a guide and
to assist contractors in tendering, but not necessarily
accurate or complete. Contractors must verify the items
by personal inspection on the site.

Unless otherwise stated the contractor shall not remove

or interfere with any furniture, furnishings, fittings or
similar articles belonging to the Employer and /or their
staff.

Carried to Collection
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PROCEDURE OF WORK

The Principal Agent reserves the right to direct the order
in which the contract will be executed, should
circumstances necessitate such action.

LOSS BY THEFT, FIRE OR OTHERWISE

The risk of loss, theft, fire, storm, riot or otherwise of the
buildings to be demolished and the materials therein
shall rest entirely with the contractor immediately upon
the handing over of the site. He shall take such steps as
he may deem fit for his own protection against such
loss.

Water and other piping

Any water supply or other piping that may be met with
and found necessary to disconnect or cut are to be
effectually stopped off or grubbed up and removed and
any new connections that may be necessary and are to
be made with proper fittings and to the satisfaction of
the Principal Agent to whom due notice is to be given
regarding all alterations to existing services.

Prices for items of demolitions, are where applicable, to
include for taking out and removing all sanitary fittings,
plumbing and water supplies.

Electrical and other services

Special care is to be excercised not to unnecessarily
interfere with any electric light, bell, power, telephone or
other wires and fittings that may be met with and due
notice must be given to the Principal Agent when any
disconnections, removals, diversions, interrruptions, etc.
are necessary and the contractor is to afford every
facility to the workmen carrying out this work.
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The contractor must protect all work not removed such
as walls, floors, doors, windows, fittings, etc. from
damage during the progress of the work and provide all
necessary materials for doing so.

All shoring, etc. of portions of the existing buildings
necessary to ensure the stability of the premises while
executing the demolitions or alterations is to be provided
by the contractor, who will be held solely responsible for
any damage to persons or property and for safety of the
structure throughout the contract period. The contractor
will be required to make good at his own expense any
damage that may occur.

Existing buildings occupied

Tenderers are advised that the existing buildings will be
in occupation during the building operations and due
allowance must be made for the work being carried out
in such a manner as will least interfere with the general
routine of the occupants.

Adequate warning must be given if a particular section
of the building has to be evacuated to carry out the
work.

Noise prevention

The contractor shall take special care to minimise noisy
operations during business hours. Such measures will
include, inter alia, the use of silent compressors and
strict control of workmen.
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The contractor shall demolish the portions of existing
structures or buildings with a minimum amount of
damage to adjoining buildings, materials, pavings, etc.
Any damage caused is to be made good at his own
expense with materials to match the existing to the
entire satisfaction of the Architect.

Tenderers should take particular note of and allow
accordingly in their prices for the type of structure and
materials to be encountered and the thickness of walls,
concrete slabs, etc. to be demolished.

Unless otherwise described all materials arising from the
demolitions and alterations are to become the property
of the contractor and he is to allow a credit for the same
as provided for on the final summary page. These
materials, including all rubbish and debris shall be
immediately carted away and the site left clean and
unemcumbered. None of the old brick from the
demolitions are to be re-used for any new brickwork.

Bricking up, altering or breaking new opening in
existing walls

Where the Contractor is required to form openings, alter
openings or brick up openings in existing walls all
brickwork shall be made good at jambs including
properly bonding to existing. Brickwork in bricking up
openings shall be wedged and pinned up to brickwork or
concrete over in cement mortar.

Cement screeds, pavings, granolithic, etc. in openings
are to be levelled and prepared for raising of brickwork.
Plaster to reveals to openings are to have all external
angles rounded and making good of finishes is to
include for junction with existing finishes.

Where openings are described as having new brick
lintols they are to be with minimum 300mm end
bearings and prices are to include for brick
reinforcement to suit the width of the wall. Lintols are to
be three courses high up to span of 1000mm and four
courses high up to span of 1000mm and four courses
high when exceeding that span and brickwork is to be
built in 1:3 cement mortar. Where openings are
described as having precast prestressed concrete lintols
they are to be with minimum 300mm end bearings of 30
MPa concrete. One prestressed lintol for each half brick
thickness is required and is to be reinforced with and
including all necessary high tensile wire.
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Making good, etc.

Prices are to include for making good in all trades to
existing work, where damaged or disturbed through
alterations, with all necessary new materials to match
existing and leave complete and perfect in every
respect.

TEMPORARY BARRIERS, SCREENS, ETC

Temporary barriers, screens, etc including removal

Allowance for all necessary temporary tarpaulins,
barricades, screens, fencing, temporary waterproofing,
dust proofing, etc required to isolate any sections of
new or existing buildings for the purposes of excluding
users of the remainder of the building or any
authorised persons all to the satisfaction of the
Principal Agent (or as required by the Contractor in
terms of the recommended phasing of the works)

Taking out and removing doors, windows, etc from
brickwork to be demolished

Timber single door not exceeding 2.5m2

Taking out and removing doors, windows, etc including
thresholds, sills, etc (building up openings elsewhere)

Glazing from Windows

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Corrugated sheet metal roof covering and timber
trusses

Nailed up Rhinoboard Ceilings
Taking up and removing wood block floor coverings,

vinyl floor coverings, carpets, etc and preparing screeds
for new floor coverings

Vinyl tile floor covering
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10

Taking out and removing piping, sanitary fittings, etc
including disconnecting piping from fittings and
making good floor and wall finishes (making good tiling
and paintwork elsewhere)

Stainless steel sink and drainer No

MAKING GOOD OF FINISHES ETC

Prepare concrete floors to receive new floor finish m?

REPAIR EXISTING

Check, service, replace missing parts, wash down with
approved chemical, seal roof screws and leave roof
coverings including ridges in perfect waterproofed
working condition

Corrugated iron roof covering m?

Check, service, replace leaking roof tiles, wash down
with approved chemical and leave roof tiles inluding
ridges in perfect waterproofed working condition
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11
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13

SECTION No. 2

RENOVATIONS & REPAIRS TO
COMMUNITY HALL (PROVISIONAL)

BILL No 2
ROOF COVERINGS ETC (Provisional)

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 124 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

Straight cutting

Descriptions of all roof coverings are deemed to include
for all straight cutting

PROFILED METAL SHEETING AND
ACCESSORIES

Where roof coverings are fixed on top of rigid board
insulation to purlins etc, descriptions of roof coverings
shall include therefor

0,47mm "IBR" AZ150" 890 roll formed sheet from clean
colour-bond volcanic grey G550 sheet fixed to existing
structural steel purlin "all in accordance to the
manufacturer's specifications"

Roof covering with pitches not exceeding 25 degrees
Ridge covering with serrated closer 550mm girth

Valley gutters
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14

ROOF AND WALL INSULATION

"Fibreglass" or other approved heavy industrial grade
aluminium foil based insulation.

115mm Thick Insulation laid taut over suspended
ceiling (elsewhere), at approximately 1,50m centres in
both directions, including taped laps and nylon
straining wires
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SECTION No. 2

RENOVATIONS & REPAIRS TO
COMMUNITY HALL (PROVISIONAL)

BILL No. 3
CARPENTRY

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 126 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

Particle boardParticle board shall comply with the
following specifications: a) SABS 1300 Particle board:
exterior and flooring type b) SABS 1301 Particle board:
interior type

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:
Trusses are at maximum 1,10m centres. Roof covering
is 0,6mm "Klip-lok" roof sheeting on 50 x 75mm purlins.

Ceilings are Pre-painted 1200 x 600 x 12.7mm vinyl-
faced rhinoboard suspended ceiling panels.

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Carried to Collection
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Fixing

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Decorative laminate finish

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

ROOFS, ETC

Carried to Collection

Section No. 2

SECTION No. 2: COMMUNITY HALL (Including Offices)
Bill No. 3

CARPENTRY & JOINERY

-44-




ALTERATIONS & REFURBISHMENTS TO AMAZIZI TAC

COGTA KZN
TAKGALANG CONSULTING

15

16

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:
Trusses are at maximum 1,10m centres

Roof covering is galvanised "IBR" roof sheeting with
"Globalcoat" finish on one side on 50 x 75mm purlins at
1,0m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on
38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield
strength of 228 MPa and a minimum ultimate tensile
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier
of prefabricated trusses who shall issue an
Engineers Certificate upon completion of the
installation.

The dimensions in the descriptions of the trusses
are nominal and actual measurements are to be
obtained on site before design or fabricaton
commences.

Tenderers must study the roof plan and sections as
attached to the back of these bills of quantities
(refer drawing No.'s GUARD HOUSE - 001 and 002)
and must obtain prices from a qualified and
registered roof truss supplier as no claims in this
regard will be entertained

Sawn softwood
38 x 114mm Wall plates

Design, manufacture and deliver to site, plate nailed
roof truss construction to Community Hall, size 16 000
x 14 000mm overall on plan, each truss 17 600 x
680mm high overall with 800mm eaves overhang
projecting both sides, including all necessary purlins,
runners, bracing and cross bracing (wall plates
elsewhere)
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17

18

ROOF TIMBER

EAVES, VERGES, ETC

"Everite FC77" or other equal and approved pressed
fibre-cement

12 x 225mm Fascias and barge boards, including
aluminium H-profile jointing strips m

DOORS, ETC

DOORS:Notes:All stock doors should comply with the
requirements of SABS 545 and bear the "MARK"Prices
are to include for all trimming required and hanging and
fitting to pressed steel door liningsThe Contractor shall
provide the Principal Agent with full constructional
details of the flush doors that he proposes to use, for
approval

Wrought meranti doors, etc

Framed, ledged, braced and battened door filled flush
with 20 mm tongued, grooved and V-jointed vertical
boarding in narrow widths and filled in flush in one panel
and other side finished with hardwood veneer

44 mm door size 817 x 2035mm high including 300 x

1.6mm thick stainless steel protection plate

(elsewhere) fixed to bottom of door panel and 75 x 75

mm splayed weather bar fixed on one side No
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SECTION No. 2

RENOVATIONS & REPAIRS TO
COMMUNITY HALL (PROVISIONAL)

BILL No. 4

CEILINGS, PARTITIONSAND ACCESS
FLOORING

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 129 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

Descriptions

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

ltems described as "plugged” shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted", the bolts are measured elsewhere

Proprietary suspended ceilings

Electric light fittings, diffusers, panels, etc generally are
"lay in" units of the same dimensions as the suspension
grid described and allowance shall be made accordingly
for their support, inclusive of any flexibility in setting out
that may be required (ceiling panels have not been
deducted and pricing shall take cognisance thereof)
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20

"Rhino-Drywall" partition systems

"Rhino-Drywall" partitions shall comprise 63,5mm top
and bottom galvanised steel tracks with 63,5mm
galvanised steel vertical studs at maximum 600mm
centres, friction fitted or pop-riveted to the top and
bottom tracks with similar additional vertical studs as
necessary at abutments, ends, etc and covered as
described with wallboard screwed to studding with
"Drywall" screws at maximum 220mm centres. Boards
shall be butt jointed and finished with "Rhino" tape and
"Readymix D" jointing compound all in accordance with
the manufacturer's instructions, complete with flat
section aluminium skirtings. Intersections and abutments
are measured separately and descriptions shall be
deemed to include any additional studs, corner beads,
jointing compound

"Donn Vanguard" partition systems

Demountable partitions are to be "Donn Vanguard" with
an overall thickness of 76mm, comprising 50mm wide
galvanised steel tracks and studs with one layer of
12,7mm gypsum plasterboard in 1,20m modules on
each side and flat section aluminium skirtings and
recessed aluminium cornices. The panels shall be
covered with "Donn" paper backed vinyl wall cladding
wrapped around edges. Aluminium door frames and
glazing sections, skirtings, cornices, etc shall be natural
anodised aluminium. The partitions shall be erected in
accordance with the manufacturer's printed instructions

CEILINGS, ETC

NAILED UP CEILINGS

6.4mm "Rhino" gypsum plasterboard with H-type
pressed steel jointing strips

Horizontal ceilings, including 38 x 38mm sawn
softwood brandering at 450mm centres

mz
Extra over ceiling for 550 x 550mm trap door of 550 x
550mm wrought softwood rebated framing with one 38
x 38mm sawn softwood cross brander covered with
ceiling board and fitted flush in opening (provisional) No
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Gypsum cornices

64 x 20mm Profiled Gypsum Cornices
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22

23

SECTION No. 2

RENOVATIONS & REPAIRS TO
COMMUNITY HALL (PROVISIONAL)

BILL No. 5

FLOOR COVERINGS, PLASTIC LININGS,
ETC

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 130 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

'Flotex Classic' carpet tiles to be fitted in strict
accordance with the code of practice for the installation
of textile floorcoverings (SABS 0189).

FLOOR COVERINGS

Vinyl Tiles

300 x 300 x 2.5mm "Marley" Marleyflex or other
approved vinyl tiles:

On floors (Provisional) m?

POLISH, SEALERS, ETC

Two coats wax polish

On vinyl flooring m?

Carried Forward to Summary of Section No.
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SECTION No. 2

RENOVATIONS & REPAIRS TO
COMMUNITY HALL (PROVISIONAL)

BILL No. 6
IRONMONGERY

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 132 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

"EN-SUITE" LOCKS

"Dorma"

Installation of 4 lever door locks complete No

Carried Forward to Summary of Section No.
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No

SECTION No. 2

RENOVATIONS & REPAIRS TO
COMMUNITY HALL (PROVISIONAL)

BILL No. 7
PLUMBING AND DRAINAGE (PROVISIONAL)

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group No. 148 for JBCC CPAP
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE
BILLS OF QUANTITIES

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include
wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc,

and disposal of surplus material on site

French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of
surplus
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material on site

Septic tanks

Descriptions of proprietary type septic tanks shall be
deemed to include excavation, bedding and jointing,
concrete base slabs, jointing to drains and backfilling,
compaction, etc all in accordance with the
manufacturer's

instructions and disposal of surplus material on site

Stainless steel basins, sinks, wash troughs, urinals, etc

Stainless steel for economy basins, domestic sinks and
worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash
troughs, institutional equipment, etc shall be Type 304
(18/8)

Stainless steel for laboratory sinks, photographic
equipment,
etc shall be Type 316 (18/8)

Units shall have standard aprons on all exposed edges
and
tiling keys against walls where applicable

Sealing of edges

Outer edges of sinks, basins, baths, urinals, etc are to
be
sealed against adjacent surfaces with approved silicone

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and
sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld
jointed or sealed with butyl rubber rings

uPVC pressure pipes and fittings

Pipes of 50mm diameter and smaller shall be plain
ended
with solvent welded uPVC loose sockets and fittings

Pipes of 63mm diameter and greater shall have sockets
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and

spigots with push-in type integral rubber ring joints.
Bends

shall be uPVC and all other fittings shall be cast iron, all
with

similar push-in type joints

High density polyethylene (HDPe) pipes and fittings

Pipes shall be type IV and of the class specified with
"Plasson” or "Alprene" compression fittings

"Polycop" polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall
be

seamless copper coloured Class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or where so
described "Polylock” compression fittings

Pipes shall be firmly fixed to walls, etc with coloured
nylon

snap-in pipe clips with provision for accommodating
thermal

movement and jointed and fixed strictly in accordance
with

the manufacturer's instructions

Copper pipes

Pipes shall be hard drawn and half-hard "Maksal" pipes
of

the class described. Class 0 (thin walled hard drawn)
pipes

shall not be bent. Class 1 (thin walled half-hard), Class
2

(half-hard) and Class 3 (heavy walled half-hard) pipes
shall

only be bent with benders with inner and outer formers.
Fittings to copper waste, vent and anti-syphon pipes,
capillary solder fittings and compression fittings shall be
"Cobra Watertech" type. Capillary solder fittings shall
comply with ISO 2016

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing

soldering techniques. Flux, solder, etc to be strictly in
accordance with the manufacturer's requirements with
special attention to copper flux composition
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Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing" and only the largest end or
branch

size is given. Should the contractor wish to use other
fittings

and bushes or reducers he may do so on the
understanding

that no claim in this regard will be entertained

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes

shall be deemed to include fixing to walls, etc, casting
in,

building in or suspending not exceeding 1m below
suspension level

Paper wrapping to pipes

Pipes chased into brickwork must be wrapped with two
layers of stout brown paper tied with wire. Rates are to
include for wrapping around joints and fittings

Disinfection of water pipework

Water pipework is to be disinfected at completion in
accordance with SABS 1200L (provision for disinfection
elsewhere)

"Densyl" petrolatum anti-corrosion tape as manufactured

by
Denso SA (Pty) Ltd.

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied in the appropriate
widths and with 15% overlaps

Couplings and fittings to pipes shall be taped in strict
accordance with the manufacturer's instructions
including

mastic, tape, "Layflat" sheeting, securing of same, etc

Prices for wrapping of pipes shall include for all work as
described to couplings in the length

Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
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manufacturers' instructions and trenches shall be
carefully
backfilled

Where no manufacturers' instructions exist, pipes shall
be

laid in accordance with Clauses 5.1 and 5.2 of each of
the

following:

SABS 1200L : Medium-pressure pipelines

SABS 1200LD: Sewers

SABS 1200LE: Stormwater drainage

Pipe trenches, etc shall be backfilled in accordance with
Clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB :
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with Clauses 3.1
to

3.4.1,5.1to 5.3 and 7 of SABS 1200LB : Bedding
(Pipes)

Unless otherwise described bedding of rigid pipes shall
be
Class B bedding

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors

for joints to PVC pipes, etc are given separately)

Descriptions of overflow pipes where measured in
number,

shall be deemed to include joints to cisterns and splay
cut

ends

Descriptions of pipes laid in and including trenches and
of

inspection chambers, catchpits, etc shall be deemed to
include excavation, bedding, backfilling, compaction to a
minimum of 95% Mod AASHTO density and disposal of
surplus material on site

Descriptions of service pipes and flexible connecting
pipes

shall be deemed to include connections to taps,
cisterns, etc

and to steel pipes (adaptors for connections to copper
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25

26

27

28

pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors

are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated
set

of as-built drawings. At completion of the contract the
contractor shall hand these drawings to the principal
agent

for reproducing onto the originals for handing over to the
employer (provision for allowance of as-built drawings
elsewhere)

SANITARY FITTINGS

FRANKEGrade 304 Stainless Steel ware or equal and
approved fixed to brickwork or concrete

2400 x 650mm double compartment stainless steel
pot sink with 760 x 460 x 380mm deep double centre
bowls as franke P2 complete with 150mm high
splashback fitted on two 41mm diameter stainless
steel detachable legs with adjustable

flanged foot pieces and stainless steel slatted
undershelf

WASTE UNIONS ETC

TRAPS ETC

'Cobra Watertech' or other equal and approved

40 mm chromium plated bottle trap (code 340)

TAPS, VALVES, ETC

'Cobra Watertech' or other equal and approved

"Ixion" 15mm sink mixer Ref X-166/0412/CP.
40 mm Bend
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29

SECTION No. 2

RENOVATIONS & REPAIRS TO
COMMUNITY HALL (PROVISIONAL)

BILL No. 8
GLAZING

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group No. 150 for JBCC CPAP
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE
BILLS OF QUANTITIES

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

Panes exceeding 0.1m2 and not exceeding 0.5 m2 m?
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SECTION No. 2

RENOVATIONS & REPAIRS TO
COMMUNITY HALL (PROVISIONAL)

BILL No. 9
PAINTWORK

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group No. 152 for JBCC CPAP
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE
BILLS OF QUANTITIES

SUPPLEMENTARY PREAMBLES

DESCRIPTIONS

Descriptions of paintwork shall be deemed to include for
all cutting in

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Carried to Collection
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30

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Galvanised steel roof surfaces

Surfaces shall be thouroughly hosed and cleaned down
with a suitable alkaline cleaning solution to remove
surface contaminants and zinc corosion products but not
the galvanised coating.

Where galvanised steel has partially weathered a two-
part (50 microns) epoxy sealer shall be applied on the
affected surfaces.

To permit a good mechanical bonding with paint,
surfaces shall be made free of protrusions and slightly
roughened to provide an anchor profile

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with "Plascon-
Evans" specifications or equal and approved.

PAINTWORK, ETC TO NEW WORK ON :-

INTERNAL FLOATED PLASTER SURFACES

WOOD SURFACES

One coat pink wood primer, one universal undercoat
and two coats enamel paint

On doors

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK

INTERNAL FLOATED PLASTER SURFACES

Carried to Collection
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31

32

33

34

35

36

37

38

One base coat alkali resistant plaster primer and two
coats matt-finished "Plascon Wall and All" or other equal

and approved PVA acrylic emulsion paint on

Internal Walls

EXTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant plaster primer and two coats
"Plascon Micatex" super acrylic fine textured emulsion

paint on

External Walls

PLASTER BOARD SURFACES

One coat alkali resistant plaster primer and two coats
PVA acrylic emulsion paint on

Ceilings & Cornices
Fascia and barge boards

METAL SURFACES

Spot priming bare metal surfaces with zinc phosphate
metal primer, one coat universal undercoat and two
coats of gloss enamel paint on work in poor condition on

steel

Window frames
Burglar Bars
Door frames

One coat acrylic emulsion metal primer and two coats
alkyd gloss roof paint on steel

Roof surfaces (Measured on Plan)
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SECTION No. 3

RENOVATIONS TO ABLUTION BLOCKS
(PROVISIONAL)

BILL No. 1

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 102 for JBCC CPAP
purposes

GENERAL NOTES

SHORT DESCRIPTIONS

For further preambles and full descriptions of items not
fully described in this Bill, reference must be made to
supplementary preambles and descriptions in the other
Bills of this Section. Such supplementary preambles and
descriptions shall apply equally to the work in this Bill

GENERAL

In taking down and removing existing work the utmost
care shall be observed to prevent any structural or other
damage to remaining portions of the building and the
Contractor shall provide all shoring, needling, strutting,
etc. to ensure the stability of all structures during
alteration work

Special care shall be exercised during the progress of
the work to ensure that any electrical installations, water
supply pipes, telephone and other services which may
be encountered are not interfered with and notice shall
be given to the Principal Agent if any disconnection or
alterations become necessary

Carried to Collection
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Any water supply and other piping that may be
encountered and which is found necessary to
disconnect or cut shall, after such disconnection or
cutting has been authorised by the Principal Agent, be
effectively stopped off and any new connections that
may be necessary made with the proper tees, junction
pieces, etc. to the satisfaction of the Principal Agent

The Contractor shall afford every facility to workmen not
under his control making disconnections and new
connections as required to any services

MATERIALS FROM THE ALTERATIONS, CREDIT,

ETC.

OLD MATERIALS TO BECOME THE PROPERTY OF
THE CONTRACTOR

Old materials from alterations, except where described
as to be "re-used" or "handed over" become the
property of the Contractor who may allow credit for
same where provided for in these Bills of Quantities

OLD MATERIALS TO BE CARTED AWAY

Old materials from the alterations, where described as
to be "removed" as well as all rubbish, etc. must be
regularly carted from the site and not be allowed to
accumulate on or around the site

OLD MATERIALS NOT TO BE RE-USED

None of the old materials are to be used for new work
except where specifically described as being "set aside
for re-use"

HANDING OVER OF MATERIALS

Where certain materials or articles from alterations are
described as to be "handed over" to the Principal Agent,
such material or articles shall be properly stored by the
Contractor, until handing over thereof. The Contractor
must obtain an official receipt listing the materials or
articles and dates of handing over. If the Contractor fails
to submit the receipt when requested, it shall be
deemed that the materials or articles are still in his
possession and he will be held liable to the Department
for the full replacement value thereof, which amount will
be deducted from any monies due to the Contractor
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EXISTING BUILDINGS

The existing buildings will be in use and occupied during
the progress of the contract and the Contractor will be
required to carry out the works in such a manner as will
least interfere with the occupants and with the minimum
of disturbance

Contractors are also to note that due to the buildings
being occupied the repairs and renovations works will
be required to be executed in a specific order as will be
determined by the Principal Agent in conjunction with
the user client's authorised representative.

SIZE PERTAINING TO EXISTING WORK

The Contractor is advised to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the correctness of sizes of all
new work

All sizes given in relation to existing work are
approximate

MAKING GOOD DAMAGED WORK

The Contractor shall make good in all trades to existing
work where damaged or disturbed through the
alterations with all necessary new materials to match the
existing

FORMING NEW OPENINGS OR ALTERING
OPENINGS IN EXISTING WALLS

Descriptions of forming new openings or altering
openings in existing walls shall be deemed to include
breaking out for and forming new brick, in-situ concrete
or prestressed concrete lintels, including all
reinforcement, formwork, turning pieces, etc., building
up jamps or portion of openings as described with
brickwork properly toothed and bonded to existing,
building cavities of hollow walls solid where necessary
and making good finishes all round on both sides and
into reveals as described
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BUILDING UP OPENINGS

Descriptions of building up existing openings where
given in number shall be deemed to include preparing
existing surfaces all around, brickwork properly toothed
and bonded to existing, wedging up and making good
on both sides as described

PAINTWORK

Where plasterwork on walls, ceilings, etc. are required
to be patched or made good, prices are to include for
the appropriate priming coat and one coat undercoat to
receive paint finishing coats which are measured
elsewhere

The contractor must protect all work not removed such
as walls, floors, doors, windows, fittings, etc., from
damage during the progress of the work and provide all
necessary materials for doing so.All shoring, etc., of
portions of the existing buildings necessary to ensure
the stability of the premises while executing the
demolitions or alterations is to be provided by the
contractor, who will be held solely responsible for any
damage to persons or property and for safety of the
structure throughout the contract period. The contractor
will be required to make good at his own expense any
damage that may occur.

Tenderers are advised to visit the site before tendering
and satisfy themselves as to the nature and extent of

the works, means of access to the site and availability of

working space. No claims will be entertained due to the
tenderer having failed to comply with the above
conditions.

The descriptions in the items are given as a guide and
to assist contractors in tendering, but not necessarily
accurate or complete. Contractors must verify the items
by personal inspection on the site.

Unless otherwise stated the contractor shall not remove

or interfere with any furniture, furnishings, fittings or
similar articles belonging to the Employer and /or their
staff.

Carried to Collection

Section No. 3
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PROCEDURE OF WORK

The Principal Agent reserves the right to direct the order
in which the contract will be executed, should
circumstances necessitate such action.

LOSS BY THEFT, FIRE OR OTHERWISE

The risk of loss, theft, fire, storm, riot or otherwise of the
buildings to be demolished and the materials therein
shall rest entirely with the contractor immediately upon
the handing over of the site. He shall take such steps as
he may deem fit for his own protection against such
loss.

Water and other piping

Any water supply or other piping that may be met with
and found necessary to disconnect or cut are to be
effectually stopped off or grubbed up and removed and
any new connections that may be necessary and are to
be made with proper fittings and to the satisfaction of
the Principal Agent to whom due notice is to be given
regarding all alterations to existing services.

Prices for items of demolitions, are where applicable, to
include for taking out and removing all sanitary fittings,
plumbing and water supplies.

Electrical and other services

Special care is to be excercised not to unnecessarily
interfere with any electric light, bell, power, telephone or
other wires and fittings that may be met with and due
notice must be given to the Principal Agent when any
disconnections, removals, diversions, interrruptions, etc.
are necessary and the contractor is to afford every
facility to the workmen carrying out this work.

Carried to Collection
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The contractor must protect all work not removed such
as walls, floors, doors, windows, fittings, etc. from
damage during the progress of the work and provide all
necessary materials for doing so.

All shoring, etc. of portions of the existing buildings
necessary to ensure the stability of the premises while

executing the demolitions or alterations is to be provided
by the contractor, who will be held solely responsible for
any damage to persons or property and for safety of the
structure throughout the contract period. The contractor

will be required to make good at his own expense any
damage that may occur.

Existing buildings occupied

Tenderers are advised that the existing buildings will be

in occupation during the building operations and due
allowance must be made for the work being carried out
in such a manner as will least interfere with the general
routine of the occupants.

Adequate warning must be given if a particular section
of the building has to be evacuated to carry out the
work.

Noise prevention

The contractor shall take special care to minimise noisy

operations during business hours. Such measures will
include, inter alia, the use of silent compressors and
strict control of workmen.

Carried to Collection
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The contractor shall demolish the portions of existing
structures or buildings with a minimum amount of
damage to adjoining buildings, materials, pavings, etc.
Any damage caused is to be made good at his own
expense with materials to match the existing to the
entire satisfaction of the Architect.

Tenderers should take particular note of and allow
accordingly in their prices for the type of structure and
materials to be encountered and the thickness of walls,
concrete slabs, etc. to be demolished.

Unless otherwise described all materials arising from the
demolitions and alterations are to become the property
of the contractor and he is to allow a credit for the same
as provided for on the final summary page. These
materials, including all rubbish and debris shall be
immediately carted away and the site left clean and
unemcumbered. None of the old brick from the
demolitions are to be re-used for any new brickwork.

Bricking up, altering or breaking new opening in
existing walls

Where the Contractor is required to form openings, alter
openings or brick up openings in existing walls all
brickwork shall be made good at jambs including
properly bonding to existing. Brickwork in bricking up
openings shall be wedged and pinned up to brickwork or
concrete over in cement mortar.

Cement screeds, pavings, granolithic, etc. in openings
are to be levelled and prepared for raising of brickwork.
Plaster to reveals to openings are to have all external
angles rounded and making good of finishes is to
include for junction with existing finishes.

Where openings are described as having new brick
lintols they are to be with minimum 300mm end
bearings and prices are to include for brick
reinforcement to suit the width of the wall. Lintols are to
be three courses high up to span of 1000mm and four
courses high up to span of 1000mm and four courses
high when exceeding that span and brickwork is to be
built in 1:3 cement mortar. Where openings are
described as having precast prestressed concrete lintols
they are to be with minimum 300mm end bearings of 30
MPa concrete. One prestressed lintol for each half brick
thickness is required and is to be reinforced with and
including all necessary high tensile wire.
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Making good, etc.

Prices are to include for making good in all trades to
existing work, where damaged or disturbed through
alterations, with all necessary new materials to match
existing and leave complete and perfect in every

respect.

TEMPORARY BARRIERS, SCREENS, ETC

Temporary barriers, screens, etc including removal

Allowance for all necessary temporary tarpaulins,
barricades, screens, fencing, temporary waterproofing,
dust proofing, etc required to isolate any sections of
new or existing buildings for the purposes of excluding
users of the remainder of the building or any
authorised persons all to the satisfaction of the
Principal Agent (or as required by the Contractor in
terms of the recommended phasing of the works) ltem

Taking out and removing doors, windows, etc from

brickwork to be demolished

Timber single door not exceeding 2.5m2

Taking out and removing doors, windows, etc including

thresholds, sills, etc (building up openings elsewhere)

Glazing from Windows

Taking down and removing roofs, floors, panelling,

ceilings, partitions, etc

Corrugated sheet metal roof covering and timber

trusses

Nailed up Rhinoboard Ceilings

OPENINGS THROUGH EXISTING WALLS ETC

REPAIR EXISTING

Service all existing window frames and latches to

working condition and replace missing, broken, etc

ironmongery and window putty as necessary

533 x 654mm high

Section No. 3
Section No.3: ABLUTION BLOCK
Bill No. 1

ALTERATIONS TO EXISTING ABLUTION BLOCK

No 4
m? 2
m? 13
m? 2
No 2
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ltem

No

10

SECTION No. 3

RENOVATIONS TO ABLUTION BLOCKS
(PROVISIONAL)

BILL No 2
ROOF COVERINGS ETC (Provisional)

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 124 for JBCC CPAP

purposes

SUPPLEMENTARY PREAMBLES

Straight cutting

Descriptions of all roof coverings are deemed to include
for all straight cutting

PROFILED METAL SHEETING AND
ACCESSORIES

Where roof coverings are fixed on top of rigid board
insulation to purlins etc, descriptions of roof coverings
shall include therefor

0,47mm "IBR" AZ150" 890 roll formed sheet from clean
colour-bond volcanic grey G550 sheet fixed to existing
structural steel purlin "all in accordance to the
manufacturer's specifications"

Roof covering with pitches not exceeding 25 degrees
Ridge covering with serrated closer 550mm girth

Valley gutters

Carried to Collection
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11

ROOF AND WALL INSULATION

"Fibreglass" or other approved heavy industrial grade
aluminium foil based insulation.

115mm Thick Insulation laid taut over suspended
ceiling (elsewhere), at approximately 1,50m centres in
both directions, including taped laps and nylon
straining wires

Carried to Collection

Section No. 3

Section No.3: ABLUTION BLOCK
Bill No. 2

ROOF COVERING

-77-

m2

13




ALTERATIONS & REFURBISHMENTS TO AMAZIZI TAC

COGTA KZN
TAKGALANG CONSULTING

Section No. 3

Section No.3: ABLUTION BLOCK

Bill No. 2
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ltem
No

SECTION No. 3

RENOVATIONS TO ABLUTION BLOCKS
(PROVISIONAL)

BILL No. 3
CARPENTRY

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 126 for JBCC CPAP

purposes

SUPPLEMENTARY PREAMBLES

Particle boardParticle board shall comply with the
following specifications: a) SABS 1300 Particle board:
exterior and flooring type b) SABS 1301 Particle board:
interior type

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,10m centres. Roof covering

is 0,6mm "Klip-lok" roof sheeting on 50 x 75mm purlins.

Ceilings are Pre-painted 1200 x 600 x 12.7mm vinyl-
faced rhinoboard suspended ceiling panels.

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Carried to Collection
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Fixing

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Decorative laminate finish

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

ROOFS, ETC

Carried to Collection
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12

13

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:

Trusses are at maximum 1,10m centres

Roof covering is galvanised "IBR" roof sheeting with
"Globalcoat" finish on one side on 50 x 75mm purlins at

1,0m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on

38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or

M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield
strength of 228 MPa and a minimum ultimate tensile
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier

of prefabricated trusses who shall issue an
Engineers Certificate upon completion of the
installation.

The dimensions in the descriptions of the trusses
are nominal and actual measurements are to be

obtained on site before design or fabricaton
commences.

Tenderers must study the roof plan and sections as
attached to the back of these bills of quantities
(refer drawing No.'s GUARD HOUSE - 001 and 002)

and must obtain prices from a qualified and

registered roof truss supplier as no claims in this

regard will be entertained

Sawn softwood

38 x 114mm Wall plates

Design, manufacture and deliver to site, plate nailed
roof truss construction to Ablution Block, size 6 200 x
4 400mm overall on plan, each truss 6 000 x 680mm
high overall with 800mm eaves overhang projecting
both sides, including all necessary purlins, runners,
bracing and cross bracing (wall plates elsewhere)

Carried to Collection R
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15

ROOF TIMBER

EAVES, VERGES, ETC

"Everite FC77" or other equal and approved pressed
fibre-cement

12 x 225mm Fascias and barge boards, including
aluminium H-profile jointing strips

DOORS, ETC

DOORS:Notes:All stock doors should comply with the

requirements of SABS 545 and bear the "MARK"Prices
are to include for all trimming required and hanging and

fitting to pressed steel door liningsThe Contractor shall
provide the Principal Agent with full constructional
details of the flush doors that he proposes to use, for
approval

Heavy duty hardwood panel doors fielded on both sides

44mm door size 813 x 2032 mm high with hardwood
weather bar fixed on one side

Wrought meranti doors, etc

Carried to Collection
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ltem
No

SECTION No. 3

RENOVATIONS TO ABLUTION BLOCKS
(PROVISIONAL)

BILL No. 4

CEILINGS, PARTITIONSAND ACCESS
FLOORING

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 129 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

Descriptions

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

ltems described as "plugged” shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted", the bolts are measured elsewhere

Proprietary suspended ceilings

Electric light fittings, diffusers, panels, etc generally are
"lay in" units of the same dimensions as the suspension
grid described and allowance shall be made accordingly
for their support, inclusive of any flexibility in setting out
that may be required (ceiling panels have not been
deducted and pricing shall take cognisance thereof)

Carried to Collection
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17

"Rhino-Drywall" partition systems

"Rhino-Drywall" partitions shall comprise 63,5mm top
and bottom galvanised steel tracks with 63,5mm
galvanised steel vertical studs at maximum 600mm
centres, friction fitted or pop-riveted to the top and
bottom tracks with similar additional vertical studs as
necessary at abutments, ends, etc and covered as
described with wallboard screwed to studding with
"Drywall" screws at maximum 220mm centres. Boards
shall be butt jointed and finished with "Rhino" tape and
"Readymix D" jointing compound all in accordance with
the manufacturer's instructions, complete with flat
section aluminium skirtings. Intersections and abutments
are measured separately and descriptions shall be
deemed to include any additional studs, corner beads,
jointing compound

"Donn Vanguard" partition systems

Demountable partitions are to be "Donn Vanguard" with
an overall thickness of 76mm, comprising 50mm wide
galvanised steel tracks and studs with one layer of
12,7mm gypsum plasterboard in 1,20m modules on
each side and flat section aluminium skirtings and
recessed aluminium cornices. The panels shall be
covered with "Donn" paper backed vinyl wall cladding
wrapped around edges. Aluminium door frames and
glazing sections, skirtings, cornices, etc shall be natural
anodised aluminium. The partitions shall be erected in
accordance with the manufacturer's printed instructions

CEILINGS, ETC

NAILED UP CEILINGS

6.4mm "Rhino" gypsum plasterboard with H-type
pressed steel jointing strips

Horizontal ceilings, including 38 x 38mm sawn

softwood brandering at 450mm centres ,
m

Gypsum cornices

Gypsum Cornices m
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ltem
No

18

SECTION No. 3

RENOVATIONS TO ABLUTION BLOCKS
(PROVISIONAL)

BILL No. 5
IRONMONGERY

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 132 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

"EN-SUITE" LOCKS

"Dorma"

Installation of 4 lever door locks complete No

Carried Forward to Summary of Section No.

Section No. 3

Section No.3: ABLUTION BLOCK
Bill No. 5

IRONMONGERY
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SECTION No. 3

RENOVATIONS TO ABLUTION BLOCKS
(PROVISIONAL)

BILL No.6
TILING

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 144 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

Fixing

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

Tiling described as "fixed with adhesive on powder
floated concrete" shall be deemed to include for
approved tiling

key-coat

Ceramic, porcelain, marble and garnite tiles are to be
fixed and grouted with suitable adhesives and grouts

from the "Tal Professional" range of products as
recommended by the manufacturer of the tiles

WALL TILING
FLOOR TILING

Carried to Collection
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19

20

600 x 600mm x 8mm "RESTRETTA" Matt textered
porcelain floor tiles on rapid setting tile adhesive
bedding on screed

On Floors and landings

SKIRTING

150mm high porcelain floor tiles fixed to screed with
adhesives and flush tinted with waterproof jointing
compound.

Carried to Collection
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TILING
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ltem
No

SECTION No. 3

RENOVATIONS TO ABLUTION BLOCKS
(PROVISIONAL)

BILL No. 7
PLUMBING AND DRAINAGE (PROVISIONAL)

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group No. 148 for JBCC CPAP
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE
BILLS OF QUANTITIES

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include
wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc,

and disposal of surplus material on site

French drains

Descriptions of french drains shall be deemed to include
excavation, stone filling graded from 300mm diameter at
bottom to 75mm diameter at top, geofabric filter blanket
over stone, 300mm earthfilling over and disposal of
surplus

Carried to Collection
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material on site

Septic tanks

Descriptions of proprietary type septic tanks shall be
deemed to include excavation, bedding and jointing,
concrete base slabs, jointing to drains and backfilling,
compaction, etc all in accordance with the
manufacturer's

instructions and disposal of surplus material on site

Stainless steel basins, sinks, wash troughs, urinals, etc

Stainless steel for economy basins, domestic sinks and
worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash
troughs, institutional equipment, etc shall be Type 304
(18/8)

Stainless steel for laboratory sinks, photographic
equipment,
etc shall be Type 316 (18/8)

Units shall have standard aprons on all exposed edges
and
tiling keys against walls where applicable

Sealing of edges

Outer edges of sinks, basins, baths, urinals, etc are to
be
sealed against adjacent surfaces with approved silicone

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and
sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld
jointed or sealed with butyl rubber rings

uPVC pressure pipes and fittings

Pipes of 50mm diameter and smaller shall be plain
ended
with solvent welded uPVC loose sockets and fittings

Pipes of 63mm diameter and greater shall have sockets

Carried to Collection
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and

spigots with push-in type integral rubber ring joints.
Bends

shall be uPVC and all other fittings shall be cast iron, all
with

similar push-in type joints

High density polyethylene (HDPe) pipes and fittings

Pipes shall be type IV and of the class specified with
"Plasson” or "Alprene" compression fittings

"Polycop" polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall
be

seamless copper coloured Class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or where so
described "Polylock” compression fittings

Pipes shall be firmly fixed to walls, etc with coloured
nylon

snap-in pipe clips with provision for accommodating
thermal

movement and jointed and fixed strictly in accordance
with

the manufacturer's instructions

Copper pipes

Pipes shall be hard drawn and half-hard "Maksal" pipes
of

the class described. Class 0 (thin walled hard drawn)
pipes

shall not be bent. Class 1 (thin walled half-hard), Class
2

(half-hard) and Class 3 (heavy walled half-hard) pipes
shall

only be bent with benders with inner and outer formers.
Fittings to copper waste, vent and anti-syphon pipes,
capillary solder fittings and compression fittings shall be
"Cobra Watertech" type. Capillary solder fittings shall
comply with ISO 2016

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing

soldering techniques. Flux, solder, etc to be strictly in
accordance with the manufacturer's requirements with
special attention to copper flux composition
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Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing" and only the largest end or
branch

size is given. Should the contractor wish to use other
fittings

and bushes or reducers he may do so on the
understanding

that no claim in this regard will be entertained

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes

shall be deemed to include fixing to walls, etc, casting
in,

building in or suspending not exceeding 1m below
suspension level

Paper wrapping to pipes

Pipes chased into brickwork must be wrapped with two
layers of stout brown paper tied with wire. Rates are to
include for wrapping around joints and fittings

Disinfection of water pipework

Water pipework is to be disinfected at completion in
accordance with SABS 1200L (provision for disinfection
elsewhere)

"Densyl" petrolatum anti-corrosion tape as manufactured

by
Denso SA (Pty) Ltd.

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied in the appropriate
widths and with 15% overlaps

Couplings and fittings to pipes shall be taped in strict
accordance with the manufacturer's instructions
including

mastic, tape, "Layflat" sheeting, securing of same, etc

Prices for wrapping of pipes shall include for all work as
described to couplings in the length

Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
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manufacturers' instructions and trenches shall be
carefully
backfilled

Where no manufacturers' instructions exist, pipes shall
be

laid in accordance with Clauses 5.1 and 5.2 of each of
the

following:

SABS 1200L : Medium-pressure pipelines

SABS 1200LD: Sewers

SABS 1200LE: Stormwater drainage

Pipe trenches, etc shall be backfilled in accordance with
Clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB :
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with Clauses 3.1
to

3.4.1,5.1to 5.3 and 7 of SABS 1200LB : Bedding
(Pipes)

Unless otherwise described bedding of rigid pipes shall
be
Class B bedding

General

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete
(adaptors

for joints to PVC pipes, etc are given separately)

Descriptions of overflow pipes where measured in
number,

shall be deemed to include joints to cisterns and splay
cut

ends

Descriptions of pipes laid in and including trenches and
of

inspection chambers, catchpits, etc shall be deemed to
include excavation, bedding, backfilling, compaction to a
minimum of 95% Mod AASHTO density and disposal of
surplus material on site

Descriptions of service pipes and flexible connecting
pipes

shall be deemed to include connections to taps,
cisterns, etc

and to steel pipes (adaptors for connections to copper
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pipes, etc are given separately)

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors

are separately measured)

As-built drawings

Where required, the contractor shall prepare an updated
set

of as-built drawings. At completion of the contract the
contractor shall hand these drawings to the principal
agent

for reproducing onto the originals for handing over to the
employer (provision for allowance of as-built drawings
elsewhere)

SANITARY FITTINGS

Vaal or other approved

Approved longdrop toilet Pan & seats N
o]
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SECTION No. 3

RENOVATIONS TO ABLUTION BLOCKS
(PROVISIONAL)

BILL No. 8
GLAZING

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 150 for JBCC CPAP

purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE
BILLS OF QUANTITIES

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

Panes exceeding 0.1m2 and not exceeding 0.5 m2

Carried Forward to Summary of Section No.
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SECTION No. 3

RENOVATIONS TO ABLUTION BLOCKS
(PROVISIONAL)

BILL No. 9
PAINTWORK

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group No. 152 for JBCC CPAP
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE
BILLS OF QUANTITIES

SUPPLEMENTARY PREAMBLES

DESCRIPTIONS

Descriptions of paintwork shall be deemed to include for
all cutting in

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth
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Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Galvanised steel roof surfaces

Surfaces shall be thouroughly hosed and cleaned down
with a suitable alkaline cleaning solution to remove
surface contaminants and zinc corosion products but not
the galvanised coating.

Where galvanised steel has partially weathered a two-
part (50 microns) epoxy sealer shall be applied on the
affected surfaces.

To permit a good mechanical bonding with paint,
surfaces shall be made free of protrusions and slightly
roughened to provide an anchor profile

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with "Plascon-
Evans" specifications or equal and approved.

PAINTWORK, ETC TO NEW WORK ON :-

INTERNAL FLOATED PLASTER SURFACES

WOOD SURFACES

One coat pink wood primer, one universal undercoat
and two coats enamel paint

On doors m?

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK

INTERNAL FLOATED PLASTER SURFACES
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25

26

27

28

29

One base coat alkali resistant plaster primer and two
coats matt-finished "Plascon Wall and All" or other equal

and approved PVA acrylic emulsion paint on

Internal Walls

EXTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant plaster primer and two coats
"Plascon Micatex" super acrylic fine textured emulsion

paint on

External Walls

PLASTER BOARD SURFACES

One coat alkali resistant plaster primer and two coats
PVA acrylic emulsion paint on

Rhinoboard Ceilings
Fascia and barge boards

METAL SURFACES

Spot priming bare metal surfaces with zinc phosphate
metal primer, one coat universal undercoat and two
coats of gloss enamel paint on work in poor condition on

steel

Door frames

One coat acrylic emulsion metal primer and two coats
alkyd gloss roof paint on steel

Roof surfaces (Measured on Plan)
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SECTION No. 4

ALTERATIONS & RENOVATIONS TO SIDE
BUILDING - SATELLITE POLICE STATION

BILL No. 1

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 102 for JBCC CPAP
purposes

GENERAL NOTES

SHORT DESCRIPTIONS

For further preambles and full descriptions of items not
fully described in this Bill, reference must be made to
supplementary preambles and descriptions in the other
Bills of this Section. Such supplementary preambles and
descriptions shall apply equally to the work in this Bill

GENERAL

In taking down and removing existing work the utmost
care shall be observed to prevent any structural or other
damage to remaining portions of the building and the
Contractor shall provide all shoring, needling, strutting,
etc. to ensure the stability of all structures during
alteration work

Special care shall be exercised during the progress of
the work to ensure that any electrical installations, water
supply pipes, telephone and other services which may
be encountered are not interfered with and notice shall
be given to the Principal Agent if any disconnection or
alterations become necessary
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Any water supply and other piping that may be
encountered and which is found necessary to
disconnect or cut shall, after such disconnection or
cutting has been authorised by the Principal Agent, be
effectively stopped off and any new connections that
may be necessary made with the proper tees, junction
pieces, etc. to the satisfaction of the Principal Agent

The Contractor shall afford every facility to workmen not
under his control making disconnections and new
connections as required to any services

MATERIALS FROM THE ALTERATIONS, CREDIT,

ETC.

OLD MATERIALS TO BECOME THE PROPERTY OF
THE CONTRACTOR

Old materials from alterations, except where described
as to be "re-used" or "handed over" become the
property of the Contractor who may allow credit for
same where provided for in these Bills of Quantities

OLD MATERIALS TO BE CARTED AWAY

Old materials from the alterations, where described as
to be "removed" as well as all rubbish, etc. must be
regularly carted from the site and not be allowed to
accumulate on or around the site

OLD MATERIALS NOT TO BE RE-USED

None of the old materials are to be used for new work
except where specifically described as being "set aside
for re-use"

HANDING OVER OF MATERIALS

Where certain materials or articles from alterations are
described as to be "handed over" to the Principal Agent,
such material or articles shall be properly stored by the
Contractor, until handing over thereof. The Contractor
must obtain an official receipt listing the materials or
articles and dates of handing over. If the Contractor fails
to submit the receipt when requested, it shall be
deemed that the materials or articles are still in his
possession and he will be held liable to the Department
for the full replacement value thereof, which amount will
be deducted from any monies due to the Contractor
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EXISTING BUILDINGS

The existing buildings will be in use and occupied during
the progress of the contract and the Contractor will be
required to carry out the works in such a manner as will
least interfere with the occupants and with the minimum
of disturbance

Contractors are also to note that due to the buildings
being occupied the repairs and renovations works will
be required to be executed in a specific order as will be
determined by the Principal Agent in conjunction with
the user client's authorised representative.

SIZE PERTAINING TO EXISTING WORK

The Contractor is advised to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the correctness of sizes of all
new work

All sizes given in relation to existing work are
approximate

MAKING GOOD DAMAGED WORK

The Contractor shall make good in all trades to existing
work where damaged or disturbed through the
alterations with all necessary new materials to match the
existing

FORMING NEW OPENINGS OR ALTERING
OPENINGS IN EXISTING WALLS

Descriptions of forming new openings or altering
openings in existing walls shall be deemed to include
breaking out for and forming new brick, in-situ concrete
or prestressed concrete lintels, including all
reinforcement, formwork, turning pieces, etc., building
up jamps or portion of openings as described with
brickwork properly toothed and bonded to existing,
building cavities of hollow walls solid where necessary
and making good finishes all round on both sides and
into reveals as described
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BUILDING UP OPENINGS

Descriptions of building up existing openings where
given in number shall be deemed to include preparing
existing surfaces all around, brickwork properly toothed
and bonded to existing, wedging up and making good
on both sides as described

PAINTWORK

Where plasterwork on walls, ceilings, etc. are required
to be patched or made good, prices are to include for
the appropriate priming coat and one coat undercoat to
receive paint finishing coats which are measured
elsewhere

The contractor must protect all work not removed such
as walls, floors, doors, windows, fittings, etc., from
damage during the progress of the work and provide all
necessary materials for doing so.All shoring, etc., of
portions of the existing buildings necessary to ensure
the stability of the premises while executing the
demolitions or alterations is to be provided by the
contractor, who will be held solely responsible for any
damage to persons or property and for safety of the
structure throughout the contract period. The contractor
will be required to make good at his own expense any
damage that may occur.

Tenderers are advised to visit the site before tendering
and satisfy themselves as to the nature and extent of

the works, means of access to the site and availability of

working space. No claims will be entertained due to the
tenderer having failed to comply with the above
conditions.

The descriptions in the items are given as a guide and
to assist contractors in tendering, but not necessarily
accurate or complete. Contractors must verify the items
by personal inspection on the site.

Unless otherwise stated the contractor shall not remove

or interfere with any furniture, furnishings, fittings or
similar articles belonging to the Employer and /or their
staff.
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PROCEDURE OF WORK

The Principal Agent reserves the right to direct the order
in which the contract will be executed, should
circumstances necessitate such action.

LOSS BY THEFT, FIRE OR OTHERWISE

The risk of loss, theft, fire, storm, riot or otherwise of the
buildings to be demolished and the materials therein
shall rest entirely with the contractor immediately upon
the handing over of the site. He shall take such steps as
he may deem fit for his own protection against such
loss.

Water and other piping

Any water supply or other piping that may be met with
and found necessary to disconnect or cut are to be
effectually stopped off or grubbed up and removed and
any new connections that may be necessary and are to
be made with proper fittings and to the satisfaction of
the Principal Agent to whom due notice is to be given
regarding all alterations to existing services.

Prices for items of demolitions, are where applicable, to
include for taking out and removing all sanitary fittings,
plumbing and water supplies.

Electrical and other services

Special care is to be excercised not to unnecessarily
interfere with any electric light, bell, power, telephone or
other wires and fittings that may be met with and due
notice must be given to the Principal Agent when any
disconnections, removals, diversions, interrruptions, etc.
are necessary and the contractor is to afford every
facility to the workmen carrying out this work.
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The contractor must protect all work not removed such
as walls, floors, doors, windows, fittings, etc. from
damage during the progress of the work and provide all
necessary materials for doing so.

All shoring, etc. of portions of the existing buildings
necessary to ensure the stability of the premises while
executing the demolitions or alterations is to be provided
by the contractor, who will be held solely responsible for
any damage to persons or property and for safety of the
structure throughout the contract period. The contractor
will be required to make good at his own expense any
damage that may occur.

Existing buildings occupied

Tenderers are advised that the existing buildings will be
in occupation during the building operations and due
allowance must be made for the work being carried out
in such a manner as will least interfere with the general
routine of the occupants.

Adequate warning must be given if a particular section
of the building has to be evacuated to carry out the
work.

Noise prevention

The contractor shall take special care to minimise noisy
operations during business hours. Such measures will
include, inter alia, the use of silent compressors and
strict control of workmen.
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The contractor shall demolish the portions of existing
structures or buildings with a minimum amount of
damage to adjoining buildings, materials, pavings, etc.
Any damage caused is to be made good at his own
expense with materials to match the existing to the
entire satisfaction of the Architect.

Tenderers should take particular note of and allow
accordingly in their prices for the type of structure and
materials to be encountered and the thickness of walls,
concrete slabs, etc. to be demolished.

Unless otherwise described all materials arising from the
demolitions and alterations are to become the property
of the contractor and he is to allow a credit for the same
as provided for on the final summary page. These
materials, including all rubbish and debris shall be
immediately carted away and the site left clean and
unemcumbered. None of the old brick from the
demolitions are to be re-used for any new brickwork.

Bricking up, altering or breaking new opening in
existing walls

Where the Contractor is required to form openings, alter
openings or brick up openings in existing walls all
brickwork shall be made good at jambs including
properly bonding to existing. Brickwork in bricking up
openings shall be wedged and pinned up to brickwork or
concrete over in cement mortar.

Cement screeds, pavings, granolithic, etc. in openings
are to be levelled and prepared for raising of brickwork.
Plaster to reveals to openings are to have all external
angles rounded and making good of finishes is to
include for junction with existing finishes.

Where openings are described as having new brick
lintols they are to be with minimum 300mm end
bearings and prices are to include for brick
reinforcement to suit the width of the wall. Lintols are to
be three courses high up to span of 1000mm and four
courses high up to span of 1000mm and four courses
high when exceeding that span and brickwork is to be
built in 1:3 cement mortar. Where openings are
described as having precast prestressed concrete lintols
they are to be with minimum 300mm end bearings of 30
MPa concrete. One prestressed lintol for each half brick
thickness is required and is to be reinforced with and
including all necessary high tensile wire.
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Making good, etc.

Prices are to include for making good in all trades to
existing work, where damaged or disturbed through
alterations, with all necessary new materials to match
existing and leave complete and perfect in every
respect.

TEMPORARY BARRIERS, SCREENS, ETC

Temporary barriers, screens, etc including removal

Allowance for all necessary temporary tarpaulins,
barricades, screens, fencing, temporary waterproofing,
dust proofing, etc required to isolate any sections of
new or existing buildings for the purposes of excluding
users of the remainder of the building or any
authorised persons all to the satisfaction of the
Principal Agent (or as required by the Contractor in
terms of the recommended phasing of the works)

Taking out and removing doors, windows, etc including
thresholds, sills, etc (building up openings elsewhere)

Timber single door not exceeding 2.5m2
Glazing from Windows

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Corrugated sheet metal roof covering and timber
trusses

Nailed up Rhinoboard Ceilings
Taking up and removing wood block floor coverings,

vinyl floor coverings, carpets, etc and preparing screeds
for new floor coverings

Vinyl tile floor covering
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SECTION No. 4

ALTERATIONS & RENOVATIONS TO SIDE
BUILDING - SATELLITE POLICE STATION

BILL No 2
ROOF COVERINGS ETC (Provisional)

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 124 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

Straight cutting

Descriptions of all roof coverings are deemed to include
for all straight cutting

PROFILED METAL SHEETING AND
ACCESSORIES

Where roof coverings are fixed on top of rigid board
insulation to purlins etc, descriptions of roof coverings
shall include therefor

0,47mm "IBR" AZ150" 890 roll formed sheet from clean
colour-bond volcanic grey G550 sheet fixed to existing
structural steel purlin "all in accordance to the
manufacturer's specifications"

Roof covering with pitches not exceeding 25 degrees
Ridge covering with serrated closer 550mm girth

Valley gutters
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ROOF AND WALL INSULATION

"Fibreglass" or other approved heavy industrial grade
aluminium foil based insulation.

115mm Thick Insulation laid taut over suspended
ceiling (elsewhere), at approximately 1,50m centres in
both directions, including taped laps and nylon
straining wires
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SECTION No. 4

ALTERATIONS & RENOVATIONS TO SIDE
BUILDING - SATELLITE POLICE STATION

BILL No. 3
CARPENTRY

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 126 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

Particle boardParticle board shall comply with the
following specifications: a) SABS 1300 Particle board:
exterior and flooring type b) SABS 1301 Particle board:
interior type

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:
Trusses are at maximum 1,10m centres. Roof covering
is 0,6mm "Klip-lok" roof sheeting on 50 x 75mm purlins.

Ceilings are Pre-painted 1200 x 600 x 12.7mm vinyl-
faced rhinoboard suspended ceiling panels.

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Carried to Collection

Section No. 4

SECTION No. 4: SIDE BUILDING (SATELLITE POLICE
Bill No. 3

CARPENTRY & JOINERY
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Fixing

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Decorative laminate finish

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

ROOFS, ETC

Carried to Collection

Section No. 4

SECTION No. 4: SIDE BUILDING (SATELLITE POLICE
Bill No. 3

CARPENTRY & JOINERY
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Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:
Trusses are at maximum 1,10m centres

Roof covering is galvanised "IBR" roof sheeting with
"Globalcoat" finish on one side on 50 x 75mm purlins at
1,0m maximum centres.

Ceilings are generally 6,4mm gypsum plasterboard on
38 x 38mm brandering.

All timber to be sawn softwood in accordance with V4 or
M4 as defined in SABS 563 or SABS 1245.

Metal connector plates shall have a minimum yield
strength of 228 MPa and a minimum ultimate tensile
strength of 330 Mpa with hot-dip galvanised finish.

All joints to be close fitted butt joints.

Trusses shall be designed by a registered supplier
of prefabricated trusses who shall issue an
Engineers Certificate upon completion of the
installation.

The dimensions in the descriptions of the trusses
are nominal and actual measurements are to be
obtained on site before design or fabricaton
commences.

Tenderers must study the roof plan and sections as
attached to the back of these bills of quantities
(refer drawing No.'s GUARD HOUSE - 001 and 002)
and must obtain prices from a qualified and
registered roof truss supplier as no claims in this
regard will be entertained

Sawn softwood
38 x 114mm Wall plates

Design, manufacture and deliver to site, plate nailed
roof truss construction to Ablution Block, size 4 920 x
18 760mm overall and other section 13 060 x 6
160mm overall on plan, each truss 7 760 x 680mm
high overall with 800mm eaves overhang projecting
both sides, including all necessary purlins, runners,
bracing and cross bracing (wall plates elsewhere)

Carried to Collection

Section No. 4

SECTION No. 4: SIDE BUILDING (SATELLITE POLICE
Bill No. 3

CARPENTRY & JOINERY
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ROOF TIMBER

EAVES, VERGES, ETC

"Everite FC77" or other equal and approved pressed
fibre-cement

12 x 225mm Fascias and barge boards, including
aluminium H-profile jointing strips m

DOORS, ETC

DOORS:Notes:All stock doors should comply with the
requirements of SABS 545 and bear the "MARK"Prices
are to include for all trimming required and hanging and
fitting to pressed steel door liningsThe Contractor shall
provide the Principal Agent with full constructional
details of the flush doors that he proposes to use, for
approval

Wrought meranti doors, etc

Framed, ledged, braced and battened door filled flush
with 20 mm tongued, grooved and V-jointed vertical
boarding in narrow widths and filled in flush in one panel
and other side finished with hardwood veneer

44 mm door size 817 x 2035mm high including 300 x

1.6mm thick stainless steel protection plate

(elsewhere) fixed to bottom of door panel and 75 x 75

mm splayed weather bar fixed on one side No

Carried to Collection

Section No. 4

SECTION No. 4: SIDE BUILDING (SATELLITE POLICE
Bill No. 3

CARPENTRY & JOINERY

-119-

37




ALTERATIONS & REFURBISHMENTS TO AMAZIZI TAC
COGTA KZN
TAKGALANG CONSULTING

Section No. 4
SECTION No. 4: SIDE BUILDING (SATELLITE POLICE STATION)
Bill No. 3
CARPENTRY & JOINERY
COLLECTION PAGE
Page Amount
No R
Total Brought Forward from Page No. 116
Total Brought Forward from Page No. 117
Total Brought Forward from Page No. 118
Total Brought Forward from Page No. 119
Carried Forward to Summary of Section No. R
Section No. 4
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SECTION No. 4

ALTERATIONS & RENOVATIONS TO SIDE
BUILDING - SATELLITE POLICE STATION

BILL No. 4

CEILINGS, PARTITIONSAND ACCESS
FLOORING

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 129 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

Descriptions

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

ltems described as "plugged” shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted", the bolts are measured elsewhere

Proprietary suspended ceilings

Electric light fittings, diffusers, panels, etc generally are
"lay in" units of the same dimensions as the suspension
grid described and allowance shall be made accordingly
for their support, inclusive of any flexibility in setting out
that may be required (ceiling panels have not been
deducted and pricing shall take cognisance thereof)

Carried to Collection

Section No. 4

SECTION No. 4: SIDE BUILDING (SATELLITE POLICE
Bill No. 4
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-121-

Quantity

Rate

Amount
R




ALTERATIONS & REFURBISHMENTS TO AMAZIZI TAC

COGTA KZN
TAKGALANG CONSULTING

16

17

"Rhino-Drywall" partition systems

"Rhino-Drywall" partitions shall comprise 63,5mm top
and bottom galvanised steel tracks with 63,5mm
galvanised steel vertical studs at maximum 600mm
centres, friction fitted or pop-riveted to the top and
bottom tracks with similar additional vertical studs as
necessary at abutments, ends, etc and covered as
described with wallboard screwed to studding with
"Drywall" screws at maximum 220mm centres. Boards
shall be butt jointed and finished with "Rhino" tape and
"Readymix D" jointing compound all in accordance with
the manufacturer's instructions, complete with flat
section aluminium skirtings. Intersections and abutments
are measured separately and descriptions shall be
deemed to include any additional studs, corner beads,
jointing compound

"Donn Vanguard" partition systems

Demountable partitions are to be "Donn Vanguard" with
an overall thickness of 76mm, comprising 50mm wide
galvanised steel tracks and studs with one layer of
12,7mm gypsum plasterboard in 1,20m modules on
each side and flat section aluminium skirtings and
recessed aluminium cornices. The panels shall be
covered with "Donn" paper backed vinyl wall cladding
wrapped around edges. Aluminium door frames and
glazing sections, skirtings, cornices, etc shall be natural
anodised aluminium. The partitions shall be erected in
accordance with the manufacturer's printed instructions

CEILINGS, ETC

NAILED UP CEILINGS

6.4mm "Rhino" gypsum plasterboard with H-type
pressed steel jointing strips

Horizontal ceilings, including 38 x 38mm sawn
softwood brandering at 450mm centres

mz
Extra over ceiling for 550 x 550mm trap door of 550 x
550mm wrought softwood rebated framing with one 38
x 38mm sawn softwood cross brander covered with
ceiling board and fitted flush in opening (provisional) No

Carried to Collection

Section No. 4

SECTION No. 4: SIDE BUILDING (SATELLITE POLICE
Bill No. 4

CEILINGS, PARTITIONS & ACCESS FLOORING

-122-

75




ALTERATIONS & REFURBISHMENTS TO AMAZIZI TAC

COGTA KZN
TAKGALANG CONSULTING

18

Gypsum cornices

Gypsum Cornices

Carried to Collection

Section No. 4
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Bill No. 4
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COLLECTION PAGE
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SECTION No. 4

ALTERATIONS & RENOVATIONS TO SIDE
BUILDING - SATELLITE POLICE STATION

BILL No. 5

FLOOR COVERINGS, PLASTIC LININGS,
ETC

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 130 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

'Flotex Classic' carpet tiles to be fitted in strict
accordance with the code of practice for the installation
of textile floorcoverings (SABS 0189).

FLOOR COVERINGS

Epoxy Coating
Vinyl Tiles

300 x 300 x 2.5mm "Marley" Marleyflex or other
approved vinyl tiles:

On floors (Provisional) m?

Carried Forward to Summary of Section No.

Section No. 4

SECTION No. 4: SIDE BUILDING (SATELLITE POLICE
Bill No. 5

FLOOR COVERING
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SECTION No. 4

ALTERATIONS & RENOVATIONS TO SIDE
BUILDING - SATELLITE POLICE STATION

BILL No. 6
IRONMONGERY

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be

deemed to fall into Work Group No. 132 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

"EN-SUITE" LOCKS

"Dorma"

Installation of 4 lever door locks complete No

Carried Forward to Summary of Section No.

Section No. 4

SECTION No. 4: SIDE BUILDING (SATELLITE POLICE
Bill No. 6

IRONMONGERY
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SECTION No. 4

ALTERATIONS & RENOVATIONS TO SIDE
BUILDING - SATELLITE POLICE STATION

BILL No. 7
GLAZING

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group No. 150 for JBCC CPAP
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE
BILLS OF QUANTITIES

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

Panes exceeding 0.1m2 and not exceeding 0.5 m2 m?

Carried Forward to Summary of Section No.

Section No. 4

SECTION No. 4: SIDE BUILDING (SATELLITE POLICE
Bill No. 7

GLAZING
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SECTION No. 4

ALTERATIONS & RENOVATIONS TO SIDE
BUILDING - SATELLITE POLICE STATION

BILL No. 8
PAINTWORK

Notes:

1. Tenderers are advised to study the "Specification of
Materials and Methods to be used" (PW 371);
downloadable from DPW website -
www.publicworks.gov.za, before pricing this bill

2. Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group No. 152 for JBCC CPAP
purposes

3. DEFINITION OF LOCATIONS AS USED IN THESE
BILLS OF QUANTITIES

SUPPLEMENTARY PREAMBLES

DESCRIPTIONS

Descriptions of paintwork shall be deemed to include for
all cutting in

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Carried to Collection

Section No. 4

SECTION No. 4: SIDE BUILDING (SATELLITE POLICE
Bill No. 8

PAINTWORK
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Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Galvanised steel roof surfaces

Surfaces shall be thouroughly hosed and cleaned down
with a suitable alkaline cleaning solution to remove
surface contaminants and zinc corosion products but not
the galvanised coating.

Where galvanised steel has partially weathered a two-
part (50 microns) epoxy sealer shall be applied on the
affected surfaces.

To permit a good mechanical bonding with paint,
surfaces shall be made free of protrusions and slightly
roughened to provide an anchor profile

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with "Plascon-
Evans" specifications or equal and approved.

PAINTWORK, ETC TO NEW WORK ON :-

WOOD SURFACES

One coat pink wood primer, one universal undercoat
and two coats enamel paint

On doors

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK

INTERNAL FLOATED PLASTER SURFACES

Carried to Collection

Section No. 4

SECTION No. 4: SIDE BUILDING (SATELLITE POLICE
Bill No. 8

PAINTWORK
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24

25

26

27

28

29

One base coat alkali resistant plaster primer and two
coats matt-finished "Plascon Wall and All" or other equal

and approved PVA acrylic emulsion paint on

Internal Walls

EXTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant plaster primer and two coats
"Plascon Micatex" super acrylic fine textured emulsion

paint on
PLASTER BOARD SURFACES

One coat alkali resistant plaster primer and two coats
PVA acrylic emulsion paint on

Ceilings & Cornices
Fascia and barge boards

METAL SURFACES

Spot priming bare metal surfaces with zinc phosphate
metal primer, one coat universal undercoat and two
coats of gloss enamel paint on work in poor condition on

steel

Window frames
Burglar Bars
Door frames

One coat acrylic emulsion metal primer and two coats
alkyd gloss roof paint on steel

Roof surfaces (Measured on Plan)

Carried to Collection

Section No. 4

SECTION No. 4: SIDE BUILDING (SATELLITE POLICE
Bill No. 8
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Bill
No

Section No. 4
SECTION No. 4: SIDE BUILDING (SATELLITE POLICE STATION)

SECTION SUMMARY - SECTION No. 4: SIDE BUILDING (SATELLI

E POLICE

ALTERATIONS TO EXISTING POLICE STATION
ROOF COVERINGS

CARPENTRY & JOINERY

CEILINGS, PARTITIONS & ACCESS FLOORING
FLOOR COVERING

IRONMONGERY

GLAZING

PAINTWORK

Carried to Final Summary
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BILL No. 1
PROVISIONAL SUMS & BUDGETRY

ALLOWANCES

PROVISIONAL SUMS

Kitchen Cupboard with Work Top to Community Hall

Allow a provisional amount of R5 500 (Five Thousand
Five Hundred Rand) for the installation of Kitchen
Cupboards with Worktops to the Community Hall .

Add profit on the above item

Add attendance

Office Cupboards to Community Hall

Allow a provisional amount of R10 500 (Ten
Thousand Five Hundred Rand) for the installation of
three (3) Office Cupboards to the Community Hall .

Add profit on the above item

Add attendance

Office Cupboards to Side Building/Police Station

Allow a provisional amount of R7000 (Seven
Thousand Rand) for the installation of Two (2) Office
Cupboards to Side Building/Police Station .

Add profit on the above item

Add attendance

Carried to Collection

Section No. 5

SECTION No. 5: PROVISIONAL SUMS & BUDGETRY A
Bill No. 1

PROVISIONAL SUMS & BUDGETRY ALLOWANCES
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14
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16
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Electrical Reticulation to Community Hall

Allow a provisional amount of R132 000 (One
Hundred and Thirty Two Thousand Rand) for a
complete Electrical Reticulation to the Community Hall

Add profit on the above item
Add attendance

Electrical Reticulation to Ablution Block

Allow a provisional amount of R8 200 (Eight
Thousand Two Hundred Rand) for a complete
Electrical Reticulation to the Ablution Block.

Add profit on the above item
Add attendance

Electrical Reticulation to Side Building/Police Station

Allow a provisional amount of R49 000 (Forty Nine

Thousand Rand) for a complete Electrical Reticulation

to the Side Building/Police Station

Add profit on the above item

Add attendance

Carried to Collection

Section No. 5
SECTION No. 5: PROVISIONAL SUMS & BUDGETRY A
Bill No. 1
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Bill No. 1

PROVISIONAL SUMS & BUDGETRY ALLOWANCES

COLLECTION PAGE
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Section
No

FINAL SUMMARY

SECTION No. 1: PRELIMINARIES
SECTION No. 2: COMMUNITY HALL (Including Offices)
Section No.3: ABLUTION BLOCK

SECTION No. 4: SIDE BUILDING (SATELLITE POLICE
STATION)

SECTION No. 5: PROVISIONAL SUMS & BUDGETRY
ALLOWANCES

PART A: PRELIMINARIES, COMMUNITY
HALL, ABLUTIONS & EXTERNAL WORKS

Sub-total (A)

PART B: CONTINGENCY ALLOWANCE

Provide a Contingency Allowance of R45 000 (Forty
FiveThousand Rand to be used at the sole discretion of
the client/Principal Agent

Sub-Total (B)

ADD: Value added Tax at 15%

Sub-Total (C)

TOTAL CARRIED TO FORM OF OFFER AND
ACCEPTANCE
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